Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220002
PID 102748
BUT-SR 177-04.69/05.29
Federal
Type: BRIDGE REPAIR
Letting Date: 1/13/2022
Completion Date: 8/30/2022

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $684,903.00

Engineer's Estimate: $615,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $684,903.00

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $704,518.77

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $790,694.94

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,500.00	$8,500.00
	3	$13,759.10	$13,759.10
Ref #100	**202E23000**	**PAVEMENT REMOVED, (49 SY)**	
	Awd	$55.00	$2,695.00
	2	$80.00	$3,920.00
	3	$102.22	$5,008.78

Section 1 - ROADWAY - Totals

Awd	**$12,695.00**
2	**$12,420.00**
3	**$18,767.88**

Ref #2	**690E98400**	**SPECIAL - MISC.: WORK INVOLVING ASBESTOS CONTAININ, (LUMP SUM)**	
	Awd	$600.00	$600.00
	2	$500.00	$500.00
	3	$249.91	$249.91
Ref #3	**832E30000**	**EROSION CONTROL, (4000 EACH)**	
	Awd	$1.00	$4,000.00
	2	$1.00	$4,000.00
	3	$1.00	$4,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,600.00**
2	**$4,500.00**
3	**$4,249.91**

Ref #4	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.50"), (1913 SY)**	
	Awd	$7.00	$13,391.00
	2	$4.00	$7,652.00
	3	$8.68	$16,604.84
Ref #5	**407E20000**	**NON-TRACKING TACK COAT, (172 GAL)**	
	Awd	$5.00	$860.00
	2	$1.00	$172.00
	3	$5.00	$860.00
Ref #6	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (80 CY)**	
	Awd	$360.00	$28,800.00
	2	$230.00	$18,400.00
	3	$340.00	$27,200.00

Section 3 - PAVEMENT - Totals

Awd	**$43,051.00**
2	**$26,224.00**
3	**$44,664.84**

Ref #7	**621E00100**	**RPM, (7 EACH)**	
	Awd	$376.00	$2,632.00
	2	$375.30	$2,627.10
	3	$375.30	$2,627.10

Ref #8	**621E00300**	**RPM REFLECTOR, (4 EACH)**	
	Awd	$89.35	$357.40
	2	$89.35	$357.40
	3	$89.35	$357.40
Ref #9	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (7 EACH)**	
	Awd	$30.00	$210.00
	2	$25.00	$175.00
	3	$1.00	$7.00
Ref #10	**621E90000**	**RPM, MISC.: RPM REFLECTOR REMOVED, (4 EACH)**	
	Awd	$30.00	$120.00
	2	$10.00	$40.00
	3	$22.00	$88.00
Ref #11	**626E00102**	**BARRIER REFLECTOR, TYPE 1 BI-DIRECTIONAL, (8 EACH)**	
	Awd	$12.00	$96.00
	2	$14.00	$112.00
	3	$14.00	$112.00
Ref #12	**626E00110**	**BARRIER REFLECTOR, TYPE 2 BI-DIRECTIONAL, (16 EACH)**	
	Awd	$12.00	$192.00
	2	$14.00	$224.00
	3	$14.00	$224.00
Ref #13	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.033 MILE)**	
	Awd	$46,150.00	$1,522.95
	2	$50,680.30	$1,672.45
	3	$48,167.27	$1,589.52
Ref #14	**642E00300**	**CENTER LINE, TYPE 1, (0.016 MILE)**	
	Awd	$65,400.00	$1,046.40
	2	$52,285.00	$836.56
	3	$34,106.87	$545.71
Ref #15	**644E00104**	**EDGE LINE, 6", (0.186 MILE)**	
	Awd	$12,950.00	$2,408.70
	2	$12,680.00	$2,358.48
	3	$12,807.37	$2,382.17
Ref #16	**644E00300**	**CENTER LINE, (0.093 MILE)**	
	Awd	$13,900.00	$1,292.70
	2	$14,300.00	$1,329.90
	3	$14,443.66	$1,343.26
Ref #17	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (0.278 MILE)**	
	Awd	$7,200.00	$2,001.60
	2	$7,100.72	$1,974.00
	3	$7,463.67	$2,074.90
Ref #18	**646E10010**	**EDGE LINE, 6", (0.042 MILE)**	
	Awd	$52,900.00	$2,221.80
	2	$55,480.00	$2,330.16
	3	$55,147.86	$2,316.21
Ref #19	**646E10200**	**CENTER LINE, (0.021 MILE)**	
	Awd	$53,600.00	$1,125.60
	2	$56,320.00	$1,182.72
	3	$55,982.86	$1,175.64

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$15,227.15**
2	**$15,219.77**
3	**$14,842.91**

Ref #20	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,100.00	$8,400.00
	2	$2,100.00	$8,400.00
	3	$2,100.00	$8,400.00
Ref #21	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (10 EACH)**	
	Awd	$6.00	$60.00
	2	$35.00	$350.00
	3	$6.00	$60.00
Ref #22	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (8 EACH)**	
	Awd	$12.00	$96.00
	2	$10.00	$80.00
	3	$17.00	$136.00
Ref #23	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (16 EACH)**	
	Awd	$12.00	$192.00
	2	$10.00	$160.00
	3	$16.00	$256.00
Ref #24	**614E13360**	**OBJECT MARKER, TWO WAY, (4 EACH)**	
	Awd	$22.00	$88.00
	2	$15.00	$60.00
	3	$22.00	$88.00
Ref #25	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.49 MILE)**	
	Awd	$4,465.00	$2,187.85
	2	$10,000.00	$4,900.00
	3	$4,660.18	$2,283.49
Ref #26	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.11 MILE)**	
	Awd	$6,010.00	$661.10
	2	$6,010.00	$661.10
	3	$6,272.73	$690.00
Ref #27	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.56 MILE)**	
	Awd	$3,775.00	$2,114.00
	2	$6,500.00	$3,640.00
	3	$3,940.02	$2,206.41
Ref #28	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.22 MILE)**	
	Awd	$3,295.00	$724.90
	2	$3,295.00	$724.90
	3	$3,439.05	$756.59
Ref #29	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (48 FT)**	
	Awd	$5.00	$240.00
	2	$10.00	$480.00
	3	$5.22	$250.56
Ref #30	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$4,902.47	$4,902.47

Ref #31	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (112 SY)**	
	Awd	$150.00	$16,800.00
	2	$150.00	$16,800.00
	3	$149.15	$16,704.80
Ref #32	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (520 FT)**	
	Awd	$23.50	$12,220.00
	2	$25.00	$13,000.00
	3	$27.34	$14,216.80

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$48,783.85**
2	**$54,256.00**
3	**$50,951.12**

Ref #33	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,500.00	$2,500.00
	3	$870.29	$870.29
Ref #34	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$60,000.00	$60,000.00
	3	$106,762.40	$106,762.40
Ref #35	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$15,000.00	$15,000.00
	3	$26,089.35	$26,089.35
Ref #36	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (41 SY)**	
	Awd	$55.00	$2,255.00
	2	$55.00	$2,255.00
	3	$55.00	$2,255.00
Ref #37	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (439 SY)**	
	Awd	$16.00	$7,024.00
	2	$16.00	$7,024.00
	3	$20.55	$9,021.45
Ref #38	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (41 SY)**	
	Awd	$22.50	$922.50
	2	$23.00	$943.00
	3	$22.56	$924.96
Ref #39	**513E10200**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, (1087 LB)**	
	Awd	$26.00	$28,262.00
	2	$17.50	$19,022.50
	3	$18.42	$20,022.54
Ref #40	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (1511 SF)**	
	Awd	$50.00	$75,550.00
	2	$27.00	$40,797.00
	3	$7.97	$12,042.67
Ref #41	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (1511 SF)**	
	Awd	$15.00	$22,665.00
	2	$5.00	$7,555.00
	3	$15.03	$22,710.33

Ref #42	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1440 SF)**	
	Awd	$10.00	$14,400.00
	2	$5.00	$7,200.00
	3	$11.08	$15,955.20
Ref #43	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1440 SF)**	
	Awd	$5.00	$7,200.00
	2	$5.00	$7,200.00
	3	$11.08	$15,955.20
Ref #44	**514E10000**	**FINAL INSPECTION REPAIR, (2 EACH)**	
	Awd	$1.00	$2.00
	2	$200.00	$400.00
	3	$150.00	$300.00
Ref #45	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (180 FT)**	
	Awd	$169.50	$30,510.00
	2	$125.00	$22,500.00
	3	$147.19	$26,494.20
Ref #46	**519E11100**	**PATCHING CONCRETE STRUCTURE, (5 SF)**	
	Awd	$200.00	$1,000.00
	2	$1,000.00	$5,000.00
	3	$190.32	$951.60
Ref #47	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (32 SF)**	
	Awd	$150.00	$4,800.00
	2	$260.00	$8,320.00
	3	$210.23	$6,727.36

Section 6 - STRUCTURE REPAIR (BUT-SR 177-4.69) - Totals

Awd	**$220,590.50**
2	**$205,716.50**
3	**$267,082.55**

Ref #48	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$9,000.00	$9,000.00
	2	$2,500.00	$2,500.00
	3	$7,653.80	$7,653.80
Ref #49	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (111 SY)**	
	Awd	$28.50	$3,163.50
	2	$28.50	$3,163.50
	3	$28.50	$3,163.50
Ref #50	**512E10300**	**SEALING CONCRETE BRIDGE DECKS WITH HMWM RESIN, (25 SY)**	
	Awd	$16.00	$400.00
	2	$16.00	$400.00
	3	$16.00	$400.00
Ref #51	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (111 SY)**	
	Awd	$25.00	$2,775.00
	2	$25.00	$2,775.00
	3	$25.00	$2,775.00
Ref #52	**517E75601**	**DEEP BEAM BRIDGE RETROFIT RAILING, AS PER PLAN, (226 FT)**	
	Awd	$169.50	$38,307.00
	2	$125.00	$28,250.00
	3	$125.00	$28,250.00

Ref #53	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (262 FT)**	
	Awd	$13.50	$3,537.00
	2	$17.00	$4,454.00
	3	$13.50	$3,537.00
Ref #54	**530E00200**	**SPECIAL - STRUCTURES MISC.: CONSULTANT FOR QUALITY, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,000.00	$3,000.00
	3	$1,100.00	$1,100.00
Ref #55	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (90 SF)**	
	Awd	$150.00	$13,500.00
	2	$250.00	$22,500.00
	3	$185.04	$16,653.60
Ref #56	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (43.6 CF)**	
	Awd	$525.00	$22,890.00
	2	$600.00	$26,160.00
	3	$522.37	$22,775.33
Ref #57	**848E10201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (555 SY)**	
	Awd	$90.00	$49,950.00
	2	$160.00	$88,800.00
	3	$171.72	$95,304.60
Ref #58	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (555 SY)**	
	Awd	$95.00	$52,725.00
	2	$90.00	$49,950.00
	3	$82.29	$45,670.95
Ref #59	**848E30201**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (16 CY)**	
	Awd	$288.00	$4,608.00
	2	$325.00	$5,200.00
	3	$503.98	$8,063.68
Ref #60	**848E50000**	**HAND CHIPPING, (11 SY)**	
	Awd	$75.00	$825.00
	2	$80.00	$880.00
	3	$158.04	$1,738.44
Ref #61	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$1,900.00	$1,900.00
	2	$1,500.00	$1,500.00
	3	$2,963.71	$2,963.71
Ref #62	**848E50320**	**EXISTING CONCRETE OVERLAY REMOVED (T=1.25"), (555 SY)**	
	Awd	$25.00	$13,875.00
	2	$30.00	$16,650.00
	3	$30.88	$17,138.40

Section 7 - STRUCTURE REPAIR (BUT-SR 177-5.29) - Totals

Awd	**$220,955.50**
2	**$256,182.50**
3	**$257,188.01**

Ref #63	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$10,000.00	$10,000.00
	3	$5,065.09	$5,065.09

Ref #64	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$87,000.00	$87,000.00
	2	$95,000.00	$95,000.00
	3	$62,530.92	$62,530.92
Ref #65	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$5,000.00	$5,000.00
	3	$6,500.00	$6,500.00
Ref #66	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$20,000.00	$20,000.00
	3	$58,851.71	$58,851.71

Section 8 - INCIDENTALS - Totals

Awd	**$119,000.00**
2	**$130,000.00**
3	**$132,947.72**