Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220019
PID 109294
MEG-CR 163-00.47
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 1/13/2022
Completion Date: 8/31/2022

Contract Awarded To: D G M INC
Award Amount: $411,855.00

Engineer's Estimate: $396,000.00

Bidder 1
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $411,855.00

Bidder 2
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $439,540.07

Bidder 3
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $460,675.70

Bidder 4
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $480,605.40

Bidder 5
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $511,069.85

Bidder 6
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $578,235.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$5,000.00	$5,000.00
	3	$500.00	$500.00
	4	$10,000.00	$10,000.00
	5	$1,400.00	$1,400.00
	6	$3,500.00	$3,500.00
Ref #2	**209E60500**	**LINEAR GRADING, (0.05 MILE)**	
	Awd	$5,000.00	$250.00
	2	$12,000.00	$600.00
	3	$69,000.00	$3,450.00
	4	$50,000.00	$2,500.00
	5	$28,000.00	$1,400.00
	6	$2,000.00	$100.00
Ref #3	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (98 CY)**	
	Awd	$80.00	$7,840.00
	2	$80.00	$7,840.00
	3	$80.00	$7,840.00
	4	$100.00	$9,800.00
	5	$110.00	$10,780.00
	6	$125.00	$12,250.00
Ref #4	**606E13001**	**GUARDRAIL, TYPE 5, AS PER PLAN, (75 FT)**	
	Awd	$37.00	$2,775.00
	2	$29.80	$2,235.00
	3	$29.80	$2,235.00
	4	$29.80	$2,235.00
	5	$27.00	$2,025.00
	6	$55.00	$4,125.00
Ref #5	**606E13001**	**GUARDRAIL, TYPE 5, AS PER PLAN, ON 10' RADIUS, (12.5 FT)**	
	Awd	$43.00	$537.50
	2	$37.20	$465.00
	3	$37.20	$465.00
	4	$37.20	$465.00
	5	$30.00	$375.00
	6	$60.00	$750.00
Ref #6	**606E17291**	**GUARDRAIL, TYPE 5, LONG-SPAN, AS PER PLAN, (1 FT)**	
	Awd	$1,825.00	$1,825.00
	2	$62.00	$62.00
	3	$62.00	$62.00
	4	$62.00	$62.00
	5	$50.00	$50.00
	6	$65.00	$65.00
Ref #7	**606E20000**	**FLARED END SECTION, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$58.00	$58.00
	3	$58.00	$58.00
	4	$58.00	$58.00
	5	$70.00	$70.00
	6	$250.00	$250.00

Ref #8	**606E25001**	**ANCHOR ASSEMBLY, TYPE A, AS PER PLAN, (3 EACH)**	
	Awd	$2,125.00	$6,375.00
	2	$1,485.00	$4,455.00
	3	$1,485.00	$4,455.00
	4	$1,485.00	$4,455.00
	5	$1,600.00	$4,800.00
	6	$1,500.00	$4,500.00
Ref #9	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (3 EACH)**	
	Awd	$1,950.00	$5,850.00
	2	$1,300.00	$3,900.00
	3	$1,230.00	$3,690.00
	4	$1,230.00	$3,690.00
	5	$950.00	$2,850.00
	6	$750.00	$2,250.00
Ref #10	**659E10000**	**SEEDING AND MULCHING, (891 SY)**	
	Awd	$3.00	$2,673.00
	2	$2.50	$2,227.50
	3	$5.00	$4,455.00
	4	$3.25	$2,895.75
	5	$3.25	$2,895.75
	6	$10.00	$8,910.00
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$800.00	$64.00
	2	$650.00	$52.00
	3	$800.00	$64.00
	4	$800.00	$64.00
	5	$800.00	$64.00
	6	$1,200.00	$96.00
Ref #12	**659E31000**	**LIME, (0.18 ACRE)**	
	Awd	$100.00	$18.00
	2	$800.00	$144.00
	3	$80.00	$14.40
	4	$80.00	$14.40
	5	$80.00	$14.40
	6	$800.00	$144.00
Ref #13	**659E35000**	**WATER, (7 MGAL)**	
	Awd	$1.00	$7.00
	2	$0.01	$0.07
	3	$1.00	$7.00
	4	$1.00	$7.00
	5	$1.00	$7.00
	6	$1.00	$7.00
Ref #14	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00
	6	$1.00	$3,000.00

Section 1 - ROADWAY - Totals

Awd	**$44,314.50**
2	**$30,038.57**
3	**$30,295.40**
4	**$39,246.15**
5	**$29,731.15**
6	**$39,947.00**

Ref #15	**100E44000**	**PREMIUM FOR SPECIAL HAZARD INSURANCE, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$500.00	$500.00
	3	$1,000.00	$1,000.00
	4	$30,000.00	$30,000.00
	5	$1,000.00	$1,000.00
	6	$15,000.00	$15,000.00
Ref #16	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (419 SY)**	
	Awd	$5.00	$2,095.00
	2	$7.00	$2,933.00
	3	$3.50	$1,466.50
	4	$30.00	$12,570.00
	5	$14.00	$5,866.00
	6	$35.00	$14,665.00
Ref #17	**204E10000**	**SUBGRADE COMPACTION, (509 SY)**	
	Awd	$5.00	$2,545.00
	2	$2.50	$1,272.50
	3	$3.00	$1,527.00
	4	$5.00	$2,545.00
	5	$3.25	$1,654.25
	6	$2.00	$1,018.00
Ref #18	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (33.2 FT)**	
	Awd	$10.00	$332.00
	2	$35.00	$1,162.00
	3	$2.00	$66.40
	4	$25.00	$830.00
	5	$25.00	$830.00
	6	$50.00	$1,660.00
Ref #19	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (114 CY)**	
	Awd	$260.00	$29,640.00
	2	$210.00	$23,940.00
	3	$250.00	$28,500.00
	4	$205.00	$23,370.00
	5	$205.00	$23,370.00
	6	$325.00	$37,050.00
Ref #20	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (2.3 CY)**	
	Awd	$150.00	$345.00
	2	$300.00	$690.00
	3	$350.00	$805.00
	4	$750.00	$1,725.00
	5	$120.00	$276.00
	6	$125.00	$287.50

Ref #21	**407E10000**	**TACK COAT, (51 GAL)**	
	Awd	$5.00	$255.00
	2	$2.00	$102.00
	3	$5.00	$255.00
	4	$1.85	$94.35
	5	$1.85	$94.35
	6	$15.00	$765.00
Ref #22	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (28 CY)**	
	Awd	$315.00	$8,820.00
	2	$470.00	$13,160.00
	3	$300.00	$8,400.00
	4	$470.00	$13,160.00
	5	$470.00	$13,160.00
	6	$525.00	$14,700.00

Section 2 - PAVEMENT - Totals

Awd	**$44,532.00**
2	**$43,759.50**
3	**$42,019.90**
4	**$84,294.35**
5	**$46,250.60**
6	**$85,145.50**

Ref #23	**642E00300**	**CENTER LINE, TYPE 1, (0.06 MILE)**	
	Awd	$22,000.00	$1,320.00
	2	$17,000.00	$1,020.00
	3	$2,500.00	$150.00
	4	$16,550.00	$993.00
	5	$16,550.00	$993.00
	6	$16,550.00	$993.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$1,320.00**
2	**$1,020.00**
3	**$150.00**
4	**$993.00**
5	**$993.00**
6	**$993.00**

Ref #24	**202E11003**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN, (LUMP SUM)**	
	Awd	$17,500.00	$17,500.00
	2	$20,000.00	$20,000.00
	3	$50,000.00	$50,000.00
	4	$25,000.00	$25,000.00
	5	$45,000.00	$45,000.00
	6	$12,500.00	$12,500.00
Ref #25	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,000.00	$3,000.00
	3	$8,000.00	$8,000.00
	4	$7,000.00	$7,000.00
	5	$6,000.00	$6,000.00
	6	$7,500.00	$7,500.00

Ref #26	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$10,500.00	$10,500.00
	3	$10,000.00	$10,000.00
	4	$11,000.00	$11,000.00
	5	$16,000.00	$16,000.00
	6	$35,000.00	$35,000.00
Ref #27	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (350 FT)**	
	Awd	$58.00	$20,300.00
	2	$48.00	$16,800.00
	3	$45.00	$15,750.00
	4	$35.00	$12,250.00
	5	$36.00	$12,600.00
	6	$55.00	$19,250.00
Ref #28	**507E00150**	**STEEL PILES HP10X42, DRIVEN, (310 FT)**	
	Awd	$10.00	$3,100.00
	2	$10.00	$3,100.00
	3	$20.00	$6,200.00
	4	$45.00	$13,950.00
	5	$41.00	$12,710.00
	6	$25.00	$7,750.00
Ref #29	**509E10000**	**EPOXY COATED REINFORCING STEEL, (8984 LB)**	
	Awd	$2.00	$17,968.00
	2	$3.00	$26,952.00
	3	$2.00	$17,968.00
	4	$2.00	$17,968.00
	5	$2.00	$17,968.00
	6	$3.00	$26,952.00
Ref #30	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (37 CY)**	
	Awd	$1,150.00	$42,550.00
	2	$1,500.00	$55,500.00
	3	$1,150.00	$42,550.00
	4	$950.00	$35,150.00
	5	$1,900.00	$70,300.00
	6	$1,200.00	$44,400.00
Ref #31	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (50 CY)**	
	Awd	$700.00	$35,000.00
	2	$800.00	$40,000.00
	3	$1,000.00	$50,000.00
	4	$1,030.00	$51,500.00
	5	$1,100.00	$55,000.00
	6	$750.00	$37,500.00
Ref #32	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (58.2 SY)**	
	Awd	$15.00	$873.00
	2	$50.00	$2,910.00
	3	$22.00	$1,280.40
	4	$22.00	$1,280.40
	5	$23.29	$1,355.48
	6	$50.00	$2,910.00

Ref #33	**512E33000**	**TYPE 2 WATERPROOFING, (21 SY)**	
	Awd	$30.00	$630.00
	2	$30.00	$630.00
	3	$41.00	$861.00
	4	$36.00	$756.00
	5	$38.11	$800.31
	6	$35.00	$735.00
Ref #34	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (6 EACH)**	
	Awd	$18,350.00	$110,100.00
	2	$18,000.00	$108,000.00
	3	$20,000.00	$120,000.00
	4	$17,500.00	$105,000.00
	5	$17,470.00	$104,820.00
	6	$22,500.00	$135,000.00
Ref #35	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (25 SF)**	
	Awd	$15.00	$375.00
	2	$2.00	$50.00
	3	$8.00	$200.00
	4	$15.00	$375.00
	5	$8.77	$219.25
	6	$25.00	$625.00
Ref #36	**516E41100**	**1/8" PREFORMED BEARING PAD, (24 EACH)**	
	Awd	$35.00	$840.00
	2	$25.00	$600.00
	3	$34.00	$816.00
	4	$75.00	$1,800.00
	5	$36.00	$864.00
	6	$20.00	$480.00
Ref #37	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (24 EACH)**	
	Awd	$170.00	$4,080.00
	2	$200.00	$4,800.00
	3	$180.00	$4,320.00
	4	$550.00	$13,200.00
	5	$156.69	$3,760.56
	6	$250.00	$6,000.00
Ref #38	**517E72300**	**RAILING (DEEP BEAM RAIL WITH STEEL TUBULAR BACKUP , (137.5 FT)**	
	Awd	$195.00	$26,812.50
	2	$160.00	$22,000.00
	3	$160.00	$22,000.00
	4	$155.00	$21,312.50
	5	$165.00	$22,687.50
	6	$157.00	$21,587.50
Ref #39	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (120 FT)**	
	Awd	$20.00	$2,400.00
	2	$20.00	$2,400.00
	3	$25.00	$3,000.00
	4	$14.00	$1,680.00
	5	$14.00	$1,680.00
	6	$25.00	$3,000.00

Ref #40	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (82 CY)**	
	Awd	$105.00	$8,610.00
	2	$140.00	$11,480.00
	3	$200.00	$16,400.00
	4	$175.00	$14,350.00
	5	$290.00	$23,780.00
	6	$155.00	$12,710.00

Section 4 - STRUCTURE OVER 20 FOOT SPAN - Totals

Awd	**$301,638.50**
2	**$328,722.00**
3	**$369,345.40**
4	**$333,571.90**
5	**$395,545.10**
6	**$373,899.50**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,000.00	$5,000.00
	3	$2,500.00	$2,500.00
	4	$5,000.00	$5,000.00
	5	$2,700.00	$2,700.00
	6	$15,000.00	$15,000.00
Ref #42	**507E00410**	**STEEL PILES, MISC.: SPECIAL - PILE SPLICING, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$500.00	$500.00
	3	$365.00	$365.00
	4	$500.00	$500.00
	5	$150.00	$150.00
	6	$750.00	$750.00
Ref #43	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$4,500.00	$4,500.00
	3	$1,500.00	$1,500.00
	4	$4,000.00	$4,000.00
	5	$5,000.00	$5,000.00
	6	$35,000.00	$35,000.00
Ref #44	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$7,000.00	$7,000.00
	3	$4,500.00	$4,500.00
	4	$3,000.00	$3,000.00
	5	$10,700.00	$10,700.00
	6	$12,500.00	$12,500.00
Ref #45	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$19,000.00	$19,000.00
	3	$10,000.00	$10,000.00
	4	$10,000.00	$10,000.00
	5	$20,000.00	$20,000.00
	6	$15,000.00	$15,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$20,050.00**
2	**$36,000.00**
3	**$18,865.00**
4	**$22,500.00**
5	**$38,550.00**
6	**$78,250.00**