Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220025
PID 110514
WOO-IR 280-04.52
Federal
Type: FOUR LANE RESURFACING
Letting Date: 1/13/2022
Completion Date: 8/31/2022

Contract Awarded To: GERKEN PAVING INC
Award Amount: $627,313.18

Engineer's Estimate: $610,000.00

Bidder 1
GERKEN PAVING INC
9072 CO RD 424
Henry
NAPOLEON, OH 43545
Bid $627,313.18

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $686,750.90

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,200.00	$3,200.00
	2	$10,000.00	$10,000.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (1100 FT)**	
	Awd	$1.80	$1,980.00
	2	$1.80	$1,980.00
Ref #3	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (2 EACH)**	
	Awd	$135.00	$270.00
	2	$135.00	$270.00
Ref #4	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$55.00	$220.00
	2	$55.00	$220.00
Ref #5	**203E20000**	**EMBANKMENT, (30 CY)**	
	Awd	$60.00	$1,800.00
	2	$120.00	$3,600.00
Ref #6	**209E15000**	**RESHAPING UNDER GUARDRAIL, (11 STA)**	
	Awd	$40.00	$440.00
	2	$40.00	$440.00
Ref #7	**209E60200**	**LINEAR GRADING, (23 STA)**	
	Awd	$200.00	$4,600.00
	2	$200.00	$4,600.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (800 FT)**	
	Awd	$23.20	$18,560.00
	2	$23.20	$18,560.00
Ref #9	**606E15250**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING, (25 FT)**	
	Awd	$41.60	$1,040.00
	2	$41.60	$1,040.00
Ref #10	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,140.00	$4,280.00
	2	$2,140.00	$4,280.00
Ref #11	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,930.00	$5,860.00
	2	$2,930.00	$5,860.00
Ref #12	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,380.00	$2,760.00
	2	$1,380.00	$2,760.00
Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,720.00	$5,440.00
	2	$2,720.00	$5,440.00
Ref #14	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$495.00	$990.00
	2	$495.00	$990.00
Ref #15	**623E39500**	**MONUMENT BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$900.00	$900.00
Ref #16	**690E98300**	**SPECIAL - REGRADING SLOPE, (1100 SY)**	
	Awd	$27.00	$29,700.00
	2	$16.00	$17,600.00

Section 1 - ROADWAY - Totals

Awd	**$82,040.00**
2	**$78,540.00**

Ref #17	**601E21061**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, , (99 SY)**	
	Awd	$125.00	$12,375.00
	2	$160.00	$15,840.00
Ref #18	**659E00300**	**TOPSOIL, (60 CY)**	
	Awd	$75.00	$4,500.00
	2	$120.00	$7,200.00
Ref #19	**659E10000**	**SEEDING AND MULCHING, (1100 SY)**	
	Awd	$2.20	$2,420.00
	2	$2.20	$2,420.00
Ref #20	**659E14000**	**REPAIR SEEDING AND MULCHING, (100 SY)**	
	Awd	$2.20	$220.00
	2	$2.20	$220.00
Ref #21	**659E15000**	**INTER-SEEDING, (100 SY)**	
	Awd	$1.00	$100.00
	2	$1.00	$100.00
Ref #22	**659E20000**	**COMMERCIAL FERTILIZER, (0.15 TON)**	
	Awd	$600.00	$90.00
	2	$600.00	$90.00
Ref #23	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$1.00	$6.00
	2	$1.00	$6.00
Ref #24	**671E15000**	**EROSION CONTROL MAT, TYPE A, (1100 SY)**	
	Awd	$1.90	$2,090.00
	2	$1.90	$2,090.00
Ref #25	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$24,801.00**
2	**$30,966.00**

Ref #26	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$1,500.00	$3,000.00

Section 3 - DRAINAGE - Totals

Awd	**$4,000.00**
2	**$3,000.00**

Ref #27	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIES, (1273 SY)**	
	Awd	$3.50	$4,455.50
	2	$3.50	$4,455.50

Ref #28	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, 3, (14677 SY)**	
	Awd	$4.50	$66,046.50
	2	$3.50	$51,369.50
Ref #29	**304E20000**	**AGGREGATE BASE, (100 CY)**	
	Awd	$17.00	$1,700.00
	2	$100.00	$10,000.00
Ref #30	**407E10000**	**TACK COAT, (2483 GAL)**	
	Awd	$2.00	$4,966.00
	2	$2.50	$6,207.50
Ref #31	**407E13900**	**TACK COAT, 702.13, (120 GAL)**	
	Awd	$2.25	$270.00
	2	$7.00	$840.00
Ref #32	**424E12001**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, AS P, (485 CY)**	
	Awd	$222.00	$107,670.00
	2	$260.00	$126,100.00
Ref #33	**441E50201**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (15 CY)**	
	Awd	$390.00	$5,850.00
	2	$400.00	$6,000.00
Ref #34	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (970 CY)**	
	Awd	$156.00	$151,320.00
	2	$190.00	$184,300.00
Ref #35	**617E10100**	**COMPACTED AGGREGATE, (52 CY)**	
	Awd	$100.00	$5,200.00
	2	$95.00	$4,940.00
Ref #36	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (1305 LB)**	
	Awd	$2.20	$2,871.00
	2	$1.00	$1,305.00

Section 4 - PAVEMENT - Totals

Awd	**$350,349.00**
2	**$395,517.50**

Ref #37	**626E00116**	**BARRIER REFLECTOR, TYPE 5, BIDIRECTIONAL, (26 EACH)**	
	Awd	$7.50	$195.00
	2	$7.75	$201.50
Ref #38	**642E00100**	**EDGE LINE, 4", TYPE 1, (1 MILE)**	
	Awd	$1,000.00	$1,000.00
	2	$1,000.00	$1,000.00
Ref #39	**642E00200**	**LANE LINE, 4", TYPE 1, (0.5 MILE)**	
	Awd	$800.00	$400.00
	2	$800.00	$400.00
Ref #40	**642E00300**	**CENTER LINE, TYPE 1, (0.6 MILE)**	
	Awd	$1,600.00	$960.00
	2	$1,600.00	$960.00
Ref #41	**642E00400**	**CHANNELIZING LINE, 8", TYPE 1, (120 FT)**	
	Awd	$1.00	$120.00
	2	$1.00	$120.00

Ref #42	**642E00500**	**STOP LINE, TYPE 1, (32 FT)**	
	Awd	$3.00	$96.00
	2	$3.00	$96.00
Ref #43	**642E00700**	**TRANSVERSE/DIAGONAL LINE, TYPE 1, (262 FT)**	
	Awd	$3.00	$786.00
	2	$3.00	$786.00
Ref #44	**642E01300**	**LANE ARROW, TYPE 1, (2 EACH)**	
	Awd	$35.00	$70.00
	2	$35.00	$70.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,627.00**
2	**$3,633.50**

Ref #45	**614E12385**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,680.00	$5,360.00
	2	$2,500.00	$5,000.00
Ref #46	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
Ref #47	**614E12460**	**WORK ZONE MARKING SIGN, (6 EACH)**	
	Awd	$100.00	$600.00
	2	$100.00	$600.00
Ref #48	**614E12500**	**REPLACEMENT SIGN, (2 EACH)**	
	Awd	$192.00	$384.00
	2	$192.00	$384.00
Ref #49	**614E12600**	**REPLACEMENT DRUM, (5 EACH)**	
	Awd	$64.00	$320.00
	2	$64.00	$320.00
Ref #50	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (8 EACH)**	
	Awd	$8.00	$64.00
	2	$8.00	$64.00
Ref #51	**614E13360**	**OBJECT MARKER, TWO WAY, (8 EACH)**	
	Awd	$16.00	$128.00
	2	$16.00	$128.00
Ref #52	**614E20000**	**WORK ZONE LANE LINE, CLASS I, 4", (1.5 MILE)**	
	Awd	$800.00	$1,200.00
	2	$800.00	$1,200.00
Ref #53	**614E20400**	**WORK ZONE LANE LINE, CLASS II, 4", (0.5 MILE)**	
	Awd	$800.00	$400.00
	2	$800.00	$400.00
Ref #54	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (1.5 MILE)**	
	Awd	$1,600.00	$2,400.00
	2	$1,600.00	$2,400.00
Ref #55	**614E21400**	**WORK ZONE CENTER LINE, CLASS II, (0.5 MILE)**	
	Awd	$1,000.00	$500.00
	2	$1,000.00	$500.00

Ref #56	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.25 MILE)**	
	Awd	$1,000.00	$250.00
	2	$1,000.00	$250.00
Ref #57	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (120 FT)**	
	Awd	$1.00	$120.00
	2	$1.00	$120.00
Ref #58	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (90 FT)**	
	Awd	$3.00	$270.00
	2	$3.00	$270.00
Ref #59	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (280 FT)**	
	Awd	$65.00	$18,200.00
	2	$90.00	$25,200.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$33,696.00**
2	**$40,336.00**

Ref #60	**202E23501**	**WEARING COURSE REMOVED, AS PER PLAN, (1456 SY)**	
	Awd	$3.50	$5,096.00
	2	$3.50	$5,096.00
Ref #61	**202E32000**	**CURB REMOVED, (22 FT)**	
	Awd	$31.55	$694.10
	2	$36.55	$804.10
Ref #62	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (22 SF)**	
	Awd	$12.00	$264.00
	2	$13.05	$287.10
Ref #63	**519E11100**	**PATCHING CONCRETE STRUCTURE, (252 SF)**	
	Awd	$111.19	$28,019.88
	2	$117.50	$29,610.00
Ref #64	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$111.19	$22,238.00
	2	$117.50	$23,500.00
Ref #65	**609E26000**	**CURB, TYPE 6, (22 FT)**	
	Awd	$113.10	$2,488.20
	2	$111.85	$2,460.70

Section 7 - STRUCTURE REPAIR (WOO-00280-0452) - Totals

Awd	**$58,800.18**
2	**$61,757.90**

Ref #66	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$1,500.00	$1,500.00
Ref #67	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$30,000.00	$30,000.00
Ref #68	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$1,500.00	$1,500.00

Ref #69	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$70,000.00**
2	**$73,000.00**