Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220028
PID 108006
D03-LG FY2022(A)
Non-Federal
Type: LIGHTING
Letting Date: 1/13/2022
Completion Date: 7/31/2022

Contract Awarded To: PERRAM ELECTRIC INC
Award Amount: $197,092.00

Engineer's Estimate: $170,000.00

Bidder 1
PERRAM ELECTRIC INC
6882 RIDGE RD
Medina
WADSWORTH, OH 44281
Bid $197,092.00

Bidder 2
GREENWICH ELECTRIC INC
1050 LAFAYETTE RD
MEDINA, OH 44256-3549
Bid $197,388.20

Bidder 3
ASPLUNDH CONSTRUCTION LLC
481 SCHROCK RD
Franklin
COLUMBUS, OH 43229
Bid $217,494.05

Bidder 4
MILLER CABLE COMPANY
210 S BROADWAY ST P O BOX 68
Seneca
GREEN SPRINGS, OH 44836
Bid $219,500.00

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**
4	**$1,000.00**

Ref #2	**625E00450**	**CONNECTION, FUSED PULL APART, (16 EACH)**	
	Awd	$123.00	$1,968.00
	2	$97.50	$1,560.00
	3	$103.76	$1,660.16
	4	$100.00	$1,600.00
Ref #3	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (21 EACH)**	
	Awd	$133.00	$2,793.00
	2	$97.50	$2,047.50
	3	$113.88	$2,391.48
	4	$100.00	$2,100.00
Ref #4	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (4 EACH)**	
	Awd	$2,345.00	$9,380.00
	2	$1,275.00	$5,100.00
	3	$1,431.28	$5,725.12
	4	$1,350.00	$5,400.00
Ref #5	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (3966 FT)**	
	Awd	$3.02	$11,977.32
	2	$3.25	$12,889.50
	3	$3.20	$12,691.20
	4	$3.00	$11,898.00
Ref #6	**625E25304**	**CONDUIT, 1-1/2", 725.051, (192 FT)**	
	Awd	$16.75	$3,216.00
	2	$10.00	$1,920.00
	3	$6.37	$1,223.04
	4	$9.00	$1,728.00
Ref #7	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (1224 FT)**	
	Awd	$0.30	$367.20
	2	$0.80	$979.20
	3	$1.15	$1,407.60
	4	$1.00	$1,224.00
Ref #8	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (28 EACH)**	
	Awd	$597.00	$16,716.00
	2	$520.00	$14,560.00
	3	$377.46	$10,568.88
	4	$625.00	$17,500.00
Ref #9	**625E29000**	**TRENCH, (192 FT)**	
	Awd	$12.25	$2,352.00
	2	$12.00	$2,304.00
	3	$13.43	$2,578.56
	4	$14.00	$2,688.00

Ref #10	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,090.00	$4,360.00
	2	$850.00	$3,400.00
	3	$1,212.49	$4,849.96
	4	$950.00	$3,800.00
Ref #11	**625E32000**	**GROUND ROD, (4 EACH)**	
	Awd	$290.00	$1,160.00
	2	$265.00	$1,060.00
	3	$325.14	$1,300.56
	4	$265.00	$1,060.00
Ref #12	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$8,805.00	$8,805.00
	2	$14,400.00	$14,400.00
	3	$13,320.79	$13,320.79
	4	$19,000.00	$19,000.00
Ref #13	**625E35011**	**REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLA, (4 EACH)**	
	Awd	$905.00	$3,620.00
	2	$575.00	$2,300.00
	3	$488.50	$1,954.00
	4	$1,500.00	$6,000.00
Ref #14	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (192 FT)**	
	Awd	$1.00	$192.00
	2	$0.25	$48.00
	3	$1.26	$241.92
	4	$1.80	$345.60
Ref #15	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$360.00	$360.00
	2	$3,000.00	$3,000.00
	3	$5,893.02	$5,893.02
	4	$4,100.00	$4,100.00
Ref #16	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (1 EACH)**	
	Awd	$725.00	$725.00
	2	$1,500.00	$1,500.00
	3	$2,770.00	$2,770.00
	4	$400.00	$400.00
Ref #17	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (4 EACH)**	
	Awd	$453.00	$1,812.00
	2	$450.00	$1,800.00
	3	$749.75	$2,999.00
	4	$225.00	$900.00
Ref #18	**625E75506**	**LUMINAIRE REMOVED, (135 EACH)**	
	Awd	$28.00	$3,780.00
	2	$30.00	$4,050.00
	3	$45.40	$6,129.00
	4	$125.00	$16,875.00
Ref #19	**625E75511**	**POWER SERVICE REMOVED, AS PER PLAN, (1 EACH)**	
	Awd	$725.00	$725.00
	2	$450.00	$450.00
	3	$2,442.51	$2,442.51
	4	$3,500.00	$3,500.00

Section 2 - LIGHTING - Totals

Awd	**$74,308.52**
2	**$73,368.20**
3	**$80,146.80**
4	**$100,118.60**

Ref #20	**625E27600**	**LUMINAIRE, MISC.: OFF-HIGHWAY, LED (MONGOOSE), (107 EACH)**	
	3	$892.75	$95,524.25
	4	$805.00	$86,135.00

Section 3 - LIGHTING (OPTION A) - Totals

3	**$95,524.25**
4	**$86,135.00**

Ref #21	**625E27600**	**LUMINAIRE, MISC.: OFF-HIGHWAY, LED (AUTOBAHN OR VE, (107 EACH)**	
	Awd	$931.00	$99,617.00
	2	$910.00	$97,370.00

Section 4 - LIGHTING (OPTION B) - Totals

Awd	**$99,617.00**
2	**$97,370.00**

Ref #22	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$45.00	$3,600.00
	2	$75.00	$6,000.00
	3	$75.00	$6,000.00
	4	$60.00	$4,800.00
Ref #23	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (4 SNMT)**	
	Awd	$850.00	$3,400.00
	2	$875.00	$3,500.00
	3	$1,312.50	$5,250.00
	4	$700.00	$2,800.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$7,000.00**
2	**$9,500.00**
3	**$11,250.00**
4	**$7,600.00**

Ref #24	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,866.48	$3,866.48
	2	$5,650.00	$5,650.00
	3	$600.00	$600.00
	4	$2,031.40	$2,031.40
Ref #25	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$7,050.00	$7,050.00
	2	$5,000.00	$5,000.00
	3	$22,473.00	$22,473.00
	4	$11,415.00	$11,415.00

Ref #26	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$250.00	$250.00
	2	$1,500.00	$1,500.00
	3	$5,500.00	$5,500.00
	4	$1,200.00	$1,200.00
Ref #27	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,000.00	$4,000.00
	3	$1,000.00	$1,000.00
	4	$10,000.00	$10,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$15,166.48**
2	**$16,150.00**
3	**$29,573.00**
4	**$24,646.40**