Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220049
PID 97995
FAI-SR 37-21.55
Federal
Type: BRIDGE REPAIR
Letting Date: 1/27/2022
Completion Date: 10/15/2022

Contract Awarded To: GEORGE J IGEL & CO INC
Award Amount: $1,064,218.66

Engineer's Estimate: $964,000.00

Bidder 1
GEORGE J IGEL & CO INC
2040 ALUM CREEK DR
Franklin
COLUMBUS, OH 43207
Bid $1,064,218.66

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $1,065,984.92

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,069,811.43

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $1,129,959.97

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,100.00	$1,100.00
	2	$20,000.00	$20,000.00
	3	$700.00	$700.00
	4	$5,000.00	$5,000.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (555 SY)**	
	Awd	$9.00	$4,995.00
	2	$10.00	$5,550.00
	3	$11.00	$6,105.00
	4	$8.00	$4,440.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (1772 FT)**	
	Awd	$1.50	$2,658.00
	2	$1.80	$3,189.60
	3	$2.00	$3,544.00
	4	$1.50	$2,658.00
Ref #4	**203E10001**	**EXCAVATION, AS PER PLAN, (201 CY)**	
	Awd	$39.25	$7,889.25
	2	$50.00	$10,050.00
	3	$50.00	$10,050.00
	4	$50.00	$10,050.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (683 SY)**	
	Awd	$6.50	$4,439.50
	2	$3.00	$2,049.00
	3	$3.00	$2,049.00
	4	$6.00	$4,098.00
Ref #6	**209E15000**	**RESHAPING UNDER GUARDRAIL, (20 STA)**	
	Awd	$100.00	$2,000.00
	2	$35.00	$700.00
	3	$30.00	$600.00
	4	$100.00	$2,000.00
Ref #7	**209E70000**	**BORROW, (50 CY)**	
	Awd	$11.00	$550.00
	2	$75.00	$3,750.00
	3	$35.00	$1,750.00
	4	$50.00	$2,500.00
Ref #8	**209E72001**	**PREPARING SUBGRADE FOR SHOULDER PAVING, AS PER PLA, (5.2 STA)**	
	Awd	$143.00	$743.60
	2	$300.00	$1,560.00
	3	$300.00	$1,560.00
	4	$400.00	$2,080.00
Ref #9	**606E15050**	**GUARDRAIL, TYPE MGS, (1768.75 FT)**	
	Awd	$21.00	$37,143.75
	2	$22.00	$38,912.50
	3	$22.50	$39,796.88
	4	$21.00	$37,143.75
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,580.00	$6,320.00
	2	$1,385.00	$5,540.00
	3	$1,250.00	$5,000.00
	4	$1,575.00	$6,300.00

Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,100.00	$8,400.00
	2	$2,560.00	$10,240.00
	3	$2,500.00	$10,000.00
	4	$2,100.00	$8,400.00

Section 1 - ROADWAY - Totals

Awd	**$76,239.10**
2	**$101,541.10**
3	**$81,154.88**
4	**$84,669.75**

Ref #12	**601E20010**	**CRUSHED AGGREGATE SLOPE PROTECTION, (2 CY)**	
	Awd	$145.00	$290.00
	2	$400.00	$800.00
	3	$250.00	$500.00
	4	$500.00	$1,000.00
Ref #13	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (170 CY)**	
	Awd	$80.00	$13,600.00
	2	$85.00	$14,450.00
	3	$95.00	$16,150.00
	4	$100.00	$17,000.00
Ref #14	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (1000 SY)**	
	Awd	$4.50	$4,500.00
	2	$2.75	$2,750.00
	3	$2.80	$2,800.00
	4	$8.00	$8,000.00
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.14 TON)**	
	Awd	$630.00	$88.20
	2	$634.57	$88.84
	3	$635.00	$88.90
	4	$800.00	$112.00
Ref #16	**659E31000**	**LIME, (0.206 ACRE)**	
	Awd	$150.00	$30.90
	2	$157.18	$32.38
	3	$150.00	$30.90
	4	$200.00	$41.20
Ref #17	**659E35000**	**WATER, (5.4 MGAL)**	
	Awd	$1.00	$5.40
	2	$1.00	$5.40
	3	$1.00	$5.40
	4	$1.00	$5.40
Ref #18	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$19,514.50**
2	**$19,126.62**
3	**$20,575.20**
4	**$27,158.60**

Ref #19	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (428 FT)**	
	Awd	$1.25	$535.00
	2	$2.00	$856.00
	3	$1.30	$556.40
	4	$2.50	$1,070.00
Ref #20	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE, (493 SY)**	
	Awd	$9.00	$4,437.00
	2	$16.00	$7,888.00
	3	$11.00	$5,423.00
	4	$16.00	$7,888.00
Ref #21	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (111 CY)**	
	Awd	$205.00	$22,755.00
	2	$225.00	$24,975.00
	3	$225.00	$24,975.00
	4	$225.00	$24,975.00
Ref #22	**304E20000**	**AGGREGATE BASE, (114 CY)**	
	Awd	$85.00	$9,690.00
	2	$95.00	$10,830.00
	3	$102.00	$11,628.00
	4	$100.00	$11,400.00
Ref #23	**407E20000**	**NON-TRACKING TACK COAT, (168 GAL)**	
	Awd	$10.00	$1,680.00
	2	$3.05	$512.40
	3	$3.05	$512.40
	4	$3.05	$512.40
Ref #24	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (47 CY)**	
	Awd	$295.00	$13,865.00
	2	$305.00	$14,335.00
	3	$305.00	$14,335.00
	4	$305.00	$14,335.00
Ref #25	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (54 CY)**	
	Awd	$215.00	$11,610.00
	2	$260.00	$14,040.00
	3	$260.00	$14,040.00
	4	$260.00	$14,040.00
Ref #26	**690E12050**	**SPECIAL - REINFORCED MESH FOR TRANSVERSE AND/OR LO, (59 SY)**	
	Awd	$57.00	$3,363.00
	2	$107.00	$6,313.00
	3	$107.00	$6,313.00
	4	$107.00	$6,313.00

Section 3 - PAVEMENT - Totals

Awd	**$67,935.00**
2	**$79,749.40**
3	**$77,782.80**
4	**$80,533.40**

Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$16.50	$99.00
	2	$35.00	$210.00
	3	$20.00	$120.00
	4	$15.00	$90.00
Ref #28	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (41 EACH)**	
	Awd	$14.00	$574.00
	2	$8.80	$360.80
	3	$9.00	$369.00
	4	$14.00	$574.00
Ref #29	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (48 FT)**	
	Awd	$13.50	$648.00
	2	$15.50	$744.00
	3	$12.50	$600.00
	4	$13.27	$636.96
Ref #30	**630E80100**	**SIGN, FLAT SHEET, (12 SF)**	
	Awd	$42.50	$510.00
	2	$18.00	$216.00
	3	$24.00	$288.00
	4	$42.58	$510.96
Ref #31	**646E10010**	**EDGE LINE, 6", (0.14 MILE)**	
	Awd	$14,270.00	$1,997.80
	2	$14,265.00	$1,997.10
	3	$14,265.00	$1,997.10
	4	$14,265.00	$1,997.10
Ref #32	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$10,000.00	$700.00
	2	$10,000.00	$700.00
	3	$10,000.00	$700.00
	4	$10,000.00	$700.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$4,528.80**
2	**$4,227.90**
3	**$4,074.10**
4	**$4,509.02**

Ref #33	**410E13000**	**TRAFFIC COMPACTED SURFACE, TYPE C, (20 CY)**	
	Awd	$71.00	$1,420.00
	2	$100.00	$2,000.00
	3	$105.00	$2,100.00
	4	$50.00	$1,000.00

Ref #34	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$9,000.00	$9,000.00
	3	$3,100.00	$3,100.00
	4	$9,000.00	$9,000.00
Ref #35	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (20 CY)**	
	Awd	$310.00	$6,200.00
	2	$250.00	$5,000.00
	3	$200.00	$4,000.00
	4	$125.00	$2,500.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$10,620.00**
2	**$16,000.00**
3	**$9,200.00**
4	**$12,500.00**

Ref #36	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, SUBSTR, (73 CY)**	
	Awd	$530.00	$38,690.00
	2	$600.00	$43,800.00
	3	$550.00	$40,150.00
	4	$375.00	$27,375.00
Ref #37	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, SUPERS, (179 CY)**	
	Awd	$215.00	$38,485.00
	2	$200.00	$35,800.00
	3	$230.00	$41,170.00
	4	$375.00	$67,125.00
Ref #38	**202E22900**	**APPROACH SLAB REMOVED, (133 SY)**	
	Awd	$37.50	$4,987.50
	2	$50.00	$6,650.00
	3	$27.75	$3,690.75
	4	$40.00	$5,320.00
Ref #39	**202E38500**	**BRIDGE RAILING REMOVED, (173 FT)**	
	Awd	$6.00	$1,038.00
	2	$5.00	$865.00
	3	$10.00	$1,730.00
	4	$10.00	$1,730.00
Ref #40	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$51,000.00	$51,000.00
	2	$23,000.00	$23,000.00
	3	$22,000.00	$22,000.00
	4	$46,000.00	$46,000.00
Ref #41	**509E10000**	**EPOXY COATED REINFORCING STEEL, (63856 LB)**	
	Awd	$1.35	$86,205.60
	2	$1.40	$89,398.40
	3	$1.20	$76,627.20
	4	$1.45	$92,591.20
Ref #42	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (132 EACH)**	
	Awd	$26.00	$3,432.00
	2	$20.00	$2,640.00
	3	$29.00	$3,828.00
	4	$25.00	$3,300.00

Ref #43	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (228 CY)**	
	Awd	$1,000.00	$228,000.00
	2	$950.00	$216,600.00
	3	$925.00	$210,900.00
	4	$995.00	$226,860.00
Ref #44	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (45 CY)**	
	Awd	$720.00	$32,400.00
	2	$900.00	$40,500.00
	3	$1,200.00	$54,000.00
	4	$985.00	$44,325.00
Ref #45	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (43 CY)**	
	Awd	$650.00	$27,950.00
	2	$600.00	$25,800.00
	3	$900.00	$38,700.00
	4	$615.00	$26,445.00
Ref #46	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (100 SY)**	
	Awd	$15.00	$1,500.00
	2	$12.75	$1,275.00
	3	$28.00	$2,800.00
	4	$12.75	$1,275.00
Ref #47	**516E13201**	**1/2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (175 SF)**	
	Awd	$11.00	$1,925.00
	2	$10.00	$1,750.00
	3	$6.00	$1,050.00
	4	$10.00	$1,750.00
Ref #48	**516E13601**	**1" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (30 SF)**	
	Awd	$22.00	$660.00
	2	$15.00	$450.00
	3	$18.00	$540.00
	4	$15.00	$450.00
Ref #49	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (122 FT)**	
	Awd	$24.03	$2,931.66
	2	$46.00	$5,612.00
	3	$35.00	$4,270.00
	4	$25.00	$3,050.00
Ref #50	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (102 FT)**	
	Awd	$17.50	$1,785.00
	2	$25.00	$2,550.00
	3	$25.00	$2,550.00
	4	$25.00	$2,550.00
Ref #51	**516E42000**	**ELASTOMERIC BEARING PAD, MISC.: (1 1/2" x 8" X 52', (2 EACH)**	
	Awd	$8,230.00	$16,460.00
	2	$3,500.00	$7,000.00
	3	$3,800.00	$7,600.00
	4	$4,000.00	$8,000.00
Ref #52	**517E70001**	**RAILING (TWIN STEEL TUBE), AS PER PLAN, (182 FT)**	
	Awd	$270.00	$49,140.00
	2	$257.50	$46,865.00
	3	$242.00	$44,044.00
	4	$270.00	$49,140.00

Ref #53	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (80 CY)**	
	Awd	$130.00	$10,400.00
	2	$95.00	$7,600.00
	3	$120.00	$9,600.00
	4	$115.00	$9,200.00
Ref #54	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (207 FT)**	
	Awd	$13.50	$2,794.50
	2	$13.50	$2,794.50
	3	$13.50	$2,794.50
	4	$22.00	$4,554.00
Ref #55	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (128 FT)**	
	Awd	$13.00	$1,664.00
	2	$10.00	$1,280.00
	3	$5.00	$640.00
	4	$10.00	$1,280.00
Ref #56	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (102 FT)**	
	Awd	$16.50	$1,683.00
	2	$15.00	$1,530.00
	3	$10.00	$1,020.00
	4	$12.00	$1,224.00
Ref #57	**519E11100**	**PATCHING CONCRETE STRUCTURE, (32 SF)**	
	Awd	$150.00	$4,800.00
	2	$150.00	$4,800.00
	3	$135.00	$4,320.00
	4	$160.00	$5,120.00
Ref #58	**526E15011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (203 SY)**	
	Awd	$270.00	$54,810.00
	2	$260.00	$52,780.00
	3	$300.00	$60,900.00
	4	$275.00	$55,825.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (BRIDGE NO. - Totals

Awd	**$662,741.26**
2	**$621,339.90**
3	**$634,924.45**
4	**$684,489.20**

Ref #59	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,340.00	$5,340.00
	2	$8,000.00	$8,000.00
	3	$6,500.00	$6,500.00
	4	$7,000.00	$7,000.00
Ref #60	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,000.00	$5,000.00
	3	$3,020.00	$3,020.00
	4	$2,500.00	$2,500.00
Ref #61	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$1,850.00	$3,700.00
	2	$2,500.00	$5,000.00
	3	$3,600.00	$7,200.00
	4	$2,000.00	$4,000.00

Ref #62	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$9,600.00	$9,600.00
	2	$6,000.00	$6,000.00
	3	$17,380.00	$17,380.00
	4	$9,600.00	$9,600.00
Ref #63	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$40,000.00	$40,000.00
	4	$45,000.00	$45,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$62,640.00**
2	**$64,000.00**
3	**$74,100.00**
4	**$68,100.00**

Ref #64	**614E15000**	**SPECIAL - CALENDAR DAYS OF CONTRACT TIME FOR OPENI, (4000 DLR)**	
	Awd	$40.00	$160,000.00
	2	$40.00	$160,000.00
	3	$42.00	$168,000.00
	4	$42.00	$168,000.00

Section 8 - PART B - Totals

Awd	**$160,000.00**
2	**$160,000.00**
3	**$168,000.00**
4	**$168,000.00**