Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220094
PID 113316
GRE-Ohio to Erie Trail Resurface
Federal
Type: BIKEWAYS
Letting Date: 2/17/2022
Completion Date: 7/1/2022

Contract Awarded To: FILLMORE CONSTRUCTION
Award Amount: $993,884.60

Engineer's Estimate: $1,218,000.00

Bidder 1
FILLMORE CONSTRUCTION
11741 St Rt 72
Highland
Leesburg, OH 45135
Bid $993,884.60

Bidder 2
A & B ASPHALT CORPORATION
1780 ENON RD
Clark
SPRINGFIELD, OH 45502
Bid $1,115,174.52

Bidder 3
ROBERTS PAVING INC
4354 WILDCAT RD
Highland
HILLSBORO, OH 45133
Bid $1,245,331.45

Ref #1	**202E23000**	**PAVEMENT REMOVED, (1322 SY)**	
	Awd	$5.00	$6,610.00
	2	$9.84	$13,008.48
	3	$12.50	$16,525.00
Ref #2	**202E30000**	**WALK REMOVED, (99 SF)**	
	Awd	$10.00	$990.00
	2	$10.80	$1,069.20
	3	$25.00	$2,475.00
Ref #3	**202E32000**	**CURB REMOVED, (17 FT)**	
	Awd	$50.00	$850.00
	2	$31.44	$534.48
	3	$165.00	$2,805.00
Ref #4	**202E98100**	**REMOVAL MISC.: BOLLARDS W/PLATE, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$106.88	$534.40
	3	$110.00	$550.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (1322 SY)**	
	Awd	$3.00	$3,966.00
	2	$3.57	$4,719.54
	3	$2.10	$2,776.20
Ref #6	**209E60501**	**LINEAR GRADING, AS PER PLAN, (28 MILE)**	
	Awd	$100.00	$2,800.00
	2	$1,332.86	$37,320.08
	3	$735.00	$20,580.00
Ref #7	**608E52000**	**CURB RAMP, TYPE A1, (99 SF)**	
	Awd	$22.00	$2,178.00
	2	$53.76	$5,322.24
	3	$45.00	$4,455.00
Ref #8	**608E98000**	**WALKWAY, MISC.: ADA COMPLIANT APRONS, (1143 SF)**	
	Awd	$20.00	$22,860.00
	2	$67.94	$77,655.42
	3	$45.00	$51,435.00
Ref #9	**653E10000**	**TOPSOIL FURNISHED AND PLACED, (350 CY)**	
	Awd	$60.00	$21,000.00
	2	$210.89	$73,811.50
	3	$150.00	$52,500.00

Section 1 - ROADWAY - Totals

Awd	**$62,754.00**
2	**$213,975.34**
3	**$154,101.20**

Ref #10	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$200.00	$400.00
	3	$650.00	$1,300.00
Ref #11	**659E10000**	**SEEDING AND MULCHING, (16500 SY)**	
	Awd	$2.00	$33,000.00
	2	$0.78	$12,870.00
	3	$1.65	$27,225.00

Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (2.23 TON)**	
	Awd	$1,000.00	$2,230.00
	2	$500.00	$1,115.00
	3	$3,200.00	$7,136.00
Ref #13	**659E31000**	**LIME, (3.41 ACRE)**	
	Awd	$500.00	$1,705.00
	2	$200.00	$682.00
	3	$850.00	$2,898.50
Ref #14	**659E35000**	**WATER, (89.1 MGAL)**	
	Awd	$1.00	$89.10
	2	$1.00	$89.10
	3	$65.00	$5,791.50
Ref #15	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$38,524.10**
2	**$16,156.10**
3	**$45,351.00**

Ref #16	**253E02000**	**PAVEMENT REPAIR, (301 CY)**	
	Awd	$200.00	$60,200.00
	2	$186.75	$56,211.75
	3	$285.00	$85,785.00
Ref #17	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (1067 SY)**	
	Awd	$10.00	$10,670.00
	2	$17.00	$18,139.00
	3	$19.00	$20,273.00
Ref #18	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (146 CY)**	
	Awd	$160.00	$23,360.00
	2	$382.29	$55,814.34
	3	$290.00	$42,340.00
Ref #19	**304E20000**	**AGGREGATE BASE, (221 CY)**	
	Awd	$80.00	$17,680.00
	2	$151.61	$33,505.81
	3	$96.00	$21,216.00
Ref #20	**407E10000**	**TACK COAT, (8227 GAL)**	
	Awd	$2.50	$20,567.50
	2	$5.45	$44,837.15
	3	$6.20	$51,007.40
Ref #21	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (3809 CY)**	
	Awd	$180.00	$685,620.00
	2	$159.83	$608,792.47
	3	$188.00	$716,092.00

Section 3 - PAVEMENT - Totals

Awd	**$818,097.50**
2	**$817,300.52**
3	**$936,713.40**

Ref #22	**644E00301**	**CENTER LINE, AS PER PLAN, (2 MILE)**	
	Awd	$8,200.00	$16,400.00
	2	$10,000.00	$20,000.00
	3	$6,405.00	$12,810.00
Ref #23	**647E50100**	**PAVEMENT MARKING, MISC.: WORD ON PAVEMENT, 48", TY, (41 EACH)**	
	Awd	$689.00	$28,249.00
	2	$350.00	$14,350.00
	3	$650.00	$26,650.00
Ref #24	**647E50120**	**PAVEMENT MARKING, MISC.: STOP LINE, TYPE B90, AS P, (229 FT)**	
	Awd	$20.00	$4,580.00
	2	$1.77	$405.33
	3	$33.65	$7,705.85

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$49,229.00**
2	**$34,755.33**
3	**$47,165.85**

Ref #25	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$2,788.08	$2,788.08
	3	$9,500.00	$9,500.00
Ref #26	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$20,379.86	$20,379.86
	3	$32,000.00	$32,000.00
Ref #27	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,780.00	$3,780.00
	2	$1,500.00	$1,500.00
	3	$8,500.00	$8,500.00
Ref #28	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$8,319.29	$8,319.29
	3	$12,000.00	$12,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$25,280.00**
2	**$32,987.23**
3	**$62,000.00**