Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220103
PID 105308
MER-US 127/SR 29-07.57/02.85
Federal
Type: BRIDGE REPAIR
Letting Date: 2/17/2022
Completion Date: 7/15/2022

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $479,978.35

Engineer's Estimate: $533,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $479,978.35

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $569,412.06

Bidder 3
DOT CONSTRUCTION CORP
4030 BOARDMAN-CANFIELD RD, SUITE 200B
Mahoning
CANFIELD, OH 44406
Bid $672,047.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$1,500.00	$1,500.00
	3	$2,000.00	$2,000.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (2078 SY)**	
	Awd	$5.00	$10,390.00
	2	$7.00	$14,546.00
	3	$10.00	$20,780.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (475 FT)**	
	Awd	$3.00	$1,425.00
	2	$2.50	$1,187.50
	3	$1.80	$855.00
Ref #4	**202E98100**	**REMOVAL MISC.:REMOVAL OF BRIDGE ID SIGN AND RE-ERE, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$65.00	$130.00
	3	$85.00	$170.00
Ref #5	**209E15000**	**RESHAPING UNDER GUARDRAIL, (4 STA)**	
	Awd	$1,000.00	$4,000.00
	2	$50.00	$200.00
	3	$45.00	$180.00
Ref #6	**209E60200**	**LINEAR GRADING, (4 STA)**	
	Awd	$800.00	$3,200.00
	2	$200.00	$800.00
	3	$65.00	$260.00
Ref #7	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (5 CY)**	
	Awd	$250.00	$1,250.00
	2	$150.00	$750.00
	3	$100.00	$500.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (249 FT)**	
	Awd	$26.00	$6,474.00
	2	$23.50	$5,851.50
	3	$23.60	$5,876.40
Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, 350/MASH 2016, (3 EACH)**	
	Awd	$900.00	$2,700.00
	2	$2,600.00	$7,800.00
	3	$2,985.00	$8,955.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$800.00	$800.00
	2	$1,250.00	$1,250.00
	3	$1,420.00	$1,420.00
Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$950.00	$3,800.00
	2	$2,500.00	$10,000.00
	3	$2,835.00	$11,340.00

Section 1 - ROADWAY - Totals

Awd	**$38,139.00**
2	**$44,015.00**
3	**$52,336.40**

Ref #12	**659E10000**	**SEEDING AND MULCHING, (745 SY)**	
	Awd	$2.00	$1,490.00
	2	$7.00	$5,215.00
	3	$4.50	$3,352.50
Ref #13	**659E14000**	**REPAIR SEEDING AND MULCHING, (37 SY)**	
	Awd	$3.00	$111.00
	2	$2.00	$74.00
	3	$1.50	$55.50
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.1 TON)**	
	Awd	$650.00	$65.00
	2	$1,250.00	$125.00
	3	$730.00	$73.00
Ref #15	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$50.00	$200.00
	2	$20.00	$80.00
	3	$1.00	$4.00
Ref #16	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,866.00**
2	**$8,494.00**
3	**$6,485.00**

Ref #17	**407E10000**	**TACK COAT, (147 GAL)**	
	Awd	$5.00	$735.00
	2	$4.50	$661.50
	3	$5.00	$735.00
Ref #18	**441E50100**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (75 CY)**	
	Awd	$360.00	$27,000.00
	2	$295.00	$22,125.00
	3	$357.00	$26,775.00
Ref #19	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (0.14 MILE)**	
	Awd	$28,000.00	$3,920.00
	2	$40,000.00	$5,600.00
	3	$10,000.00	$1,400.00
Ref #20	**618E43000**	**RUMBLE STRIPES, CENTER LINE (ASPHALT CONCRETE), (0.07 MILE)**	
	Awd	$28,000.00	$1,960.00
	2	$40,000.00	$2,800.00
	3	$10,000.00	$700.00
Ref #21	**874E21000**	**LONGITUDINAL JOINT PREPARATION, (0.07 MILE)**	
	Awd	$12,000.00	$840.00
	2	$91,567.29	$6,409.71
	3	$20,000.00	$1,400.00

Section 3 - PAVEMENT - Totals

Awd	**$34,455.00**
2	**$37,596.21**
3	**$31,010.00**

Ref #22	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$30.00	$180.00
	2	$15.00	$90.00
	3	$100.00	$600.00
Ref #23	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BIDIRECTIONAL), (11 EACH)**	
	Awd	$15.00	$165.00
	2	$15.00	$165.00
	3	$9.30	$102.30
Ref #24	**646E10010**	**EDGE LINE, 6", (0.27 MILE)**	
	Awd	$30,930.00	$8,351.10
	2	$15,000.00	$4,050.00
	3	$15,000.00	$4,050.00
Ref #25	**646E10200**	**CENTER LINE, (0.14 MILE)**	
	Awd	$26,250.00	$3,675.00
	2	$25,000.00	$3,500.00
	3	$25,000.00	$3,500.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$12,371.10**
2	**$7,805.00**
3	**$8,252.30**

Ref #26	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$9,000.00	$9,000.00
	3	$9,000.00	$9,000.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$25,000.00**
2	**$9,000.00**
3	**$9,000.00**

Ref #27	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$27,500.00	$27,500.00
	3	$50,000.00	$50,000.00
Ref #28	**202E38500**	**BRIDGE RAILING REMOVED, (137.5 FT)**	
	Awd	$10.00	$1,375.00
	2	$15.00	$2,062.50
	3	$4.40	$605.00
Ref #29	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$600.00	$600.00
	2	$2,000.00	$2,000.00
	3	$10,000.00	$10,000.00

Ref #30	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$1,800.00	$1,800.00
	2	$3,500.00	$3,500.00
	3	$10,000.00	$10,000.00
Ref #31	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$3.00	$300.00
	2	$1.50	$150.00
	3	$2.00	$200.00
Ref #32	**509E25000**	**UNCOATED REINFORCING STEEL, (3454 LB)**	
	Awd	$1.50	$5,181.00
	2	$2.00	$6,908.00
	3	$2.00	$6,908.00
Ref #33	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (156 EACH)**	
	Awd	$14.00	$2,184.00
	2	$25.00	$3,900.00
	3	$30.00	$4,680.00
Ref #34	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (11 CY)**	
	Awd	$2,500.00	$27,500.00
	2	$3,250.00	$35,750.00
	3	$2,000.00	$22,000.00
Ref #35	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (3 CY)**	
	Awd	$1,600.00	$4,800.00
	2	$2,500.00	$7,500.00
	3	$2,000.00	$6,000.00
Ref #36	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (60 EACH)**	
	Awd	$50.00	$3,000.00
	2	$50.00	$3,000.00
	3	$200.00	$12,000.00
Ref #37	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (56 SY)**	
	Awd	$50.00	$2,800.00
	2	$50.00	$2,800.00
	3	$200.00	$11,200.00
Ref #38	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (40 SF)**	
	Awd	$9.00	$360.00
	2	$10.00	$400.00
	3	$10.00	$400.00
Ref #39	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (10 SF)**	
	Awd	$17.00	$170.00
	2	$11.00	$110.00
	3	$10.00	$100.00
Ref #40	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (82 FT)**	
	Awd	$22.50	$1,845.00
	2	$20.00	$1,640.00
	3	$10.00	$820.00
Ref #41	**517E70000**	**RAILING (TWIN STEEL TUBE), (132.33 FT)**	
	Awd	$150.00	$19,849.50
	2	$245.00	$32,420.85
	3	$270.00	$35,729.10

Ref #42	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (147 FT)**	
	Awd	$13.50	$1,984.50
	2	$15.00	$2,205.00
	3	$30.00	$4,410.00
Ref #43	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (10 SF)**	
	Awd	$200.00	$2,000.00
	2	$250.00	$2,500.00
	3	$200.00	$2,000.00
Ref #44	**530E00600**	**SPECIAL - STRUCTURES MISC.: ABUTMENT REFACING WITH, (150 SF)**	
	Awd	$150.00	$22,500.00
	2	$175.00	$26,250.00
	3	$125.00	$18,750.00
Ref #45	**601E27000**	**DUMPED ROCK FILL, TYPE C, (8 CY)**	
	Awd	$325.00	$2,600.00
	2	$300.00	$2,400.00
	3	$200.00	$1,600.00
Ref #46	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (267 SY)**	
	Awd	$112.00	$29,904.00
	2	$110.00	$29,370.00
	3	$200.00	$53,400.00
Ref #47	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (240 SY)**	
	Awd	$130.00	$31,200.00
	2	$140.00	$33,600.00
	3	$200.00	$48,000.00
Ref #48	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (7 CY)**	
	Awd	$185.00	$1,295.00
	2	$210.00	$1,470.00
	3	$400.00	$2,800.00
Ref #49	**848E50000**	**HAND CHIPPING, (60 SY)**	
	Awd	$70.00	$4,200.00
	2	$40.00	$2,400.00
	3	$100.00	$6,000.00
Ref #50	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$2,100.00	$2,100.00
	2	$1,250.00	$1,250.00
	3	$1,500.00	$1,500.00

Section 6 - STRUCTURE OVER 20 FOOT SPAN (MER-29-0285 - Totals

Awd	**$184,548.00**
2	**$231,086.35**
3	**$309,102.10**

Ref #51	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$12,500.00	$12,500.00
	3	$50,000.00	$50,000.00
Ref #52	**202E38603**	**BRIDGE RAILING REMOVED FOR REUSE, AS PER PLAN, (31.25 FT)**	
	Awd	$40.00	$1,250.00
	2	$40.00	$1,250.00
	3	$39.20	$1,225.00

Ref #53	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$13,000.00	$13,000.00
	3	$10,000.00	$10,000.00
Ref #54	**509E20001**	**REINFORCING STEEL, REPLACEMENT OF EXISTING REINFOR, (100 LB)**	
	Awd	$3.00	$300.00
	2	$1.50	$150.00
	3	$2.00	$200.00
Ref #55	**509E25000**	**UNCOATED REINFORCING STEEL, (1047 LB)**	
	Awd	$1.75	$1,832.25
	2	$2.00	$2,094.00
	3	$2.00	$2,094.00
Ref #56	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (86 EACH)**	
	Awd	$13.00	$1,118.00
	2	$25.00	$2,150.00
	3	$30.00	$2,580.00
Ref #57	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (3 CY)**	
	Awd	$3,400.00	$10,200.00
	2	$3,650.00	$10,950.00
	3	$2,000.00	$6,000.00
Ref #58	**511E81300**	**CONCRETE, MISC.: EMBEDDED GALVANIC ANODE (EGA), (49 EACH)**	
	Awd	$54.00	$2,646.00
	2	$50.00	$2,450.00
	3	$125.00	$6,125.00
Ref #59	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (61 SY)**	
	Awd	$50.00	$3,050.00
	2	$50.00	$3,050.00
	3	$100.00	$6,100.00
Ref #60	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (19 SF)**	
	Awd	$9.00	$171.00
	2	$10.00	$190.00
	3	$10.00	$190.00
Ref #61	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (9 SF)**	
	Awd	$20.00	$180.00
	2	$11.00	$99.00
	3	$10.00	$90.00
Ref #62	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (82 FT)**	
	Awd	$22.50	$1,845.00
	2	$20.00	$1,640.00
	3	$10.00	$820.00
Ref #63	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (62.5 FT)**	
	Awd	$120.00	$7,500.00
	2	$145.00	$9,062.50
	3	$132.00	$8,250.00
Ref #64	**517E76302**	**RAILING, MISC.: TYPE B ANCHORS, (16 EACH)**	
	Awd	$40.00	$640.00
	2	$100.00	$1,600.00
	3	$51.70	$827.20

Ref #65	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (62 FT)**	
	Awd	$13.50	$837.00
	2	$15.00	$930.00
	3	$30.00	$1,860.00
Ref #66	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (21 SF)**	
	Awd	$155.00	$3,255.00
	2	$250.00	$5,250.00
	3	$200.00	$4,200.00
Ref #67	**530E00600**	**SPECIAL - STRUCTURES MISC.: ABUTMENT REFACING WIT, (423 SF)**	
	Awd	$120.00	$50,760.00
	2	$140.00	$59,220.00
	3	$100.00	$42,300.00
Ref #68	**848E10200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY USING HYDR, (108 SY)**	
	Awd	$170.00	$18,360.00
	2	$250.00	$27,000.00
	3	$200.00	$21,600.00
Ref #69	**848E20001**	**SURFACE PREPARATION USING HYDRODEMOLITION, AS PER , (103 SY)**	
	Awd	$180.00	$18,540.00
	2	$220.00	$22,660.00
	3	$200.00	$20,600.00
Ref #70	**848E30200**	**SUPERPLASTICIZED DENSE CONCRETE OVERLAY (VARIABLE , (3 CY)**	
	Awd	$185.00	$555.00
	2	$210.00	$630.00
	3	$400.00	$1,200.00
Ref #71	**848E50000**	**HAND CHIPPING, (26 SY)**	
	Awd	$60.00	$1,560.00
	2	$40.00	$1,040.00
	3	$100.00	$2,600.00
Ref #100	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$2,500.00	$2,500.00
	3	$10,000.00	$10,000.00

Section 7 - STRUCTURE OVER 20 FOOT SPAN (MER-127-075 - Totals

Awd	**$153,599.25**
2	**$179,415.50**
3	**$198,861.20**

Ref #72	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$7,000.00	$7,000.00
Ref #73	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$17,000.00	$17,000.00
	3	$25,000.00	$25,000.00
Ref #74	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$5,000.00	$5,000.00
	3	$5,000.00	$5,000.00

Ref #75	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$27,000.00**
2	**$52,000.00**
3	**$57,000.00**