Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220141
PID 105676
GRE-SR 235-09.29
Federal
Type: FOUR LANE RESURFACING
Letting Date: 3/10/2022
Completion Date: 10/1/2022

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $949,268.13

Engineer's Estimate: $763,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $949,268.13

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $1,041,173.85

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #2	**253E02000**	**PAVEMENT REPAIR, (390 CY)**	
	Awd	$459.91	$179,364.90
	2	$470.00	$183,300.00
Ref #3	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (61046 SY)**	
	Awd	$1.24	$75,697.04
	2	$1.85	$112,935.10
Ref #4	**254E01600**	**PATCHING PLANED SURFACE, (612 SY)**	
	Awd	$8.84	$5,410.08
	2	$10.00	$6,120.00
Ref #5	**407E20000**	**NON-TRACKING TACK COAT, (3663 GAL)**	
	Awd	$4.00	$14,652.00
	2	$3.25	$11,904.75
Ref #6	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (2544 CY)**	
	Awd	$183.48	$466,773.12
	2	$190.00	$483,360.00
Ref #7	**617E10100**	**COMPACTED AGGREGATE, (101 CY)**	
	Awd	$150.91	$15,241.91
	2	$135.00	$13,635.00
Ref #8	**617E20000**	**SHOULDER PREPARATION, (2417 SY)**	
	Awd	$1.43	$3,456.31
	2	$2.50	$6,042.50
Ref #9	**617E25000**	**WATER, (2 MGAL)**	
	Awd	$696.95	$1,393.90
	2	$50.00	$100.00
Ref #10	**618E41000**	**RUMBLE STRIPES, EDGE LINE (ASPHALT CONCRETE), (0.86 MILE)**	
	Awd	$11,142.30	$9,582.38
	2	$9,950.00	$8,557.00

Section 2 - PAVEMENT - Totals

Awd	**$771,571.64**
2	**$825,954.35**

Ref #11	**621E00100**	**RPM, (305 EACH)**	
	Awd	$39.50	$12,047.50
	2	$30.00	$9,150.00
Ref #12	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (305 EACH)**	
	Awd	$15.46	$4,715.30
	2	$12.00	$3,660.00
Ref #13	**644E00104**	**EDGE LINE, 6", (4.04 MILE)**	
	Awd	$4,125.00	$16,665.00
	2	$4,125.00	$16,665.00

Ref #14	**644E00204**	**LANE LINE, 6", (1.54 MILE)**	
	Awd	$1,905.00	$2,933.70
	2	$1,905.00	$2,933.70
Ref #15	**644E00300**	**CENTER LINE, (2.72 MILE)**	
	Awd	$5,700.00	$15,504.00
	2	$5,700.00	$15,504.00
Ref #16	**644E00404**	**CHANNELIZING LINE, 12", (1326 FT)**	
	Awd	$2.00	$2,652.00
	2	$2.00	$2,652.00
Ref #17	**644E00500**	**STOP LINE, (190 FT)**	
	Awd	$7.00	$1,330.00
	2	$7.00	$1,330.00
Ref #18	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (680 FT)**	
	Awd	$6.00	$4,080.00
	2	$6.00	$4,080.00
Ref #19	**644E01300**	**LANE ARROW, (21 EACH)**	
	Awd	$125.00	$2,625.00
	2	$125.00	$2,625.00
Ref #20	**644E01410**	**WORD ON PAVEMENT, 96", (7 EACH)**	
	Awd	$150.00	$1,050.00
	2	$150.00	$1,050.00
Ref #21	**644E01500**	**DOTTED LINE, 4", (840 FT)**	
	Awd	$2.00	$1,680.00
	2	$2.00	$1,680.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$65,282.50**
2	**$61,329.70**

Ref #22	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.54 MILE)**	
	Awd	$643.00	$990.22
	2	$645.00	$993.30
Ref #23	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.72 MILE)**	
	Awd	$2,600.00	$7,072.00
	2	$2,600.00	$7,072.00
Ref #24	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (4.04 MILE)**	
	Awd	$1,300.00	$5,252.00
	2	$1,300.00	$5,252.00
Ref #25	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (1326 FT)**	
	Awd	$1.25	$1,657.50
	2	$1.25	$1,657.50
Ref #26	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (840 FT)**	
	Awd	$1.00	$840.00
	2	$1.00	$840.00
Ref #27	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (190 FT)**	
	Awd	$5.00	$950.00
	2	$5.00	$950.00

Ref #28	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (21 EACH)**	
	Awd	$30.00	$630.00
	2	$30.00	$630.00
Ref #29	**614E31670**	**WORK ZONE WORD ON PAVEMENT, 96", CLASS III, 642 PA, (7 EACH)**	
	Awd	$40.00	$280.00
	2	$40.00	$280.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$17,671.72**
2	**$17,674.80**

Ref #30	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,056.60	$3,056.60
	2	$10,415.00	$10,415.00
Ref #31	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$69,212.34	$69,212.34
	2	$87,000.00	$87,000.00
Ref #32	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$1,473.33	$1,473.33
	2	$9,800.00	$9,800.00
Ref #33	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$28,000.00	$28,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$93,742.27**
2	**$135,215.00**