Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220143
PID 100800
HAM-US 50-28.10/28.25
Federal
Type: BRIDGE REPAIR
Letting Date: 3/10/2022
Completion Date: 6/1/2023

Contract Awarded To: TRITON CONSTRUCTION INC
Award Amount: $6,763,425.00

Engineer's Estimate: $7,035,000.00

Bidder 1
TRITON CONSTRUCTION INC
P O BOX 1360

SAINT ALBANS, WV 25177
Bid $6,763,425.00

Bidder 2
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $7,631,392.27

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $7,991,902.13

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$13,787.40	$13,787.40
	2	$67,000.00	$67,000.00
	3	$50,000.00	$50,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (5965 SY)**	
	Awd	$12.00	$71,580.00
	2	$11.00	$65,615.00
	3	$30.00	$178,950.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (1509 FT)**	
	Awd	$28.00	$42,252.00
	2	$20.00	$30,180.00
	3	$35.00	$52,815.00
Ref #4	**202E32000**	**CURB REMOVED, (60 FT)**	
	Awd	$5.00	$300.00
	2	$9.00	$540.00
	3	$25.00	$1,500.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (120 FT)**	
	Awd	$25.00	$3,000.00
	2	$45.00	$5,400.00
	3	$50.00	$6,000.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (2288 FT)**	
	Awd	$5.00	$11,440.00
	2	$2.00	$4,576.00
	3	$4.00	$9,152.00
Ref #7	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (3 EACH)**	
	Awd	$150.00	$450.00
	2	$320.00	$960.00
	3	$125.00	$375.00
Ref #8	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (7 EACH)**	
	Awd	$120.00	$840.00
	2	$75.00	$525.00
	3	$100.00	$700.00
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (4 EACH)**	
	Awd	$580.00	$2,320.00
	2	$800.00	$3,200.00
	3	$750.00	$3,000.00
Ref #10	**202E58200**	**INLET REMOVED, (1 EACH)**	
	Awd	$580.00	$580.00
	2	$1,100.00	$1,100.00
	3	$750.00	$750.00
Ref #11	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (123 FT)**	
	Awd	$30.00	$3,690.00
	2	$30.00	$3,690.00
	3	$11.00	$1,353.00
Ref #12	**202E75000**	**FENCE REMOVED, (680 FT)**	
	Awd	$10.00	$6,800.00
	2	$2.00	$1,360.00
	3	$8.00	$5,440.00

Ref #13	**203E10000**	**EXCAVATION, (2771 CY)**	
	Awd	$18.00	$49,878.00
	2	$51.00	$141,321.00
	3	$30.00	$83,130.00
Ref #14	**203E20000**	**EMBANKMENT, (44 CY)**	
	Awd	$25.00	$1,100.00
	2	$4.00	$176.00
	3	$50.00	$2,200.00
Ref #15	**204E10000**	**SUBGRADE COMPACTION, (6907 SY)**	
	Awd	$3.00	$20,721.00
	2	$3.50	$24,174.50
	3	$3.00	$20,721.00
Ref #16	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$110.00	$440.00
	2	$160.00	$640.00
	3	$400.00	$1,600.00
Ref #17	**606E15050**	**GUARDRAIL, TYPE MGS, (562.5 FT)**	
	Awd	$28.00	$15,750.00
	2	$22.40	$12,600.00
	3	$23.00	$12,937.50
Ref #18	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (1287 FT)**	
	Awd	$32.00	$41,184.00
	2	$24.00	$30,888.00
	3	$26.30	$33,848.10
Ref #19	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,100.00	$4,200.00
	3	$2,040.00	$4,080.00
Ref #20	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$1,430.00	$1,430.00
	3	$1,350.00	$1,350.00
Ref #21	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (5 EACH)**	
	Awd	$2,900.00	$14,500.00
	2	$2,920.00	$14,600.00
	3	$2,385.00	$11,925.00
Ref #22	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (3 EACH)**	
	Awd	$670.00	$2,010.00
	2	$525.00	$1,575.00
	3	$550.00	$1,650.00
Ref #23	**607E20000**	**FENCE, TYPE CL, (810 FT)**	
	Awd	$36.00	$29,160.00
	2	$36.80	$29,808.00
	3	$30.00	$24,300.00
Ref #24	**607E23000**	**FENCE, TYPE CLT, (20 FT)**	
	Awd	$120.00	$2,400.00
	2	$39.60	$792.00
	3	$98.00	$1,960.00

Ref #25	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (102 FT)**	
	Awd	$100.00	$10,200.00
	2	$138.00	$14,076.00
	3	$195.00	$19,890.00
Ref #26	**622E10201**	**BARRIER TRANSITION, AS PER PLAN, (4 EACH)**	
	Awd	$5,400.00	$21,600.00
	2	$3,500.00	$14,000.00
	3	$5,000.00	$20,000.00
Ref #27	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$3,700.00	$3,700.00
	2	$4,800.00	$4,800.00
	3	$5,000.00	$5,000.00
Ref #28	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$3,700.00	$3,700.00
	2	$3,600.00	$3,600.00
	3	$5,000.00	$5,000.00
Ref #29	**622E90000**	**BARRIER, MISC.: NEW JERSEY SHAPE A, (594 FT)**	
	Awd	$110.00	$65,340.00
	2	$107.00	$63,558.00
	3	$125.00	$74,250.00
Ref #30	**622E90000**	**BARRIER, MISC.: NEW JERSEY SHAPE C, (677 FT)**	
	Awd	$225.00	$152,325.00
	2	$120.00	$81,240.00
	3	$125.00	$84,625.00
Ref #31	**690E98400**	**SPECIAL - MISC.: CONSULTANT FOR CONCRETE QUALITY C, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$3,700.00	$3,700.00
	3	$40,000.00	$40,000.00
Ref #32	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00

Section 1 - ROADWAY - Totals

Awd	**$637,647.40**
2	**$641,324.50**
3	**$778,501.60**

Ref #33	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (30 SY)**	
	Awd	$140.00	$4,200.00
	2	$93.00	$2,790.00
	3	$150.00	$4,500.00
Ref #34	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (144 SY)**	
	Awd	$65.00	$9,360.00
	2	$70.00	$10,080.00
	3	$90.00	$12,960.00
Ref #35	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$615.00	$1,230.00
	2	$150.00	$300.00
	3	$100.00	$200.00

Ref #36	**659E00300**	**TOPSOIL, (187 CY)**	
	Awd	$60.00	$11,220.00
	2	$60.00	$11,220.00
	3	$20.00	$3,740.00
Ref #37	**659E10000**	**SEEDING AND MULCHING, (1686 SY)**	
	Awd	$2.00	$3,372.00
	2	$2.35	$3,962.10
	3	$3.45	$5,816.70
Ref #38	**659E14000**	**REPAIR SEEDING AND MULCHING, (84 SY)**	
	Awd	$2.00	$168.00
	2	$1.00	$84.00
	3	$1.00	$84.00
Ref #39	**659E20000**	**COMMERCIAL FERTILIZER, (0.23 TON)**	
	Awd	$750.00	$172.50
	2	$1,000.00	$230.00
	3	$710.00	$163.30
Ref #40	**659E31000**	**LIME, (0.35 ACRE)**	
	Awd	$100.00	$35.00
	2	$200.00	$70.00
	3	$20.00	$7.00
Ref #41	**659E35000**	**WATER, (9 MGAL)**	
	Awd	$2.00	$18.00
	2	$1.00	$9.00
	3	$1.00	$9.00
Ref #42	**832E30000**	**EROSION CONTROL, (19741 EACH)**	
	Awd	$1.00	$19,741.00
	2	$1.00	$19,741.00
	3	$1.00	$19,741.00

Section 2 - EROSION CONTROL - Totals

Awd	**$49,516.50**
2	**$48,486.10**
3	**$47,221.00**

Ref #43	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (146 FT)**	
	Awd	$15.00	$2,190.00
	2	$36.00	$5,256.00
	3	$18.00	$2,628.00
Ref #44	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$32.00	$1,600.00
	3	$40.00	$2,000.00
Ref #45	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, 707.31, (216 FT)**	
	Awd	$25.00	$5,400.00
	2	$31.00	$6,696.00
	3	$25.00	$5,400.00
Ref #46	**605E14000**	**6" BASE PIPE UNDERDRAINS, (382 FT)**	
	Awd	$25.00	$9,550.00
	2	$26.00	$9,932.00
	3	$15.00	$5,730.00

Ref #47	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (130 FT)**	
	Awd	$25.00	$3,250.00
	2	$35.00	$4,550.00
	3	$25.00	$3,250.00
Ref #48	**611E00900**	**6" CONDUIT, TYPE B, (164 FT)**	
	Awd	$25.00	$4,100.00
	2	$81.00	$13,284.00
	3	$50.00	$8,200.00
Ref #49	**611E04400**	**12" CONDUIT, TYPE B, (178 FT)**	
	Awd	$40.00	$7,120.00
	2	$165.00	$29,370.00
	3	$150.00	$26,700.00
Ref #50	**611E98370**	**CATCH BASIN, NO. 6, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$4,900.00	$4,900.00
	3	$5,000.00	$5,000.00
Ref #51	**611E98791**	**INLET, NO. 3A, AS PER PLAN, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$13,480.00	$26,960.00
	3	$12,500.00	$25,000.00
Ref #52	**611E98811**	**INLET, NO. 3C, AS PER PLAN, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$13,550.00	$27,100.00
	3	$15,000.00	$30,000.00
Ref #53	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$3,950.00	$3,950.00
	3	$7,500.00	$7,500.00
Ref #54	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$925.00	$1,850.00
	3	$5,000.00	$10,000.00
Ref #55	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (15 EACH)**	
	Awd	$250.00	$3,750.00
	2	$587.00	$8,805.00
	3	$500.00	$7,500.00

Section 3 - DRAINAGE - Totals

Awd	**$75,010.00**
2	**$144,253.00**
3	**$138,908.00**

Ref #56	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1" TO 1-3/4", (2912 SY)**	
	Awd	$5.00	$14,560.00
	2	$4.00	$11,648.00
	3	$4.00	$11,648.00
Ref #57	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1-1/2", (24468 SY)**	
	Awd	$3.00	$73,404.00
	2	$2.50	$61,170.00
	3	$2.50	$61,170.00

Ref #58	**254E01600**	**PATCHING PLANED SURFACE, (2738 SY)**	
	Awd	$5.00	$13,690.00
	2	$4.00	$10,952.00
	3	$4.00	$10,952.00
Ref #59	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (1457 CY)**	
	Awd	$270.00	$393,390.00
	2	$220.00	$320,540.00
	3	$220.00	$320,540.00
Ref #60	**304E20000**	**AGGREGATE BASE, (1150 CY)**	
	Awd	$65.00	$74,750.00
	2	$104.00	$119,600.00
	3	$85.00	$97,750.00
Ref #61	**407E13900**	**TACK COAT, 702.13, (32 GAL)**	
	Awd	$5.00	$160.00
	2	$4.00	$128.00
	3	$4.00	$128.00
Ref #62	**407E20000**	**NON-TRACKING TACK COAT, (3222 GAL)**	
	Awd	$5.00	$16,110.00
	2	$4.00	$12,888.00
	3	$4.00	$12,888.00
Ref #63	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1459 CY)**	
	Awd	$275.00	$401,225.00
	2	$225.00	$328,275.00
	3	$225.00	$328,275.00
Ref #64	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (347 CY)**	
	Awd	$340.00	$117,980.00
	2	$275.00	$95,425.00
	3	$275.00	$95,425.00
Ref #65	**609E24510**	**CURB, TYPE 4-C, (147 FT)**	
	Awd	$58.00	$8,526.00
	2	$55.00	$8,085.00
	3	$75.00	$11,025.00
Ref #66	**617E10100**	**COMPACTED AGGREGATE, (72 CY)**	
	Awd	$95.00	$6,840.00
	2	$139.00	$10,008.00
	3	$125.00	$9,000.00

Section 4 - PAVEMENT - Totals

Awd	**$1,120,635.00**
2	**$978,719.00**
3	**$958,801.00**

Ref #67	**202E62000**	**JUNCTION BOX REMOVED, (22 EACH)**	
	Awd	$265.00	$5,830.00
	2	$250.00	$5,500.00
	3	$200.00	$4,400.00
Ref #68	**625E00450**	**CONNECTION, FUSED PULL APART, (16 EACH)**	
	Awd	$185.00	$2,960.00
	2	$150.00	$2,400.00
	3	$120.00	$1,920.00

Ref #69	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (8 EACH)**	
	Awd	$185.00	$1,480.00
	2	$150.00	$1,200.00
	3	$135.00	$1,080.00
Ref #70	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT15B27, (8 EACH)**	
	Awd	$4,500.00	$36,000.00
	2	$3,600.00	$28,800.00
	3	$2,800.00	$22,400.00
Ref #71	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$2,500.00	$20,000.00
	3	$2,800.00	$22,400.00
Ref #72	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (5857 FT)**	
	Awd	$7.00	$40,999.00
	2	$5.20	$30,456.40
	3	$3.30	$19,328.10
Ref #73	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1008 FT)**	
	Awd	$4.00	$4,032.00
	2	$2.80	$2,822.40
	3	$2.00	$2,016.00
Ref #74	**625E25201**	**CONDUIT, 1-1/4", 725.04, AS PER PLAN, (160 FT)**	
	Awd	$30.00	$4,800.00
	2	$25.00	$4,000.00
	3	$25.00	$4,000.00
Ref #75	**625E25400**	**CONDUIT, 2", 725.04, (392 FT)**	
	Awd	$45.00	$17,640.00
	2	$35.00	$13,720.00
	3	$33.00	$12,936.00
Ref #76	**625E25500**	**CONDUIT, 3", 725.04, (892 FT)**	
	Awd	$55.00	$49,060.00
	2	$45.00	$40,140.00
	3	$40.00	$35,680.00
Ref #77	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (8 EACH)**	
	Awd	$920.00	$7,360.00
	2	$750.00	$6,000.00
	3	$450.00	$3,600.00
Ref #78	**625E29002**	**TRENCH, 24" DEEP, (917 FT)**	
	Awd	$15.00	$13,755.00
	2	$13.00	$11,921.00
	3	$7.00	$6,419.00
Ref #79	**625E29900**	**JUNCTION BOX, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$2,500.00	$20,000.00
	3	$2,200.00	$17,600.00
Ref #80	**625E29901**	**JUNCTION BOX, AS PER PLAN, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$2,500.00	$20,000.00
	3	$2,200.00	$17,600.00

Ref #81	**625E29921**	**STRUCTURE JUNCTION BOX, AS PER PLAN, (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$2,500.00	$15,000.00
	3	$4,850.00	$29,100.00
Ref #82	**625E30700**	**PULL BOX, 725.08, 18", (8 EACH)**	
	Awd	$1,500.00	$12,000.00
	2	$1,000.00	$8,000.00
	3	$1,175.00	$9,400.00
Ref #83	**625E31510**	**PULL BOX REMOVED, (11 EACH)**	
	Awd	$365.00	$4,015.00
	2	$300.00	$3,300.00
	3	$150.00	$1,650.00
Ref #84	**625E32000**	**GROUND ROD, (8 EACH)**	
	Awd	$300.00	$2,400.00
	2	$250.00	$2,000.00
	3	$250.00	$2,000.00
Ref #85	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$4,250.00	$8,500.00
	3	$12,000.00	$24,000.00
Ref #86	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$3,500.00	$3,500.00
	3	$8,600.00	$8,600.00
Ref #87	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$4,800.00	$4,800.00
	3	$27,500.00	$27,500.00
Ref #88	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (4 EACH)**	
	Awd	$1,300.00	$5,200.00
	2	$1,000.00	$4,000.00
	3	$3,300.00	$13,200.00
Ref #89	**625E75400**	**LIGHT POLE REMOVED, (8 EACH)**	
	Awd	$500.00	$4,000.00
	2	$400.00	$3,200.00
	3	$375.00	$3,000.00
Ref #90	**625E75801**	**DISCONNECT CIRCUIT, AS PER PLAN, (9 EACH)**	
	Awd	$245.00	$2,205.00
	2	$200.00	$1,800.00
	3	$200.00	$1,800.00
Ref #91	**625E98100**	**LIGHTING, MISC.: REMOVE CONDUIT, (940 FT)**	
	Awd	$8.00	$7,520.00
	2	$6.00	$5,640.00
	3	$3.00	$2,820.00
Ref #92	**625E98100**	**LIGHTING, MISC.: UTILITY SUPPORTS, (27 FT)**	
	Awd	$105.00	$2,835.00
	2	$85.00	$2,295.00
	3	$15.00	$405.00

Ref #93	**625E98200**	**LIGHTING, MISC.: SERVICE TO DECORATIVE PYLON LIGHT, (LUMP SUM)**	
	Awd	$7,350.00	$7,350.00
	2	$6,000.00	$6,000.00
	3	$15,000.00	$15,000.00

Section 5 - LIGHTING - Totals

Awd	**$341,441.00**
2	**$274,994.80**
3	**$309,854.10**

Ref #94	**621E00100**	**RPM, (116 EACH)**	
	Awd	$60.00	$6,960.00
	2	$41.15	$4,773.40
	3	$50.00	$5,800.00
Ref #95	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (104 EACH)**	
	Awd	$12.00	$1,248.00
	2	$13.68	$1,422.72
	3	$15.00	$1,560.00
Ref #96	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (49 EACH)**	
	Awd	$6.00	$294.00
	2	$8.40	$411.60
	3	$10.00	$490.00
Ref #97	**626E00102**	**BARRIER REFLECTOR, TYPE 1, TWO WAY, (2 EACH)**	
	Awd	$12.00	$24.00
	2	$8.45	$16.90
	3	$10.00	$20.00
Ref #98	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (3 EACH)**	
	Awd	$14.00	$42.00
	2	$9.50	$28.50
	3	$12.00	$36.00
Ref #99	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (22 EACH)**	
	Awd	$13.00	$286.00
	2	$9.50	$209.00
	3	$11.00	$242.00
Ref #100	**644E00104**	**EDGE LINE, 6", (2.63 MILE)**	
	Awd	$6,100.00	$16,043.00
	2	$4,118.00	$10,830.34
	3	$4,118.00	$10,830.34
Ref #101	**644E00204**	**LANE LINE, 6", (1.48 MILE)**	
	Awd	$1,700.00	$2,516.00
	2	$2,067.00	$3,059.16
	3	$2,067.00	$3,059.16
Ref #102	**644E00404**	**CHANNELIZING LINE, 12", (231 FT)**	
	Awd	$2.50	$577.50
	2	$1.62	$374.22
	3	$1.62	$374.22
Ref #103	**644E01510**	**DOTTED LINE, 6", (626 FT)**	
	Awd	$2.00	$1,252.00
	2	$1.31	$820.06
	3	$1.31	$820.06

Ref #104	**646E10010**	**EDGE LINE, 6", (0.5 MILE)**	
	Awd	$15,000.00	$7,500.00
	2	$14,282.00	$7,141.00
	3	$14,282.00	$7,141.00
Ref #105	**646E10110**	**LANE LINE, 6", (0.25 MILE)**	
	Awd	$12,000.00	$3,000.00
	2	$7,141.00	$1,785.25
	3	$7,141.00	$1,785.25

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$39,742.50**
2	**$30,872.15**
3	**$32,158.03**

Ref #106	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (150 CY)**	
	Awd	$40.00	$6,000.00
	2	$86.31	$12,946.50
	3	$100.00	$15,000.00
Ref #107	**611E04400**	**12" CONDUIT, TYPE B, (8 FT)**	
	Awd	$45.00	$360.00
	2	$494.00	$3,952.00
	3	$150.00	$1,200.00
Ref #108	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$3,300.00	$3,300.00
	3	$5,000.00	$5,000.00
Ref #109	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$100.00	$50,000.00
	2	$75.00	$37,500.00
	3	$80.00	$40,000.00
Ref #110	**614E11630**	**INCREASED BARRIER DELINEATION, (683 FT)**	
	Awd	$4.00	$2,732.00
	2	$0.65	$443.95
	3	$3.25	$2,219.75
Ref #111	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (13 EACH)**	
	Awd	$2,500.00	$32,500.00
	2	$1,450.00	$18,850.00
	3	$2,100.00	$27,300.00
Ref #112	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$200.00	$2,000.00
	2	$377.00	$3,770.00
	3	$160.00	$1,600.00
Ref #113	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$80.00	$4,000.00
	2	$69.00	$3,450.00
	3	$65.00	$3,250.00
Ref #114	**614E12800**	**WORK ZONE RAISED PAVEMENT MARKER, (408 EACH)**	
	Awd	$10.00	$4,080.00
	2	$7.00	$2,856.00
	3	$8.00	$3,264.00

Ref #115	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (264 EACH)**	
	Awd	$20.00	$5,280.00
	2	$5.00	$1,320.00
	3	$15.00	$3,960.00
Ref #116	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$45.00	$180.00
	3	$15.00	$60.00
Ref #117	**614E13350**	**OBJECT MARKER, ONE WAY, (268 EACH)**	
	Awd	$20.00	$5,360.00
	2	$12.00	$3,216.00
	3	$16.00	$4,288.00
Ref #118	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (12 SNMT)**	
	Awd	$900.00	$10,800.00
	2	$500.00	$6,000.00
	3	$750.00	$9,000.00
Ref #119	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.48 MILE)**	
	Awd	$1,000.00	$1,480.00
	2	$825.00	$1,221.00
	3	$825.00	$1,221.00
Ref #120	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (6.23 MILE)**	
	Awd	$1,600.00	$9,968.00
	2	$1,320.00	$8,223.60
	3	$1,320.00	$8,223.60
Ref #121	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.45 MILE)**	
	Awd	$5,000.00	$2,250.00
	2	$5,500.00	$2,475.00
	3	$3,960.00	$1,782.00
Ref #122	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (2.61 MILE)**	
	Awd	$1,500.00	$3,915.00
	2	$1,250.00	$3,262.50
	3	$1,250.00	$3,262.50
Ref #123	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (205 FT)**	
	Awd	$1.50	$307.50
	2	$1.25	$256.25
	3	$1.25	$256.25
Ref #124	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (231 FT)**	
	Awd	$1.50	$346.50
	2	$1.15	$265.65
	3	$1.15	$265.65
Ref #125	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (2400 FT)**	
	Awd	$1.50	$3,600.00
	2	$1.20	$2,880.00
	3	$1.20	$2,880.00
Ref #126	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (626 FT)**	
	Awd	$1.50	$939.00
	2	$1.10	$688.60
	3	$1.10	$688.60

Ref #127	**616E10000**	**WATER, (17 MGAL)**	
	Awd	$80.00	$1,360.00
	2	$75.00	$1,275.00
	3	$100.00	$1,700.00
Ref #128	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (5050 FT)**	
	Awd	$25.00	$126,250.00
	2	$15.00	$75,750.00
	3	$21.88	$110,494.00
Ref #129	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (5170 FT)**	
	Awd	$20.00	$103,400.00
	2	$9.00	$46,530.00
	3	$18.04	$93,266.80
Ref #130	**622E41110**	**PORTABLE BARRIER, ANCHORED, (368 FT)**	
	Awd	$30.00	$11,040.00
	2	$52.00	$19,136.00
	3	$24.00	$8,832.00
Ref #131	**829E00100**	**WORK ZONE EGRESS WARNING SYSTEM, (5 SNMT)**	
	Awd	$1,500.00	$7,500.00
	2	$1,600.00	$8,000.00
	3	$1,000.00	$5,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$399,348.00**
2	**$267,748.05**
3	**$354,014.15**

Ref #132	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$269,503.00	$269,503.00
	3	$225,000.00	$225,000.00
Ref #133	**202E22900**	**APPROACH SLAB REMOVED, (267 SY)**	
	Awd	$40.00	$10,680.00
	2	$46.00	$12,282.00
	3	$70.00	$18,690.00
Ref #134	**202E32800**	**CONCRETE SLOPE PROTECTION REMOVED, (56 SY)**	
	Awd	$70.00	$3,920.00
	2	$250.00	$14,000.00
	3	$50.00	$2,800.00
Ref #135	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$25,000.00	$25,000.00
	3	$25,000.00	$25,000.00
Ref #136	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$30,000.00	$30,000.00
	3	$50,000.00	$50,000.00
Ref #137	**509E10000**	**EPOXY COATED REINFORCING STEEL, (67650 LB)**	
	Awd	$1.50	$101,475.00
	2	$1.60	$108,240.00
	3	$1.50	$101,475.00

Ref #138	**509E10001**	**EPOXY COATED REINFORCING STEEL, AS PER PLAN, (76825 LB)**	
	Awd	$1.40	$107,555.00
	2	$1.60	$122,920.00
	3	$1.50	$115,237.50
Ref #139	**509E25001**	**UNCOATED REINFORCING STEEL, AS PER PLAN, (904 LB)**	
	Awd	$2.00	$1,808.00
	2	$4.50	$4,068.00
	3	$4.00	$3,616.00
Ref #140	**509E30040**	**NO. 6 GFRP DEFORMED BARS, (5350 FT)**	
	Awd	$2.50	$13,375.00
	2	$2.90	$15,515.00
	3	$1.75	$9,362.50
Ref #141	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (156 EACH)**	
	Awd	$22.00	$3,432.00
	2	$25.00	$3,900.00
	3	$50.00	$7,800.00
Ref #142	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**	
	Awd	$2,800.00	$11,200.00
	2	$3,800.00	$15,200.00
	3	$6,000.00	$24,000.00
Ref #143	**511E34463**	**CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE DECK (PAR, (62 CY)**	
	Awd	$1,350.00	$83,700.00
	2	$2,200.00	$136,400.00
	3	$4,000.00	$248,000.00
Ref #144	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (41 CY)**	
	Awd	$950.00	$38,950.00
	2	$1,000.00	$41,000.00
	3	$1,500.00	$61,500.00
Ref #145	**511E53014**	**CLASS QC3 CONCRETE, MISC.: BRIDGE DECK (MEDIAN PAR, (57 CY)**	
	Awd	$675.00	$38,475.00
	2	$600.00	$34,200.00
	3	$1,000.00	$57,000.00
Ref #146	**511E53014**	**CLASS QC3 CONCRETE, MISC.: BRIDGE DECK WITH QC/QA, (476 CY)**	
	Awd	$850.00	$404,600.00
	2	$1,050.00	$499,800.00
	3	$1,000.00	$476,000.00
Ref #147	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1330 SY)**	
	Awd	$20.00	$26,600.00
	2	$10.00	$13,300.00
	3	$9.00	$11,970.00
Ref #148	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (12 FT)**	
	Awd	$125.00	$1,500.00
	2	$188.35	$2,260.20
	3	$200.00	$2,400.00
Ref #149	**512E33010**	**TYPE 3 WATERPROOFING, (26 SY)**	
	Awd	$100.00	$2,600.00
	2	$45.00	$1,170.00
	3	$62.00	$1,612.00

Ref #150	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (43 SY)**	
	Awd	$125.00	$5,375.00
	2	$15.00	$645.00
	3	$30.00	$1,290.00
Ref #151	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (2650 LB)**	
	Awd	$6.00	$15,900.00
	2	$6.75	$17,887.50
	3	$7.50	$19,875.00
Ref #152	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (4180 EACH)**	
	Awd	$5.00	$20,900.00
	2	$5.00	$20,900.00
	3	$4.00	$16,720.00
Ref #153	**513E21600**	**STRUCTURAL STEEL FOR REHABILITATION, AS PER PLAN, (13444 LB)**	
	Awd	$7.00	$94,108.00
	2	$11.00	$147,884.00
	3	$8.50	$114,274.00
Ref #154	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (17080 SF)**	
	Awd	$8.00	$136,640.00
	2	$6.81	$116,314.80
	3	$6.81	$116,314.80
Ref #155	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (17080 SF)**	
	Awd	$3.50	$59,780.00
	2	$3.00	$51,240.00
	3	$3.00	$51,240.00
Ref #156	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (16710 SF)**	
	Awd	$3.50	$58,485.00
	2	$3.00	$50,130.00
	3	$3.00	$50,130.00
Ref #157	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (16710 SF)**	
	Awd	$3.50	$58,485.00
	2	$3.00	$50,130.00
	3	$3.00	$50,130.00
Ref #158	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (26 MNHR)**	
	Awd	$150.00	$3,900.00
	2	$115.39	$3,000.14
	3	$115.00	$2,990.00
Ref #159	**514E10000**	**FINAL INSPECTION REPAIR, (15 EACH)**	
	Awd	$350.00	$5,250.00
	2	$300.00	$4,500.00
	3	$300.00	$4,500.00
Ref #160	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (169 FT)**	
	Awd	$50.00	$8,450.00
	2	$59.00	$9,971.00
	3	$105.00	$17,745.00
Ref #161	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (45 SF)**	
	Awd	$7.00	$315.00
	2	$6.00	$270.00
	3	$30.00	$1,350.00

Ref #162	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (421 SF)**	
	Awd	$7.00	$2,947.00
	2	$9.00	$3,789.00
	3	$8.00	$3,368.00
Ref #163	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (197 FT)**	
	Awd	$40.00	$7,880.00
	2	$40.00	$7,880.00
	3	$45.00	$8,865.00
Ref #164	**516E41400**	**1/2" ELASTOMERIC BEARING PAD, (17 SF)**	
	Awd	$275.00	$4,675.00
	2	$30.00	$510.00
	3	$500.00	$8,500.00
Ref #165	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$700.00	$7,000.00
	2	$860.00	$8,600.00
	3	$1,000.00	$10,000.00
Ref #166	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$700.00	$7,000.00
	2	$930.00	$9,300.00
	3	$1,000.00	$10,000.00
Ref #167	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$50,000.00	$50,000.00
	3	$50,000.00	$50,000.00
Ref #168	**518E12201**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (5 EACH)**	
	Awd	$1,800.00	$9,000.00
	2	$2,200.00	$11,000.00
	3	$2,000.00	$10,000.00
Ref #169	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (87 CY)**	
	Awd	$100.00	$8,700.00
	2	$120.00	$10,440.00
	3	$150.00	$13,050.00
Ref #170	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (240 FT)**	
	Awd	$15.00	$3,600.00
	2	$12.00	$2,880.00
	3	$10.00	$2,400.00
Ref #171	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (40 FT)**	
	Awd	$25.00	$1,000.00
	2	$52.00	$2,080.00
	3	$13.00	$520.00
Ref #172	**518E62200**	**STRUCTURE DRAINAGE, MISC.: PLUGGING EXISTING WEEPH, (12 EACH)**	
	Awd	$90.00	$1,080.00
	2	$150.00	$1,800.00
	3	$350.00	$4,200.00
Ref #173	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (15 SF)**	
	Awd	$250.00	$3,750.00
	2	$170.00	$2,550.00
	3	$175.00	$2,625.00

Ref #174	**526E25011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (479 SY)**	
	Awd	$295.00	$141,305.00
	2	$325.00	$155,675.00
	3	$300.00	$143,700.00
Ref #175	**526E90030**	**TYPE C INSTALLATION, (173 FT)**	
	Awd	$195.00	$33,735.00
	2	$255.00	$44,115.00
	3	$400.00	$69,200.00
Ref #176	**601E21000**	**CONCRETE SLOPE PROTECTION, (56 SY)**	
	Awd	$140.00	$7,840.00
	2	$103.00	$5,768.00
	3	$150.00	$8,400.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (HAM-50-2810 - Totals

Awd	**$1,730,470.00**
2	**$2,138,017.64**
3	**$2,232,849.80**

Ref #177	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$165,000.00	$165,000.00
	2	$350,000.00	$350,000.00
	3	$300,000.00	$300,000.00
Ref #178	**202E22900**	**APPROACH SLAB REMOVED, (267 SY)**	
	Awd	$40.00	$10,680.00
	2	$46.00	$12,282.00
	3	$75.00	$20,025.00
Ref #179	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$39,000.00	$39,000.00
	3	$50,000.00	$50,000.00
Ref #180	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$58,000.00	$58,000.00
	3	$35,000.00	$35,000.00
Ref #181	**509E10000**	**EPOXY COATED REINFORCING STEEL, (194669 LB)**	
	Awd	$1.40	$272,536.60
	2	$1.60	$311,470.40
	3	$1.50	$292,003.50
Ref #182	**509E25001**	**UNCOATED REINFORCING STEEL, AS PER PLAN, (1590 LB)**	
	Awd	$2.00	$3,180.00
	2	$4.00	$6,360.00
	3	$4.00	$6,360.00
Ref #183	**509E30040**	**NO. 6 GFRP DEFORMED BARS, (6388 FT)**	
	Awd	$2.50	$15,970.00
	2	$2.91	$18,589.08
	3	$1.75	$11,179.00
Ref #184	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (400 EACH)**	
	Awd	$22.00	$8,800.00
	2	$25.00	$10,000.00
	3	$25.00	$10,000.00

Ref #185	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (138 EACH)**	
	Awd	$25.00	$3,450.00
	2	$25.00	$3,450.00
	3	$50.00	$6,900.00
Ref #186	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (4 EACH)**	
	Awd	$2,800.00	$11,200.00
	2	$3,800.00	$15,200.00
	3	$6,000.00	$24,000.00
Ref #187	**511E34463**	**CLASS QC SCC CONCRETE WITH QC/QA, BRIDGE DECK (PAR, (77 CY)**	
	Awd	$1,350.00	$103,950.00
	2	$2,200.00	$169,400.00
	3	$3,250.00	$250,250.00
Ref #188	**511E43210**	**CLASS QC1 CONCRETE, PIER, (29 CY)**	
	Awd	$1,300.00	$37,700.00
	2	$1,675.00	$48,575.00
	3	$2,700.00	$78,300.00
Ref #189	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (42 CY)**	
	Awd	$950.00	$39,900.00
	2	$1,000.00	$42,000.00
	3	$1,500.00	$63,000.00
Ref #190	**511E53014**	**CLASS QC3 CONCRETE, MISC.: BRIDGE DECK (MEDIAN PAR, (59 CY)**	
	Awd	$675.00	$39,825.00
	2	$600.00	$35,400.00
	3	$1,025.00	$60,475.00
Ref #191	**511E53014**	**CLASS QC3 CONCRETE, MISC.: BRIDGE DECK WITH QC/QA, (666 CY)**	
	Awd	$850.00	$566,100.00
	2	$1,075.00	$715,950.00
	3	$835.70	$556,576.20
Ref #192	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1669 SY)**	
	Awd	$20.00	$33,380.00
	2	$10.00	$16,690.00
	3	$9.00	$15,021.00
Ref #193	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (18 FT)**	
	Awd	$125.00	$2,250.00
	2	$188.35	$3,390.30
	3	$200.00	$3,600.00
Ref #194	**512E33010**	**TYPE 3 WATERPROOFING, (17 SY)**	
	Awd	$100.00	$1,700.00
	2	$45.00	$765.00
	3	$62.00	$1,054.00
Ref #195	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (2831 LB)**	
	Awd	$7.00	$19,817.00
	2	$6.75	$19,109.25
	3	$5.25	$14,862.75
Ref #196	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (5400 EACH)**	
	Awd	$5.00	$27,000.00
	2	$5.03	$27,162.00
	3	$4.00	$21,600.00

Ref #197	**513E21600**	**STRUCTURAL STEEL FOR REHABILITATION, AS PER PLAN, (19434 LB)**	
	Awd	$8.00	$155,472.00
	2	$11.00	$213,774.00
	3	$8.50	$165,189.00
Ref #198	**514E21001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (LUMP SUM)**	
	Awd	$90,000.00	$90,000.00
	2	$70,000.00	$70,000.00
	3	$70,000.00	$70,000.00
Ref #199	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (250 FT)**	
	Awd	$50.00	$12,500.00
	2	$59.00	$14,750.00
	3	$105.00	$26,250.00
Ref #200	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (34 SF)**	
	Awd	$7.00	$238.00
	2	$6.00	$204.00
	3	$30.00	$1,020.00
Ref #201	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (443 SF)**	
	Awd	$7.00	$3,101.00
	2	$9.00	$3,987.00
	3	$8.00	$3,544.00
Ref #202	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (295 FT)**	
	Awd	$40.00	$11,800.00
	2	$40.00	$11,800.00
	3	$45.00	$13,275.00
Ref #203	**516E41400**	**1/2" ELASTOMERIC BEARING PAD, (17 SF)**	
	Awd	$275.00	$4,675.00
	2	$33.00	$561.00
	3	$300.00	$5,100.00
Ref #204	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$2,000.00	$40,000.00
	2	$2,161.00	$43,220.00
	3	$2,200.00	$44,000.00
Ref #205	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$1,800.00	$36,000.00
	2	$1,933.00	$38,660.00
	3	$2,500.00	$50,000.00
Ref #206	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$78,400.00	$78,400.00
	3	$50,000.00	$50,000.00
Ref #207	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (132 CY)**	
	Awd	$115.00	$15,180.00
	2	$120.00	$15,840.00
	3	$150.00	$19,800.00
Ref #208	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (308 FT)**	
	Awd	$15.00	$4,620.00
	2	$12.00	$3,696.00
	3	$10.00	$3,080.00

Ref #209	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (50 FT)**	
	Awd	$25.00	$1,250.00
	2	$49.00	$2,450.00
	3	$13.00	$650.00
Ref #210	**518E62200**	**STRUCTURE DRAINAGE, MISC.: PLUGGING EXISTING WEEPH, (16 EACH)**	
	Awd	$90.00	$1,440.00
	2	$150.00	$2,400.00
	3	$350.00	$5,600.00
Ref #211	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (109 SF)**	
	Awd	$185.00	$20,165.00
	2	$170.00	$18,530.00
	3	$120.00	$13,080.00
Ref #212	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (479 SY)**	
	Awd	$295.00	$141,305.00
	2	$325.00	$155,675.00
	3	$300.00	$143,700.00
Ref #213	**526E90030**	**TYPE C INSTALLATION, (254 FT)**	
	Awd	$195.00	$49,530.00
	2	$255.00	$64,770.00
	3	$400.00	$101,600.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (HAM-50-2825 - Totals

Awd	**$2,006,714.60**
2	**$2,641,510.03**
3	**$2,536,094.45**

Ref #214	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$37,900.00	$37,900.00
	2	$38,807.00	$38,807.00
	3	$75,000.00	$75,000.00
Ref #215	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$168,660.00	$168,660.00
	3	$300,000.00	$300,000.00
Ref #216	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$58,000.00	$58,000.00
	3	$28,500.00	$28,500.00
Ref #217	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$362,900.00**
2	**$465,467.00**
3	**$603,500.00**