Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220151
PID 110710
TRU-SR 5-08.30
Federal
Type: FOUR LANE RESURFACING
Letting Date: 3/10/2022
Completion Date: 7/31/2022

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $3,269,994.43

Engineer's Estimate: $3,473,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $3,269,994.43

Bidder 2
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $3,561,818.05

Bidder 3
KIRILA CONTRACTORS INC
505 BEDFORD RD PO BOX 179
Trumbull
BROOKFIELD, OH 44403
Bid $3,810,966.00

Bidder 4
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
Bid $4,028,818.93

Ref #1	**209E60200**	**LINEAR GRADING, (810 STA)**	
	Awd	$25.00	$20,250.00
	2	$27.00	$21,870.00
	3	$20.00	$16,200.00
	4	$25.00	$20,250.00
Ref #2	**690E98000**	**SPECIAL - VERTICAL CLEARANCE, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$640.00	$1,280.00
	3	$200.00	$400.00
	4	$1,000.00	$2,000.00

Section 1 - ROADWAY - Totals

Awd	**$22,250.00**
2	**$23,150.00**
3	**$16,600.00**
4	**$22,250.00**

Ref #3	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (22500 SY)**	
	Awd	$0.98	$22,050.00
	2	$0.80	$18,000.00
	3	$0.75	$16,875.00
	4	$0.85	$19,125.00
Ref #4	**659E20000**	**COMMERCIAL FERTILIZER, (3.04 TON)**	
	Awd	$250.00	$760.00
	2	$650.00	$1,976.00
	3	$750.00	$2,280.00
	4	$750.00	$2,280.00
Ref #5	**659E31000**	**LIME, (4.64 ACRE)**	
	Awd	$25.00	$116.00
	2	$150.00	$696.00
	3	$50.00	$232.00
	4	$197.00	$914.08
Ref #6	**659E35000**	**WATER, (121.5 MGAL)**	
	Awd	$0.10	$12.15
	2	$1.00	$121.50
	3	$1.00	$121.50
	4	$3.00	$364.50
Ref #7	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$25,938.15**
2	**$23,793.50**
3	**$22,508.50**
4	**$25,683.58**

Ref #8	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (2000 SY)**	
	Awd	$45.00	$90,000.00
	2	$38.00	$76,000.00
	3	$30.00	$60,000.00
	4	$50.00	$100,000.00
Ref #9	**407E20000**	**NON-TRACKING TACK COAT, (26419 GAL)**	
	Awd	$3.00	$79,257.00
	2	$2.50	$66,047.50
	3	$2.65	$70,010.35
	4	$2.25	$59,442.75
Ref #10	**408E10001**	**PRIME COAT, AS PER PLAN, (12628 GAL)**	
	Awd	$3.00	$37,884.00
	2	$3.50	$44,198.00
	3	$4.00	$50,512.00
	4	$4.25	$53,669.00
Ref #11	**424E12000**	**FINE GRADED POLYMER ASPHALT CONCRETE, TYPE B, (8156 CY)**	
	Awd	$191.00	$1,557,796.00
	2	$195.00	$1,590,420.00
	3	$218.00	$1,778,008.00
	4	$230.00	$1,875,880.00
Ref #12	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN (T=2"), (1755 CY)**	
	Awd	$50.00	$87,750.00
	2	$55.00	$96,525.00
	3	$56.00	$98,280.00
	4	$80.00	$140,400.00
Ref #13	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (21.6 MILE)**	
	Awd	$900.00	$19,440.00
	2	$600.00	$12,960.00
	3	$643.00	$13,888.80
	4	$600.00	$12,960.00
Ref #14	**897E01010**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A (T=1"), (146768 SY)**	
	Awd	$0.55	$80,722.40
	2	$1.00	$146,768.00
	3	$1.50	$220,152.00
	4	$0.70	$102,737.60
Ref #15	**897E01011**	**PAVEMENT PLANING, ASPHALT CONCRETE, CLASS A, AS PE, (146768 SY)**	
	Awd	$0.93	$136,494.24
	2	$1.25	$183,460.00
	3	$1.25	$183,460.00
	4	$1.00	$146,768.00

Section 3 - PAVEMENT - Totals

Awd	**$2,089,343.64**
2	**$2,216,378.50**
3	**$2,474,311.15**
4	**$2,491,857.35**

Ref #16	**621E00100**	**RPM, (963 EACH)**	
	Awd	$27.30	$26,289.90
	2	$26.85	$25,856.55
	3	$26.85	$25,856.55
	4	$28.50	$27,445.50

Ref #17	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (771 EACH)**	
	Awd	$5.00	$3,855.00
	2	$7.00	$5,397.00
	3	$5.00	$3,855.00
	4	$1.00	$771.00
Ref #18	**642E00104**	**EDGE LINE, 6", TYPE 1, (28.5 MILE)**	
	Awd	$630.00	$17,955.00
	2	$630.00	$17,955.00
	3	$450.00	$12,825.00
	4	$630.00	$17,955.00
Ref #19	**642E00204**	**LANE LINE, 6", TYPE 1, (11.3 MILE)**	
	Awd	$525.00	$5,932.50
	2	$525.00	$5,932.50
	3	$400.00	$4,520.00
	4	$525.00	$5,932.50
Ref #20	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (8355 FT)**	
	Awd	$0.60	$5,013.00
	2	$0.60	$5,013.00
	3	$0.80	$6,684.00
	4	$0.60	$5,013.00
Ref #21	**642E01510**	**DOTTED LINE, 6", TYPE 1, (8180 FT)**	
	Awd	$0.60	$4,908.00
	2	$0.60	$4,908.00
	3	$0.75	$6,135.00
	4	$0.60	$4,908.00
Ref #22	**646E10010**	**EDGE LINE, 6", (0.1 MILE)**	
	Awd	$12,500.00	$1,250.00
	2	$12,500.00	$1,250.00
	3	$12,500.00	$1,250.00
	4	$12,500.00	$1,250.00
Ref #23	**646E10110**	**LANE LINE, 6", (0.05 MILE)**	
	Awd	$12,500.00	$625.00
	2	$12,500.00	$625.00
	3	$12,500.00	$625.00
	4	$12,500.00	$625.00
Ref #24	**646E10200**	**CENTER LINE, (0.05 MILE)**	
	Awd	$20,000.00	$1,000.00
	2	$20,000.00	$1,000.00
	3	$20,000.00	$1,000.00
	4	$20,000.00	$1,000.00
Ref #25	**646E10400**	**STOP LINE, (275 FT)**	
	Awd	$12.00	$3,300.00
	2	$12.00	$3,300.00
	3	$12.00	$3,300.00
	4	$12.00	$3,300.00
Ref #26	**646E20300**	**LANE ARROW, (46 EACH)**	
	Awd	$150.00	$6,900.00
	2	$150.00	$6,900.00
	3	$150.00	$6,900.00
	4	$150.00	$6,900.00

Ref #27	**646E20320**	**WRONG WAY ARROW, (12 EACH)**	
	Awd	$200.00	$2,400.00
	2	$200.00	$2,400.00
	3	$200.00	$2,400.00
	4	$200.00	$2,400.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$79,428.40**
2	**$80,537.05**
3	**$75,350.55**
4	**$77,500.00**

Ref #28	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (3 EACH)**	
	Awd	$1,250.00	$3,750.00
	2	$1,250.00	$3,750.00
	3	$1,250.00	$3,750.00
	4	$1,250.00	$3,750.00
Ref #29	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (5 EACH)**	
	Awd	$7,450.00	$37,250.00
	2	$7,450.00	$37,250.00
	3	$7,450.00	$37,250.00
	4	$7,450.00	$37,250.00

Section 5 - TRAFFIC SIGNALS - Totals

Awd	**$41,000.00**
2	**$41,000.00**
3	**$41,000.00**
4	**$41,000.00**

Ref #30	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (200 HOUR)**	
	Awd	$70.00	$14,000.00
	2	$65.00	$13,000.00
	3	$55.00	$11,000.00
	4	$75.00	$15,000.00
Ref #31	**614E12460**	**WORK ZONE MARKING SIGN, (30 EACH)**	
	Awd	$85.00	$2,550.00
	2	$85.00	$2,550.00
	3	$85.00	$2,550.00
	4	$85.00	$2,550.00
Ref #32	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$300.00	$3,000.00
	2	$120.00	$1,200.00
	3	$200.00	$2,000.00
	4	$200.00	$2,000.00
Ref #33	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (30 SNMT)**	
	Awd	$850.00	$25,500.00
	2	$925.00	$27,750.00
	3	$925.00	$27,750.00
	4	$925.00	$27,750.00

Ref #34	**614E20010**	**WORK ZONE LANE LINE, CLASS I, 6", (11.3 MILE)**	
	Awd	$600.00	$6,780.00
	2	$350.00	$3,955.00
	3	$350.00	$3,955.00
	4	$600.00	$6,780.00
Ref #35	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (11.3 MILE)**	
	Awd	$600.00	$6,780.00
	2	$350.00	$3,955.00
	3	$350.00	$3,955.00
	4	$600.00	$6,780.00
Ref #36	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (28.45 MILE)**	
	Awd	$600.00	$17,070.00
	2	$400.00	$11,380.00
	3	$400.00	$11,380.00
	4	$600.00	$17,070.00
Ref #37	**614E23010**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", (8355 FT)**	
	Awd	$0.50	$4,177.50
	2	$0.60	$5,013.00
	3	$0.60	$5,013.00
	4	$0.50	$4,177.50
Ref #38	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (8355 FT)**	
	Awd	$0.50	$4,177.50
	2	$0.60	$5,013.00
	3	$0.60	$5,013.00
	4	$0.50	$4,177.50
Ref #39	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (275 FT)**	
	Awd	$3.50	$962.50
	2	$2.50	$687.50
	3	$2.50	$687.50
	4	$3.50	$962.50
Ref #40	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (275 FT)**	
	Awd	$3.50	$962.50
	2	$2.50	$687.50
	3	$2.50	$687.50
	4	$3.50	$962.50
Ref #41	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (30 SNMT)**	
	Awd	$275.00	$8,250.00
	2	$650.00	$19,500.00
	3	$650.00	$19,500.00
	4	$650.00	$19,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$94,210.00**
2	**$94,691.00**
3	**$93,491.00**
4	**$107,710.00**

Ref #42	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00

Ref #43	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (30 SY)**	
	Awd	$50.00	$1,500.00
	2	$50.00	$1,500.00
	3	$50.00	$1,500.00
	4	$50.00	$1,500.00
Ref #44	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1051 SY)**	
	Awd	$9.00	$9,459.00
	2	$9.00	$9,459.00
	3	$9.00	$9,459.00
	4	$9.00	$9,459.00
Ref #45	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (545 FT)**	
	Awd	$3.00	$1,635.00
	2	$3.00	$1,635.00
	3	$3.00	$1,635.00
	4	$3.00	$1,635.00
Ref #46	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (10 EACH)**	
	Awd	$1,500.00	$15,000.00
	2	$1,500.00	$15,000.00
	3	$1,500.00	$15,000.00
	4	$1,500.00	$15,000.00
Ref #47	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00
	3	$6,000.00	$6,000.00
	4	$6,000.00	$6,000.00
Ref #48	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (250 SF)**	
	Awd	$100.00	$25,000.00
	2	$100.00	$25,000.00
	3	$100.00	$25,000.00
	4	$100.00	$25,000.00
Ref #49	**530E00600**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (15 SF)**	
	Awd	$120.00	$1,800.00
	2	$120.00	$1,800.00
	3	$120.00	$1,800.00
	4	$120.00	$1,800.00
Ref #50	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #51	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #52	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00

Ref #53	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$25.00	$25.00
	4	$25.00	$25.00
Ref #54	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00

Section 7 - STRUCTURE REPAIR (TRU-5-0858L) - Totals

Awd	**$63,784.00**
2	**$63,784.00**
3	**$63,784.00**
4	**$63,784.00**

Ref #55	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #56	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (24 SY)**	
	Awd	$50.00	$1,200.00
	2	$50.00	$1,200.00
	3	$50.00	$1,200.00
	4	$50.00	$1,200.00
Ref #57	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1537 SY)**	
	Awd	$9.00	$13,833.00
	2	$9.00	$13,833.00
	3	$9.00	$13,833.00
	4	$9.00	$13,833.00
Ref #58	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (605 FT)**	
	Awd	$3.00	$1,815.00
	2	$3.00	$1,815.00
	3	$3.00	$1,815.00
	4	$3.00	$1,815.00
Ref #59	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (10 EACH)**	
	Awd	$1,500.00	$15,000.00
	2	$1,500.00	$15,000.00
	3	$1,500.00	$15,000.00
	4	$1,500.00	$15,000.00
Ref #60	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$6,000.00	$6,000.00
	3	$6,000.00	$6,000.00
	4	$6,000.00	$6,000.00
Ref #61	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$100.00	$20,000.00
	2	$100.00	$20,000.00
	3	$100.00	$20,000.00
	4	$100.00	$20,000.00

Ref #62	**530E00600**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (15 SF)**	
	Awd	$120.00	$1,800.00
	2	$120.00	$1,800.00
	3	$120.00	$1,800.00
	4	$120.00	$1,800.00
Ref #63	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #64	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #65	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #66	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$25.00	$25.00
	4	$25.00	$25.00
Ref #67	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00

Section 8 - STRUCTURE REPAIR (TRU-5-0859R) - Totals

Awd	**$63,038.00**
2	**$63,038.00**
3	**$63,038.00**
4	**$63,038.00**

Ref #68	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #69	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (17 SY)**	
	Awd	$50.00	$850.00
	2	$50.00	$850.00
	3	$50.00	$850.00
	4	$50.00	$850.00
Ref #70	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1766 SY)**	
	Awd	$9.00	$15,894.00
	2	$9.00	$15,894.00
	3	$9.00	$15,894.00
	4	$9.00	$15,894.00

Ref #71	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (664 FT)**	
	Awd	$3.00	$1,992.00
	2	$3.00	$1,992.00
	3	$3.00	$1,992.00
	4	$3.00	$1,992.00
Ref #72	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (16 EACH)**	
	Awd	$1,500.00	$24,000.00
	2	$1,500.00	$24,000.00
	3	$1,500.00	$24,000.00
	4	$1,500.00	$24,000.00
Ref #73	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$8,250.00	$8,250.00
	2	$8,250.00	$8,250.00
	3	$8,250.00	$8,250.00
	4	$8,250.00	$8,250.00
Ref #74	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$100.00	$15,000.00
	2	$100.00	$15,000.00
	3	$100.00	$15,000.00
	4	$100.00	$15,000.00
Ref #75	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #76	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #77	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #78	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$25.00	$25.00
	4	$25.00	$25.00
Ref #79	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00

Section 9 - STRUCTURE REPAIR (TRU-5-1036L) - Totals

Awd	**$69,376.00**
2	**$69,376.00**
3	**$69,376.00**
4	**$69,376.00**

Ref #80	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #81	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (17 SY)**	
	Awd	$50.00	$850.00
	2	$50.00	$850.00
	3	$50.00	$850.00
	4	$50.00	$850.00
Ref #82	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1814 SY)**	
	Awd	$9.00	$16,326.00
	2	$9.00	$16,326.00
	3	$9.00	$16,326.00
	4	$9.00	$16,326.00
Ref #83	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (664 FT)**	
	Awd	$3.00	$1,992.00
	2	$3.00	$1,992.00
	3	$3.00	$1,992.00
	4	$3.00	$1,992.00
Ref #84	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (16 EACH)**	
	Awd	$1,500.00	$24,000.00
	2	$1,500.00	$24,000.00
	3	$1,500.00	$24,000.00
	4	$1,500.00	$24,000.00
Ref #85	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$8,250.00	$8,250.00
	2	$8,250.00	$8,250.00
	3	$8,250.00	$8,250.00
	4	$8,250.00	$8,250.00
Ref #86	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$100.00	$15,000.00
	2	$100.00	$15,000.00
	3	$100.00	$15,000.00
	4	$100.00	$15,000.00
Ref #87	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #88	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #89	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00

Ref #90	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$25.00	$25.00
	4	$25.00	$25.00
Ref #91	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00

Section 10 - STRUCTURE REPAIR (TRU-5-1038R) - Totals

Awd	**$69,808.00**
2	**$69,808.00**
3	**$69,808.00**
4	**$69,808.00**

Ref #92	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #93	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (307 SY)**	
	Awd	$30.00	$9,210.00
	2	$30.00	$9,210.00
	3	$30.00	$9,210.00
	4	$30.00	$9,210.00
Ref #94	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (100 FT)**	
	Awd	$175.00	$17,500.00
	2	$175.00	$17,500.00
	3	$175.00	$17,500.00
	4	$175.00	$17,500.00
Ref #95	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (898 SY)**	
	Awd	$9.00	$8,082.00
	2	$9.00	$8,082.00
	3	$9.00	$8,082.00
	4	$9.00	$8,082.00
Ref #96	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (290 SY)**	
	Awd	$20.00	$5,800.00
	2	$20.00	$5,800.00
	3	$20.00	$5,800.00
	4	$20.00	$5,800.00
Ref #97	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (477 FT)**	
	Awd	$3.00	$1,431.00
	2	$3.00	$1,431.00
	3	$3.00	$1,431.00
	4	$3.00	$1,431.00
Ref #98	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$100.00	$15,000.00
	2	$100.00	$15,000.00
	3	$100.00	$15,000.00
	4	$100.00	$15,000.00

Ref #99	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #100	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #101	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #102	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$25.00	$25.00
	4	$25.00	$25.00
Ref #103	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00

Section 11 - STRUCTURE REPAIR (TRU-5-1078L) - Totals

Awd	**$60,413.00**
2	**$60,413.00**
3	**$60,413.00**
4	**$60,413.00**

Ref #104	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #105	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (312 SY)**	
	Awd	$30.00	$9,360.00
	2	$30.00	$9,360.00
	3	$30.00	$9,360.00
	4	$30.00	$9,360.00
Ref #106	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (100 FT)**	
	Awd	$175.00	$17,500.00
	2	$175.00	$17,500.00
	3	$175.00	$17,500.00
	4	$175.00	$17,500.00
Ref #107	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1352 SY)**	
	Awd	$9.00	$12,168.00
	2	$9.00	$12,168.00
	3	$9.00	$12,168.00
	4	$9.00	$12,168.00

Ref #108	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (288 SY)**	
	Awd	$20.00	$5,760.00
	2	$20.00	$5,760.00
	3	$20.00	$5,760.00
	4	$20.00	$5,760.00
Ref #109	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (640 FT)**	
	Awd	$3.00	$1,920.00
	2	$3.00	$1,920.00
	3	$3.00	$1,920.00
	4	$3.00	$1,920.00
Ref #110	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$100.00	$20,000.00
	2	$100.00	$20,000.00
	3	$100.00	$20,000.00
	4	$100.00	$20,000.00
Ref #111	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #112	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #113	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #114	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$25.00	$25.00
	4	$25.00	$25.00
Ref #115	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00
Ref #116	**843E50000**	**PATCHING CONCRETE STRUCTURES WITH TROWELABLE MORTA, (50 SF)**	
	Awd	$100.00	$5,000.00
	2	$100.00	$5,000.00
	3	$100.00	$5,000.00
	4	$100.00	$5,000.00

Section 12 - STRUCTURE REPAIR (TRU-5-1078R) - Totals

Awd	**$75,098.00**
2	**$75,098.00**
3	**$75,098.00**
4	**$75,098.00**

Ref #117	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #118	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (45 SY)**	
	Awd	$50.00	$2,250.00
	2	$50.00	$2,250.00
	3	$50.00	$2,250.00
	4	$50.00	$2,250.00
Ref #119	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (195 FT)**	
	Awd	$3.00	$585.00
	2	$3.00	$585.00
	3	$3.00	$585.00
	4	$3.00	$585.00
Ref #120	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$100.00	$20,000.00
	2	$100.00	$20,000.00
	3	$100.00	$20,000.00
	4	$100.00	$20,000.00
Ref #121	**530E00600**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (200 SF)**	
	Awd	$25.00	$5,000.00
	2	$120.00	$24,000.00
	3	$120.00	$24,000.00
	4	$120.00	$24,000.00
Ref #122	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (10 SY)**	
	Awd	$200.00	$2,000.00
	2	$200.00	$2,000.00
	3	$200.00	$2,000.00
	4	$200.00	$2,000.00
Ref #123	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #124	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #125	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #126	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$25.00	$25.00
	4	$25.00	$25.00

Ref #127	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00

Section 13 - STRUCTURE REPAIR (TRU-5-1100L) - Totals

Awd	**$33,225.00**
2	**$52,225.00**
3	**$52,225.00**
4	**$52,225.00**

Ref #128	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #129	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (45 SY)**	
	Awd	$50.00	$2,250.00
	2	$50.00	$2,250.00
	3	$50.00	$2,250.00
	4	$50.00	$2,250.00
Ref #130	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (176 FT)**	
	Awd	$3.00	$528.00
	2	$3.00	$528.00
	3	$3.00	$528.00
	4	$3.00	$528.00
Ref #131	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (200 SF)**	
	Awd	$100.00	$20,000.00
	2	$100.00	$20,000.00
	3	$100.00	$20,000.00
	4	$100.00	$20,000.00
Ref #132	**530E00600**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (200 SF)**	
	Awd	$25.00	$5,000.00
	2	$115.00	$23,000.00
	3	$115.00	$23,000.00
	4	$115.00	$23,000.00
Ref #133	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (10 SY)**	
	Awd	$200.00	$2,000.00
	2	$200.00	$2,000.00
	3	$200.00	$2,000.00
	4	$200.00	$2,000.00
Ref #134	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #135	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00

Ref #136	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #137	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$25.00	$25.00
	3	$25.00	$25.00
	4	$25.00	$25.00
Ref #138	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$15.00	$15.00
	2	$15.00	$15.00
	3	$15.00	$15.00
	4	$15.00	$15.00

Section 14 - STRUCTURE REPAIR (TRU-5-1100R) - Totals

Awd	**$33,168.00**
2	**$51,168.00**
3	**$51,168.00**
4	**$51,168.00**

Ref #139	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #140	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN (PERMANE, (93 SY)**	
	Awd	$35.00	$3,255.00
	2	$35.00	$3,255.00
	3	$35.00	$3,255.00
	4	$35.00	$3,255.00
Ref #141	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (83 SY)**	
	Awd	$50.00	$4,150.00
	2	$50.00	$4,150.00
	3	$50.00	$4,150.00
	4	$50.00	$4,150.00
Ref #142	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (806 SY)**	
	Awd	$9.00	$7,254.00
	2	$9.00	$7,254.00
	3	$9.00	$7,254.00
	4	$9.00	$7,254.00
Ref #143	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (93 SY)**	
	Awd	$20.00	$1,860.00
	2	$20.00	$1,860.00
	3	$20.00	$1,860.00
	4	$20.00	$1,860.00
Ref #144	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (428 FT)**	
	Awd	$3.00	$1,284.00
	2	$3.00	$1,284.00
	3	$3.00	$1,284.00
	4	$3.00	$1,284.00

Ref #145	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$120.00	$12,000.00
	2	$120.00	$12,000.00
	3	$120.00	$12,000.00
	4	$120.00	$12,000.00
Ref #146	**601E20000**	**CRUSHED AGGREGATE SLOPE PROTECTION, (15 SY)**	
	Awd	$200.00	$3,000.00
	2	$200.00	$3,000.00
	3	$200.00	$3,000.00
	4	$200.00	$3,000.00
Ref #147	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #148	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #149	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #150	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$25.00	$75.00
	3	$25.00	$75.00
	4	$25.00	$75.00
Ref #151	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00
	4	$15.00	$30.00

Section 15 - STRUCTURE REPAIR (TRU-5-1200L) - Totals

Awd	**$36,258.00**
2	**$36,258.00**
3	**$36,258.00**
4	**$36,258.00**

Ref #152	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #153	**202E38000**	**GUARDRAIL REMOVED, (31 FT)**	
	Awd	$5.00	$155.00
	2	$5.00	$155.00
	3	$5.00	$155.00
	4	$5.00	$155.00

Ref #154	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN (PERMANE, (60 SY)**	
	Awd	$35.00	$2,100.00
	2	$35.00	$2,100.00
	3	$35.00	$2,100.00
	4	$35.00	$2,100.00
Ref #155	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (88 SY)**	
	Awd	$50.00	$4,400.00
	2	$50.00	$4,400.00
	3	$50.00	$4,400.00
	4	$50.00	$4,400.00
Ref #156	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (806 SY)**	
	Awd	$9.00	$7,254.00
	2	$9.00	$7,254.00
	3	$9.00	$7,254.00
	4	$9.00	$7,254.00
Ref #157	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (60 SY)**	
	Awd	$20.00	$1,200.00
	2	$20.00	$1,200.00
	3	$20.00	$1,200.00
	4	$20.00	$1,200.00
Ref #158	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (428 FT)**	
	Awd	$3.00	$1,284.00
	2	$3.00	$1,284.00
	3	$3.00	$1,284.00
	4	$3.00	$1,284.00
Ref #159	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$100.00	$15,000.00
	2	$100.00	$15,000.00
	3	$100.00	$15,000.00
	4	$100.00	$15,000.00
Ref #160	**606E11000**	**GUARDRAIL, THRIE BEAM RAIL AND TRANSITION SECTION, (6 FT)**	
	Awd	$192.50	$1,155.00
	2	$192.50	$1,155.00
	3	$215.00	$1,290.00
	4	$215.00	$1,290.00
Ref #161	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (25 FT)**	
	Awd	$69.40	$1,735.00
	2	$69.40	$1,735.00
	3	$78.00	$1,950.00
	4	$78.00	$1,950.00
Ref #162	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #163	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00

Ref #164	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #165	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$25.00	$75.00
	3	$25.00	$75.00
	4	$25.00	$75.00
Ref #166	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00
	4	$15.00	$30.00

Section 16 - STRUCTURE REPAIR (TRU-5-1200R) - Totals

Awd	**$37,738.00**
2	**$37,738.00**
3	**$38,088.00**
4	**$38,088.00**

Ref #167	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #168	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (712 SY)**	
	Awd	$9.00	$6,408.00
	2	$9.00	$6,408.00
	3	$9.00	$6,408.00
	4	$9.00	$6,408.00
Ref #169	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (383 FT)**	
	Awd	$3.00	$1,149.00
	2	$3.00	$1,149.00
	3	$3.00	$1,149.00
	4	$3.00	$1,149.00
Ref #170	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$100.00	$10,000.00
	2	$100.00	$10,000.00
	3	$100.00	$10,000.00
	4	$100.00	$10,000.00
Ref #171	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #172	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00

Ref #173	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #174	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$25.00	$75.00
	3	$25.00	$75.00
	4	$25.00	$75.00
Ref #175	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00
	4	$15.00	$30.00
Ref #300	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (12 SY)**	
	Awd	$50.00	$600.00
	2	$50.00	$600.00
	3	$50.00	$600.00
	4	$50.00	$600.00

Section 17 - STRUCTURE REPAIR (TRU-5-1224L) - Totals

Awd	**$21,612.00**
2	**$21,612.00**
3	**$21,612.00**
4	**$21,612.00**

Ref #176	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #177	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (712 SY)**	
	Awd	$9.00	$6,408.00
	2	$9.00	$6,408.00
	3	$9.00	$6,408.00
	4	$9.00	$6,408.00
Ref #178	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (383 FT)**	
	Awd	$3.00	$1,149.00
	2	$3.00	$1,149.00
	3	$3.00	$1,149.00
	4	$3.00	$1,149.00
Ref #179	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$100.00	$10,000.00
	2	$100.00	$10,000.00
	3	$100.00	$10,000.00
	4	$100.00	$10,000.00
Ref #180	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00

Ref #181	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #182	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #183	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$25.00	$75.00
	3	$25.00	$75.00
	4	$25.00	$75.00
Ref #184	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00
	4	$15.00	$30.00
Ref #301	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (12 SY)**	
	Awd	$50.00	$600.00
	2	$50.00	$600.00
	3	$50.00	$600.00
	4	$50.00	$600.00

Section 18 - STRUCTURE REPAIR (TRU-5-1224R) - Totals

Awd	**$21,612.00**
2	**$21,612.00**
3	**$21,612.00**
4	**$21,612.00**

Ref #185	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #186	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1833 SY)**	
	Awd	$9.00	$16,497.00
	2	$9.00	$16,497.00
	3	$9.00	$16,497.00
	4	$9.00	$16,497.00
Ref #187	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (1108 FT)**	
	Awd	$3.00	$3,324.00
	2	$3.00	$3,324.00
	3	$3.00	$3,324.00
	4	$3.00	$3,324.00
Ref #188	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$100.00	$10,000.00
	2	$100.00	$10,000.00
	3	$100.00	$10,000.00
	4	$100.00	$10,000.00

Ref #189	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (38 FT)**	
	Awd	$10.00	$380.00
	2	$10.00	$380.00
	3	$10.00	$380.00
	4	$10.00	$380.00
Ref #190	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #191	**630E80100**	**SIGN, FLAT SHEET, 730.12, (2 SF)**	
	Awd	$40.00	$80.00
	2	$20.00	$40.00
	3	$20.00	$40.00
	4	$20.00	$40.00
Ref #192	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$25.00	$100.00
	2	$25.00	$100.00
	3	$25.00	$100.00
	4	$25.00	$100.00
Ref #193	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$15.00	$60.00
	3	$15.00	$60.00
	4	$15.00	$60.00
Ref #302	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (12 SY)**	
	Awd	$50.00	$600.00
	2	$50.00	$600.00
	3	$50.00	$600.00
	4	$50.00	$600.00

Section 19 - STRUCTURE REPAIR (TRU-5-1285) - Totals

Awd	**$34,161.00**
2	**$34,121.00**
3	**$34,121.00**
4	**$34,121.00**

Ref #194	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #195	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN (PERMANE, (97 SY)**	
	Awd	$35.00	$3,395.00
	2	$35.00	$3,395.00
	3	$35.00	$3,395.00
	4	$35.00	$3,395.00
Ref #196	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (109 SY)**	
	Awd	$30.00	$3,270.00
	2	$30.00	$3,270.00
	3	$30.00	$3,270.00
	4	$30.00	$3,270.00

Ref #197	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (892 SY)**	
	Awd	$9.00	$8,028.00
	2	$9.00	$8,028.00
	3	$9.00	$8,028.00
	4	$9.00	$8,028.00
Ref #198	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (97 SY)**	
	Awd	$20.00	$1,940.00
	2	$20.00	$1,940.00
	3	$20.00	$1,940.00
	4	$20.00	$1,940.00
Ref #199	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (473 FT)**	
	Awd	$3.00	$1,419.00
	2	$3.00	$1,419.00
	3	$3.00	$1,419.00
	4	$3.00	$1,419.00
Ref #200	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$100.00	$10,000.00
	2	$100.00	$10,000.00
	3	$100.00	$10,000.00
	4	$100.00	$10,000.00
Ref #201	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #202	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #203	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00
Ref #204	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$25.00	$75.00
	3	$25.00	$75.00
	4	$25.00	$75.00
Ref #205	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00
	4	$15.00	$30.00

Section 20 - STRUCTURE REPAIR (TRU-5-1391R) - Totals

Awd	**$31,507.00**
2	**$31,507.00**
3	**$31,507.00**
4	**$31,507.00**

Ref #206	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$3,000.00	$3,000.00
	3	$3,000.00	$3,000.00
	4	$3,000.00	$3,000.00
Ref #207	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN (PERMANE, (146 SY)**	
	Awd	$35.00	$5,110.00
	2	$35.00	$5,110.00
	3	$35.00	$5,110.00
	4	$35.00	$5,110.00
Ref #208	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (158 SY)**	
	Awd	$30.00	$4,740.00
	2	$30.00	$4,740.00
	3	$30.00	$4,740.00
	4	$30.00	$4,740.00
Ref #209	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1296 SY)**	
	Awd	$9.00	$11,664.00
	2	$9.00	$11,664.00
	3	$9.00	$11,664.00
	4	$9.00	$11,664.00
Ref #210	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (146 SY)**	
	Awd	$20.00	$2,920.00
	2	$20.00	$2,920.00
	3	$20.00	$2,920.00
	4	$20.00	$2,920.00
Ref #211	**512E74500**	**REMOVAL OF EXISTING PAVEMENT MARKING, (707 FT)**	
	Awd	$3.00	$2,121.00
	2	$3.00	$2,121.00
	3	$3.00	$2,121.00
	4	$3.00	$2,121.00
Ref #212	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (100 SF)**	
	Awd	$100.00	$10,000.00
	2	$100.00	$10,000.00
	3	$100.00	$10,000.00
	4	$100.00	$10,000.00
Ref #213	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (21 FT)**	
	Awd	$10.00	$210.00
	2	$10.00	$210.00
	3	$10.00	$210.00
	4	$10.00	$210.00
Ref #214	**630E80100**	**SIGN, FLAT SHEET, (6 SF)**	
	Awd	$20.00	$120.00
	2	$20.00	$120.00
	3	$20.00	$120.00
	4	$20.00	$120.00
Ref #215	**630E80100**	**SIGN, FLAT SHEET, 730.12, (1 SF)**	
	Awd	$20.00	$20.00
	2	$20.00	$20.00
	3	$20.00	$20.00
	4	$20.00	$20.00

Ref #216	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$25.00	$75.00
	3	$25.00	$75.00
	4	$25.00	$75.00
Ref #217	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.00	$30.00
	2	$15.00	$30.00
	3	$15.00	$30.00
	4	$15.00	$30.00

Section 21 - STRUCTURE REPAIR (TRU-5-1392L) - Totals

Awd	**$40,010.00**
2	**$40,010.00**
3	**$40,010.00**
4	**$40,010.00**

Ref #218	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$5,000.00	$5,000.00
	3	$7,500.00	$7,500.00
	4	$10,000.00	$10,000.00
Ref #219	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$12,000.00	$12,000.00
	3	$30,000.00	$30,000.00
	4	$18,000.00	$18,000.00
Ref #220	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$94,016.24	$94,016.24
	2	$215,500.00	$215,500.00
	3	$191,286.80	$191,286.80
	4	$300,000.00	$300,000.00
Ref #221	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$2,000.00	$12,000.00
	2	$2,000.00	$12,000.00
	3	$1,800.00	$10,800.00
	4	$2,200.00	$13,200.00
Ref #222	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$10,000.00	$10,000.00
	3	$20,000.00	$20,000.00
	4	$2,500.00	$2,500.00
Ref #223	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
	4	$191,000.00	$191,000.00

Section 22 - INCIDENTALS - Totals

Awd	**$227,016.24**
2	**$354,500.00**
3	**$359,586.80**
4	**$534,700.00**