Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220164
PID 90914
ASD-/HUR-US 250/SR 13-24.67/02.47
Federal
Type: CULVERT REPLACEMENT
Letting Date: 3/17/2022
Completion Date: 11/30/2022

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $484,629.00

Engineer's Estimate: $539,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1787 North State Route 510
Sandusky
VICKERY, OH 43464
Bid $484,629.00

Bidder 2
ADENA CORPORATION
1310 WEST FOURTH ST
Richland
MANSFIELD, OH 44906
Bid $557,013.53

Bidder 3
DIGIOIA-SUBURBAN EXCAVATING LLC
11293 ROYALTON RD
Cuyahoga
N ROYALTON, OH 44133
Bid $567,485.20

Bidder 4
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $616,125.44

Bidder 5
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $761,853.31

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$14,827.69	$14,827.69
	3	$15,500.00	$15,500.00
	4	$2,222.00	$2,222.00
	5	$4,500.00	$4,500.00
Ref #2	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$17,999.32	$17,999.32
	3	$3,200.00	$3,200.00
	4	$3,000.00	$3,000.00
	5	$16,000.00	$16,000.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (400 FT)**	
	Awd	$2.00	$800.00
	2	$2.73	$1,092.00
	3	$4.00	$1,600.00
	4	$4.00	$1,600.00
	5	$2.00	$800.00
Ref #4	**202E75000**	**FENCE REMOVED, (177 FT)**	
	Awd	$5.00	$885.00
	2	$0.92	$162.84
	3	$6.00	$1,062.00
	4	$9.00	$1,593.00
	5	$11.00	$1,947.00
Ref #5	**203E10000**	**EXCAVATION, (1280 CY)**	
	Awd	$12.00	$15,360.00
	2	$5.25	$6,720.00
	3	$20.00	$25,600.00
	4	$15.00	$19,200.00
	5	$12.00	$15,360.00
Ref #6	**203E20000**	**EMBANKMENT, (1107 CY)**	
	Awd	$10.00	$11,070.00
	2	$4.79	$5,302.53
	3	$13.00	$14,391.00
	4	$14.00	$15,498.00
	5	$12.00	$13,284.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (806 SY)**	
	Awd	$1.00	$806.00
	2	$1.61	$1,297.66
	3	$3.00	$2,418.00
	4	$1.00	$806.00
	5	$1.00	$806.00
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (600 FT)**	
	Awd	$26.00	$15,600.00
	2	$33.52	$20,112.00
	3	$26.00	$15,600.00
	4	$23.55	$14,130.00
	5	$24.00	$14,400.00

Ref #9	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (6 EACH)**	
	Awd	$2,950.00	$17,700.00
	2	$3,501.93	$21,011.58
	3	$3,000.00	$18,000.00
	4	$3,245.00	$19,470.00
	5	$3,154.00	$18,924.00
Ref #10	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$2,537.78	$5,075.56
	3	$1,420.00	$2,840.00
	4	$1,589.00	$3,178.00
	5	$1,534.00	$3,068.00

Section 1 - ROADWAY - Totals

Awd	**$70,221.00**
2	**$93,601.18**
3	**$100,211.00**
4	**$80,697.00**
5	**$89,089.00**

Ref #11	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (96 CY)**	
	Awd	$105.00	$10,080.00
	2	$134.49	$12,911.04
	3	$120.00	$11,520.00
	4	$125.00	$12,000.00
	5	$121.00	$11,616.00
Ref #12	**659E10000**	**SEEDING AND MULCHING, (4337 SY)**	
	Awd	$2.00	$8,674.00
	2	$1.59	$6,895.83
	3	$3.00	$13,011.00
	4	$2.76	$11,970.12
	5	$1.66	$7,199.42
Ref #13	**659E14000**	**REPAIR SEEDING AND MULCHING, (217 SY)**	
	Awd	$2.00	$434.00
	2	$1.00	$217.00
	3	$1.00	$217.00
	4	$0.70	$151.90
	5	$1.66	$360.22
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.58 TON)**	
	Awd	$800.00	$464.00
	2	$2,677.34	$1,552.86
	3	$1,190.00	$690.20
	4	$800.00	$464.00
	5	$263.00	$152.54
Ref #15	**659E35000**	**WATER, (23 MGAL)**	
	Awd	$1.00	$23.00
	2	$1.00	$23.00
	3	$10.00	$230.00
	4	$1.00	$23.00
	5	$0.11	$2.53

Ref #16	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
Ref #17	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (371 SY)**	
	Awd	$2.00	$742.00
	2	$8.21	$3,045.91
	3	$9.50	$3,524.50
	4	$8.00	$2,968.00
	5	$4.00	$1,484.00

Section 2 - EROSION CONTROL - Totals

Awd	**$25,417.00**
2	**$29,645.64**
3	**$34,192.70**
4	**$32,577.02**
5	**$25,814.71**

Ref #18	**602E20000**	**CONCRETE MASONRY, (5 CY)**	
	Awd	$950.00	$4,750.00
	2	$816.69	$4,083.45
	3	$1,500.00	$7,500.00
	4	$1,900.00	$9,500.00
	5	$963.00	$4,815.00
Ref #19	**605E31100**	**AGGREGATE DRAINS, (135 FT)**	
	Awd	$10.00	$1,350.00
	2	$9.26	$1,250.10
	3	$34.00	$4,590.00
	4	$8.00	$1,080.00
	5	$14.00	$1,890.00
Ref #20	**611E00406**	**4" CONDUIT, TYPE F, (100 FT)**	
	Awd	$10.00	$1,000.00
	2	$6.85	$685.00
	3	$15.00	$1,500.00
	4	$8.00	$800.00
	5	$31.00	$3,100.00
Ref #21	**611E53500**	**63" X 98" CONDUIT, TYPE A, 706.04, (85 FT)**	
	Awd	$665.00	$56,525.00
	2	$1,213.11	$103,114.35
	3	$995.00	$84,575.00
	4	$1,180.00	$100,300.00
	5	$1,300.00	$110,500.00

Section 3 - DRAINAGE - Totals

Awd	**$63,625.00**
2	**$109,132.90**
3	**$98,165.00**
4	**$111,680.00**
5	**$120,305.00**

Ref #22	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1.25"), (205 SY)**	
	Awd	$27.00	$5,535.00
	2	$24.75	$5,073.75
	3	$1.50	$307.50
	4	$31.00	$6,355.00
	5	$20.62	$4,227.10
Ref #23	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (191 CY)**	
	Awd	$215.00	$41,065.00
	2	$270.44	$51,654.04
	3	$235.00	$44,885.00
	4	$300.00	$57,300.00
	5	$232.00	$44,312.00
Ref #24	**304E20000**	**AGGREGATE BASE, (133 CY)**	
	Awd	$65.00	$8,645.00
	2	$39.53	$5,257.49
	3	$70.00	$9,310.00
	4	$90.00	$11,970.00
	5	$71.00	$9,443.00
Ref #25	**407E10000**	**TACK COAT, (140 GAL)**	
	Awd	$4.00	$560.00
	2	$13.14	$1,839.60
	3	$3.00	$420.00
	4	$2.23	$312.20
	5	$10.31	$1,443.40
Ref #26	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (32 CY)**	
	Awd	$375.00	$12,000.00
	2	$304.64	$9,748.48
	3	$630.00	$20,160.00
	4	$761.00	$24,352.00
	5	$258.00	$8,256.00
Ref #27	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (35 CY)**	
	Awd	$325.00	$11,375.00
	2	$286.23	$10,018.05
	3	$630.00	$22,050.00
	4	$722.00	$25,270.00
	5	$243.00	$8,505.00

Section 4 - PAVEMENT - Totals

Awd	**$79,180.00**
2	**$83,591.41**
3	**$97,132.50**
4	**$125,559.20**
5	**$76,186.50**

Ref #28	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (6 EACH)**	
	Awd	$70.00	$420.00
	2	$77.88	$467.28
	3	$72.00	$432.00
	4	$72.00	$432.00
	5	$67.00	$402.00

Ref #29	**621E00100**	**RPM, (3 EACH)**	
	Awd	$1,070.00	$3,210.00
	2	$1,797.29	$5,391.87
	3	$1,200.00	$3,600.00
	4	$250.00	$750.00
	5	$1,062.00	$3,186.00
Ref #30	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (14 EACH)**	
	Awd	$7.50	$105.00
	2	$24.81	$347.34
	3	$10.50	$147.00
	4	$8.33	$116.62
	5	$8.00	$112.00
Ref #31	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (22 FT)**	
	Awd	$20.00	$440.00
	2	$20.36	$447.92
	3	$16.00	$352.00
	4	$19.00	$418.00
	5	$17.00	$374.00
Ref #32	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (31 FT)**	
	Awd	$24.00	$744.00
	2	$25.16	$779.96
	3	$20.00	$620.00
	4	$23.00	$713.00
	5	$21.00	$651.00
Ref #33	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (6 EACH)**	
	Awd	$80.00	$480.00
	2	$89.86	$539.16
	3	$105.00	$630.00
	4	$84.00	$504.00
	5	$75.00	$450.00
Ref #34	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$20.00	$80.00
	2	$40.73	$162.92
	3	$21.00	$84.00
	4	$17.00	$68.00
	5	$15.00	$60.00
Ref #35	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.1 MILE)**	
	Awd	$18,500.00	$1,850.00
	2	$22,598.00	$2,259.80
	3	$18,800.00	$1,880.00
	4	$19,450.00	$1,945.00
	5	$26,250.00	$2,625.00
Ref #36	**642E00300**	**CENTER LINE, TYPE 1, (0.05 MILE)**	
	Awd	$37,000.00	$1,850.00
	2	$45,196.00	$2,259.80
	3	$35,000.00	$1,750.00
	4	$38,900.00	$1,945.00
	5	$26,250.00	$1,312.50

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$9,179.00**
2	**$12,656.05**
3	**$9,495.00**
4	**$6,891.62**
5	**$9,172.50**

Ref #37	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
	2	$18,950.69	$18,950.69
	3	$16,000.00	$16,000.00
	4	$16,667.00	$16,667.00
	5	$50,000.00	$50,000.00
Ref #38	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,000.00	$2,000.00
	2	$1,730.19	$3,460.38
	3	$965.00	$1,930.00
	4	$1,000.00	$2,000.00
	5	$1,365.00	$2,730.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$18,000.00**
2	**$22,411.07**
3	**$17,930.00**
4	**$18,667.00**
5	**$52,730.00**

Ref #39	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$6,709.30	$6,709.30
	3	$6,000.00	$6,000.00
	4	$3,000.00	$3,000.00
	5	$16,000.00	$16,000.00
Ref #40	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$18,933.92	$18,933.92
	3	$12,500.00	$12,500.00
	4	$4,000.00	$4,000.00
	5	$33,748.00	$33,748.00
Ref #41	**503E21100**	**UNCLASSIFIED EXCAVATION, (116 CY)**	
	Awd	$10.00	$1,160.00
	2	$113.27	$13,139.32
	3	$55.00	$6,380.00
	4	$60.00	$6,960.00
	5	$43.00	$4,988.00
Ref #42	**509E10000**	**EPOXY COATED REINFORCING STEEL, (4244 LB)**	
	Awd	$3.00	$12,732.00
	2	$2.11	$8,954.84
	3	$2.00	$8,488.00
	4	$1.90	$8,063.60
	5	$4.00	$16,976.00

Ref #43	**511E46011**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (12 CY)**	
	Awd	$700.00	$8,400.00
	2	$1,151.06	$13,812.72
	3	$945.00	$11,340.00
	4	$500.00	$6,000.00
	5	$3,312.00	$39,744.00
Ref #44	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (35 CY)**	
	Awd	$550.00	$19,250.00
	2	$480.23	$16,808.05
	3	$945.00	$33,075.00
	4	$775.00	$27,125.00
	5	$711.00	$24,885.00
Ref #45	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (35 SY)**	
	Awd	$15.00	$525.00
	2	$48.47	$1,696.45
	3	$32.00	$1,120.00
	4	$79.00	$2,765.00
	5	$34.00	$1,190.00
Ref #46	**512E33000**	**TYPE 2 WATERPROOFING, (233 SY)**	
	Awd	$30.00	$6,990.00
	2	$18.82	$4,385.06
	3	$32.00	$7,456.00
	4	$20.00	$4,660.00
	5	$19.00	$4,427.00
Ref #47	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (10 CY)**	
	Awd	$75.00	$750.00
	2	$205.61	$2,056.10
	3	$150.00	$1,500.00
	4	$273.00	$2,730.00
	5	$1,887.00	$18,870.00
Ref #48	**611E97400**	**CONDUIT, MISC.:12' X 5' CONDUIT, TYPE A, 706.05 (D, (70 FT)**	
	Awd	$1,110.00	$77,700.00
	2	$1,410.91	$98,763.70
	3	$1,250.00	$87,500.00
	4	$1,475.00	$103,250.00
	5	$1,600.00	$112,000.00

Section 7 - STRUCTURE UNDER 20 FOOT SPAN (HUR-13-024 - Totals

Awd	**$137,507.00**
2	**$185,259.46**
3	**$175,359.00**
4	**$168,553.60**
5	**$272,828.00**

Ref #49	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$5,871.16	$5,871.16
	3	$6,500.00	$6,500.00
	4	$7,250.00	$7,250.00
	5	$13,000.00	$13,000.00

Ref #50	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$3,259.09	$3,259.09
	3	$5,500.00	$5,500.00
	4	$3,500.00	$3,500.00
	5	$10,000.00	$10,000.00
Ref #51	**619E16000**	**FIELD OFFICE, TYPE A, (5 MNTH)**	
	Awd	$700.00	$3,500.00
	2	$400.00	$2,000.00
	3	$500.00	$2,500.00
	4	$750.00	$3,750.00
	5	$840.00	$4,200.00
Ref #52	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$4,193.69	$4,193.69
	3	$10,500.00	$10,500.00
	4	$30,000.00	$30,000.00
	5	$15,000.00	$15,000.00
Ref #53	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$5,391.88	$5,391.88
	3	$10,000.00	$10,000.00
	4	$27,000.00	$27,000.00
	5	$73,527.60	$73,527.60

Section 8 - INCIDENTALS - Totals

Awd	**$81,500.00**
2	**$20,715.82**
3	**$35,000.00**
4	**$71,500.00**
5	**$115,727.60**