Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220174
PID 106240
FAY-US 62-13.17
Federal
Type: TWO LANE RESURFACING
Letting Date: 3/17/2022
Completion Date: 9/15/2022

Contract Awarded To:	COX PAVING LLC
Award Amount:	$650,912.84
Engineer's Estimate:	$675,000.00

Bidder 1
COX PAVING LLC
2754 US HIGHWAY 22 NW

WASHINGTON COURT HOUSE, OH 43160-9510
Bid $650,912.84

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,300.00	$1,300.00

Section 1 - ROADWAY - Totals

Awd	**$1,300.00**

Ref #2	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,000.00**

Ref #3	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$515.00	$1,545.00
Ref #4	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$200.00	$600.00

Section 3 - DRAINAGE - Totals

Awd	**$2,145.00**

Ref #5	**251E01041**	**PARTIAL DEPTH PAVEMENT REPAIR (ASPHALT CONCRETE BA, (100 SY)**	
	Awd	$78.27	$7,827.00
Ref #6	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (100 SY)**	
	Awd	$153.82	$15,382.00
Ref #7	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5', (43704 SY)**	
	Awd	$1.51	$65,993.04
Ref #8	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, VARIABLE DEPTH, (2774 SY)**	
	Awd	$1.93	$5,353.82
Ref #9	**407E20000**	**NON-TRACKING TACK COAT, (3950 GAL)**	
	Awd	$2.79	$11,020.50
Ref #10	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2016 CY)**	
	Awd	$212.00	$427,392.00
Ref #11	**617E25000**	**WATER, (1 MGAL)**	
	Awd	$57.00	$57.00

Section 4 - PAVEMENT - Totals

Awd	**$533,025.36**

Ref #12	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$70.00	$210.00

Section 5 - WATER WORK - Totals

Awd	**$210.00**

Ref #13	**644E00104**	**EDGE LINE, 6", (0.09 MILE)**	
	Awd	$4,100.00	$369.00

Ref #14	**644E00204**	**LANE LINE, 6", (1.59 MILE)**	
	Awd	$2,029.00	$3,226.11
Ref #15	**644E00300**	**CENTER LINE, (2.3 MILE)**	
	Awd	$4,674.00	$10,750.20
Ref #16	**644E00400**	**CHANNELIZING LINE, 8", (1630 FT)**	
	Awd	$1.35	$2,200.50
Ref #17	**644E00500**	**STOP LINE, (405 FT)**	
	Awd	$6.14	$2,486.70
Ref #18	**644E00620**	**CROSSWALK LINE, 12", (1085 FT)**	
	Awd	$3.07	$3,330.95
Ref #19	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (425 FT)**	
	Awd	$5.50	$2,337.50
Ref #20	**644E01300**	**LANE ARROW, (44 EACH)**	
	Awd	$92.00	$4,048.00
Ref #21	**644E01400**	**WORD ON PAVEMENT, 72", (10 EACH)**	
	Awd	$104.00	$1,040.00
Ref #22	**644E01510**	**DOTTED LINE, 6", (485 FT)**	
	Awd	$1.25	$606.25

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$30,395.21**

Ref #23	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (22 EACH)**	
	Awd	$1,350.00	$29,700.00
Ref #24	**632E27200**	**LOOP DETECTOR TIE IN, (22 EACH)**	
	Awd	$125.00	$2,750.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$32,450.00**

Ref #25	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$55.00	$4,400.00
Ref #26	**614E12460**	**WORK ZONE MARKING SIGN, (4 EACH)**	
	Awd	$100.00	$400.00
Ref #27	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.59 MILE)**	
	Awd	$800.00	$1,272.00
Ref #28	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (2.3 MILE)**	
	Awd	$1,450.00	$3,335.00
Ref #29	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1630 FT)**	
	Awd	$0.75	$1,222.50
Ref #30	**614E24610**	**WORK ZONE DOTTED LINE, CLASS III, 4", 642 PAINT, (485 FT)**	
	Awd	$0.60	$291.00
Ref #31	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (405 FT)**	
	Awd	$3.50	$1,417.50
Ref #32	**614E27250**	**WORK ZONE CROSSWALK LINE, CLASS III, 12", 642 PAIN, (1085 FT)**	
	Awd	$2.06	$2,235.10

Ref #33	**614E30650**	**WORK ZONE ARROW, CLASS III, 642 PAINT, (44 EACH)**	
	Awd	$47.00	$2,068.00
Ref #34	**614E31620**	**WORK ZONE WORD ON PAVEMENT, 72", CLASS III, 642 PA, (10 EACH)**	
	Awd	$55.00	$550.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$17,191.10**

Ref #35	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,420.00	$3,420.00
Ref #36	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$23,326.17	$23,326.17
Ref #37	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$2,150.00	$2,150.00
Ref #38	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,300.00	$4,300.00

Section 9 - INCIDENTALS - Totals

Awd	**$33,196.17**