Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220202
PID 110928
CLI-Blanchester SRTS FY 22
Federal
Type: SIDEWALK
Letting Date: 3/31/2022
Completion Date: 9/1/2022

Contract Awarded To: AXIS CIVIL CONSTRUCTION LLC
Award Amount: $133,694.18

Engineer's Estimate: $123,000.00

Bidder 1
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $133,694.18

Bidder 2
BELGRAY, INC
266 E LOCUST ST
Clinton
WILMINGTON, OH 45177
Bid $176,732.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$2,000.00	$2,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (124 SY)**	
	Awd	$14.00	$1,736.00
	2	$35.00	$4,340.00
Ref #3	**202E30000**	**WALK REMOVED, (2969 SF)**	
	Awd	$1.50	$4,453.50
	2	$5.00	$14,845.00
Ref #5	**202E32500**	**CURB AND GUTTER REMOVED, (94 FT)**	
	Awd	$11.00	$1,034.00
	2	$39.00	$3,666.00
Ref #7	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$450.00	$450.00
Ref #8	**202E98100**	**REMOVAL MISC.:ROCK REMOVED & RESET, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$300.00	$300.00
Ref #9	**203E10000**	**EXCAVATION, (20 CY)**	
	Awd	$50.00	$1,000.00
	2	$45.00	$900.00
Ref #10	**203E20000**	**EMBANKMENT, (10 CY)**	
	Awd	$100.00	$1,000.00
	2	$55.00	$550.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (645 SY)**	
	Awd	$2.00	$1,290.00
	2	$11.00	$7,095.00
Ref #12	**608E10000**	**4" CONCRETE WALK, (3818 SF)**	
	Awd	$6.20	$23,671.60
	2	$7.00	$26,726.00
Ref #14	**608E52000**	**CURB RAMP, (920 SF)**	
	Awd	$20.00	$18,400.00
	2	$29.00	$26,680.00
Ref #15	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$3,784.00	$3,784.00
	2	$8,100.00	$8,100.00

Section 1 - ROADWAY - Totals

Awd	**$62,369.10**
2	**$95,652.00**

Ref #16	**659E00300**	**TOPSOIL, (100 CY)**	
	Awd	$60.00	$6,000.00
	2	$110.00	$11,000.00
Ref #17	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (875 SY)**	
	Awd	$4.40	$3,850.00
	2	$2.50	$2,187.50

Ref #18	**659E14000**	**REPAIR SEEDING AND MULCHING, (45 SY)**	
	Awd	$4.40	$198.00
	2	$0.50	$22.50
Ref #19	**659E15000**	**INTER-SEEDING, (45 SY)**	
	Awd	$4.40	$198.00
	2	$0.50	$22.50
Ref #20	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$800.00	$104.00
	2	$0.54	$0.07
Ref #21	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$1.00	$5.00
	2	$85.00	$425.00
Ref #22	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,355.00**
2	**$14,657.57**

Ref #24	**611E97400**	**CONDUIT, MISC.:TYPE B FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$20.00	$400.00
	2	$32.00	$640.00
Ref #25	**611E97400**	**CONDUIT, MISC.:TYPE C FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$21.00	$420.00
	2	$26.00	$520.00
Ref #26	**611E97400**	**CONDUIT, MISC.:TYPE E FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$22.00	$440.00
	2	$26.00	$520.00
Ref #27	**611E97400**	**CONDUIT, MISC.:TYPE F FOR DRAINAGE DISCHARGE CONTI, (20 FT)**	
	Awd	$25.00	$500.00
	2	$26.00	$520.00
Ref #28	**611E99720**	**INSPECTION WELL, (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$1,600.00	$1,600.00

Section 3 - DRAINAGE - Totals

Awd	**$3,160.00**
2	**$3,800.00**

Ref #31	**301E46000**	**ASPHALT CONCRETE BASE, PG64-22, (4 CY)**	
	Awd	$650.00	$2,600.00
	2	$650.00	$2,600.00
Ref #32	**304E20000**	**AGGREGATE BASE, (27 CY)**	
	Awd	$150.00	$4,050.00
	2	$120.00	$3,240.00
Ref #33	**407E20000**	**NON-TRACKING TACK COAT, (3 GAL)**	
	Awd	$3.00	$9.00
	2	$20.00	$60.00

Ref #34	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (44 CY)**	
	Awd	$150.00	$6,600.00
	2	$150.00	$6,600.00
Ref #35	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (2 CY)**	
	Awd	$1,200.00	$2,400.00
	2	$725.00	$1,450.00
Ref #36	**452E10011**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, , (108 SY)**	
	Awd	$75.00	$8,100.00
	2	$105.00	$11,340.00
Ref #37	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (101 FT)**	
	Awd	$43.00	$4,343.00
	2	$85.00	$8,585.00

Section 4 - PAVEMENT - Totals

Awd	**$28,102.00**
2	**$33,875.00**

Ref #39	**638E10900**	**SERVICE BOX ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$600.00	$2,400.00

Section 5 - WATER WORK - Totals

Awd	**$1,000.00**
2	**$2,400.00**

Ref #41	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (123 FT)**	
	Awd	$16.00	$1,968.00
	2	$16.00	$1,968.00
Ref #42	**630E80100**	**SIGN, FLAT SHEET, (64 SF)**	
	Awd	$20.00	$1,280.00
	2	$20.00	$1,280.00
Ref #43	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (13 EACH)**	
	Awd	$10.00	$130.00
	2	$10.00	$130.00
Ref #44	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (7 EACH)**	
	Awd	$15.00	$105.00
	2	$15.00	$105.00
Ref #45	**642E30000**	**REMOVAL OF PAVEMENT MARKING, (317 FT)**	
	Awd	$7.56	$2,396.52
	2	$8.00	$2,536.00
Ref #46	**644E00500**	**STOP LINE, (76 FT)**	
	Awd	$12.06	$916.56
	2	$12.06	$916.56
Ref #47	**644E00620**	**CROSSWALK LINE, 12", (402 FT)**	
	Awd	$6.00	$2,412.00
	2	$6.00	$2,412.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$9,208.08**
2	**$9,347.56**

Ref #48	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,999.87	$1,999.87
Ref #49	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
Ref #50	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$6,000.00	$6,000.00
Ref #51	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$4,000.00	$4,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$18,500.00**
2	**$16,999.87**