# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 220221
PID 104839
CUY-/LAK SIGN FY2022
Non-Federal
Type: SIGNING
Letting Date: 3/31/2022
Completion Date: 5/31/2023

Contract Awarded To: M P DORY CO
Award Amount: $711,212.50

Engineer's Estimate: $636,000.00

**Bidder 1**
M P DORY CO
2001 INTEGRITY DR SOUTH
Franklin
COLUMBUS, OH 43209
**Bid $711,212.50**

**Bidder 2**
LAKE ERIE CONSTRUCTION COMPANY
25 NORWALK ROAD
Huron
NORWALK, OH 44857
**Bid $737,135.00**

**Bidder 3**
CLEVELAND BARRICADING SYSTEMS LLC
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
**Bid $761,279.12**

| | | | |
|---|---|---|---|
| **Ref #1** | **202E98100** | **REMOVAL MISC.: SIGN SUPPORT FOUNDATION, (4 EACH)** | |
| | Awd | $1,000.00 | $4,000.00 |
| | 2 | $940.00 | $3,760.00 |
| | 3 | $2,695.00 | $10,780.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$4,000.00** |
| **2** | **$3,760.00** |
| **3** | **$10,780.00** |

| | | | |
|---|---|---|---|
| **Ref #2** | **832E30000** | **EROSION CONTROL, (1000 EACH)** | |
| | Awd | $1.00 | $1,000.00 |
| | 2 | $1.00 | $1,000.00 |
| | 3 | $1.00 | $1,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$1,000.00** |
| **2** | **$1,000.00** |
| **3** | **$1,000.00** |

| | | | |
|---|---|---|---|
| **Ref #3** | **625E32000** | **GROUND ROD, (4 EACH)** | |
| | Awd | $500.00 | $2,000.00 |
| | 2 | $320.00 | $1,280.00 |
| | 3 | $450.00 | $1,800.00 |

**Section 3 - LIGHTING - Totals**

| | |
|---|---|
| **Awd** | **$2,000.00** |
| **2** | **$1,280.00** |
| **3** | **$1,800.00** |

| | | | |
|---|---|---|---|
| **Ref #4** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (66 FT)** | |
| | Awd | $15.00 | $990.00 |
| | 2 | $15.00 | $990.00 |
| | 3 | $12.65 | $834.90 |
| **Ref #5** | **630E11207** | **OVERHEAD SIGN SUPPORT, TYPE TC-16.21, DESIGN 13, A, (1 EACH)** | |
| | Awd | $19,250.00 | $19,250.00 |
| | 2 | $20,725.00 | $20,725.00 |
| | 3 | $27,400.00 | $27,400.00 |
| **Ref #6** | **630E20601** | **OVERHEAD SIGN SUPPORT, TYPE TC-12.30, DESIGN 6, AS, (1 EACH)** | |
| | Awd | $23,250.00 | $23,250.00 |
| | 2 | $24,550.00 | $24,550.00 |
| | 3 | $30,215.00 | $30,215.00 |
| **Ref #7** | **630E72321** | **OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, AS, (1 EACH)** | |
| | Awd | $28,250.00 | $28,250.00 |
| | 2 | $30,125.00 | $30,125.00 |
| | 3 | $34,985.00 | $34,985.00 |
| **Ref #8** | **630E72331** | **OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 10, A, (1 EACH)** | |
| | Awd | $38,250.00 | $38,250.00 |
| | 2 | $41,850.00 | $41,850.00 |
| | 3 | $49,885.00 | $49,885.00 |

| | | | |
|---|---|---|---|
| **Ref #9** | **630E72411** | **OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, A, (1 EACH)** | |
| | Awd | $88,500.00 | $88,500.00 |
| | 2 | $88,500.00 | $88,500.00 |
| | 3 | $86,125.00 | $86,125.00 |
| **Ref #10** | **630E75000** | **SIGN ATTACHMENT ASSEMBLY, (273 EACH)** | |
| | Awd | $625.00 | $170,625.00 |
| | 2 | $685.00 | $187,005.00 |
| | 3 | $495.00 | $135,135.00 |
| **Ref #11** | **630E80100** | **SIGN, FLAT SHEET, (48.4 SF)** | |
| | Awd | $30.00 | $1,452.00 |
| | 2 | $17.50 | $847.00 |
| | 3 | $17.60 | $851.84 |
| **Ref #12** | **630E80200** | **SIGN, GROUND MOUNTED EXTRUSHEET, (20 SF)** | |
| | Awd | $25.00 | $500.00 |
| | 2 | $24.60 | $492.00 |
| | 3 | $31.95 | $639.00 |
| **Ref #13** | **630E80224** | **SIGN, OVERHEAD EXTRUSHEET, (9535 SF)** | |
| | Awd | $24.50 | $233,607.50 |
| | 2 | $23.00 | $219,305.00 |
| | 3 | $25.60 | $244,096.00 |
| **Ref #14** | **630E81201** | **SIGN ERECTED, EXTRUSHEET, AS PER PLAN, (230.5 SF)** | |
| | Awd | $16.00 | $3,688.00 |
| | 2 | $12.00 | $2,766.00 |
| | 3 | $9.25 | $2,132.13 |
| **Ref #15** | **630E84510** | **RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (4 EACH)** | |
| | Awd | $8,500.00 | $34,000.00 |
| | 2 | $7,125.00 | $28,500.00 |
| | 3 | $8,475.00 | $33,900.00 |
| **Ref #16** | **630E86310** | **REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (3 EACH)** | |
| | Awd | $250.00 | $750.00 |
| | 2 | $385.00 | $1,155.00 |
| | 3 | $1,395.00 | $4,185.00 |
| **Ref #17** | **630E87401** | **REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, AS , (73 EACH)** | |
| | Awd | $250.00 | $18,250.00 |
| | 2 | $245.00 | $17,885.00 |
| | 3 | $291.25 | $21,261.25 |
| **Ref #18** | **630E89802** | **REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (1 EACH)** | |
| | Awd | $2,850.00 | $2,850.00 |
| | 2 | $2,850.00 | $2,850.00 |
| | 3 | $1,185.00 | $1,185.00 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$664,212.50** |
| **2** | **$667,545.00** |
| **3** | **$672,830.12** |

| | | | |
|---|---|---|---|
| **Ref #19** | **614E11110** | **LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)** | |
| | Awd | $75.00 | $7,500.00 |
| | 2 | $60.00 | $6,000.00 |
| | 3 | $90.00 | $9,000.00 |

| | | | |
|---|---|---|---|
| **Ref #20** | **630E97800** | **SIGNING, MISC.: ADDITIONAL SIGNS, GROUND MOUNTED, , (100 SF)** | |
| | Awd | $25.00 | $2,500.00 |
| | 2 | $14.00 | $1,400.00 |
| | 3 | $33.15 | $3,315.00 |

**Section 5 - MAINTENANCE OF TRAFFIC - Totals**

| | |
|---|---|
| **Awd** | **$10,000.00** |
| **2** | **$7,400.00** |
| **3** | **$12,315.00** |

| | | | |
|---|---|---|---|
| **Ref #21** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $3,500.00 | $3,500.00 |
| | 3 | $4,134.00 | $4,134.00 |
| **Ref #22** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $5,000.00 | $5,000.00 |
| | 2 | $32,650.00 | $32,650.00 |
| | 3 | $45,765.00 | $45,765.00 |
| **Ref #23** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $20,000.00 | $20,000.00 |
| | 2 | $20,000.00 | $20,000.00 |
| | 3 | $12,655.00 | $12,655.00 |

**Section 6 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$30,000.00** |
| **2** | **$56,150.00** |
| **3** | **$62,554.00** |