Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220280
PID 105120
POR-/SUM-MCRO FY2022
Federal
Type: MICROSURFACING
Letting Date: 4/28/2022
Completion Date: 7/31/2022

Contract Awarded To: AMERICAN PAVEMENTS INC
Award Amount: $1,227,615.29

Engineer's Estimate: $1,257,000.00

Bidder 1
AMERICAN PAVEMENTS INC
7475 MONTGOMERY DR
Madison
PLAIN CITY, OH 43064
Bid $1,227,615.29

Bidder 2
STRAWSER CONSTRUCTION INC
1392 DUBLIN RD
Franklin
COLUMBUS, OH 43215
Bid $1,447,390.25

Ref #1	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**

Ref #2	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (1300 SY)**	
	Awd	$85.00	$110,500.00
	2	$90.00	$117,000.00
Ref #3	**421E10011**	**MICROSURFACING, SURFACE COURSE, AS PER PLAN, (219319 SY)**	
	Awd	$3.16	$693,048.04
	2	$3.50	$767,616.50

Section 2 - PAVEMENT - Totals

Awd	**$803,548.04**
2	**$884,616.50**

Ref #4	**621E00100**	**RPM, (954 EACH)**	
	Awd	$34.25	$32,674.50
	2	$30.00	$28,620.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (763 EACH)**	
	Awd	$23.00	$17,549.00
	2	$25.00	$19,075.00
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (4.68 MILE)**	
	Awd	$700.00	$3,276.00
	2	$875.00	$4,095.00
Ref #7	**642E00204**	**LANE LINE, 6", TYPE 1, (2.34 MILE)**	
	Awd	$500.00	$1,170.00
	2	$925.00	$2,164.50
Ref #8	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (1635 FT)**	
	Awd	$1.25	$2,043.75
	2	$1.00	$1,635.00
Ref #9	**646E10010**	**EDGE LINE, 6", (21.72 MILE)**	
	Awd	$3,200.00	$69,504.00
	2	$3,000.00	$65,160.00
Ref #10	**646E10200**	**CENTER LINE, (10.86 MILE)**	
	Awd	$4,350.00	$47,241.00
	2	$3,800.00	$41,268.00
Ref #11	**646E10400**	**STOP LINE, (208 FT)**	
	Awd	$15.00	$3,120.00
	2	$21.00	$4,368.00
Ref #12	**646E10620**	**CHEVRON MARKING, (52 FT)**	
	Awd	$15.00	$780.00
	2	$12.00	$624.00
Ref #13	**646E20000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$700.00	$1,400.00
	2	$650.00	$1,300.00

Ref #14	**646E20300**	**LANE ARROW, (18 EACH)**	
	Awd	$175.00	$3,150.00
	2	$210.00	$3,780.00
Ref #15	**646E20504**	**DOTTED LINE, 6", (75 FT)**	
	Awd	$10.00	$750.00
	2	$1.75	$131.25
Ref #16	**646E50000**	**REMOVAL OF PAVEMENT MARKING, (20 EACH)**	
	Awd	$50.00	$1,000.00
	2	$40.00	$800.00
Ref #17	**646E50100**	**REMOVAL OF PAVEMENT MARKING, (1970 FT)**	
	Awd	$3.00	$5,910.00
	2	$2.30	$4,531.00
Ref #18	**646E50300**	**REMOVAL OF PAVEMENT MARKING, (39.6 MILE)**	
	Awd	$1,350.00	$53,460.00
	2	$1,600.00	$63,360.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$243,028.25**
2	**$240,911.75**

Ref #19	**614E12460**	**WORK ZONE MARKING SIGN, (25 EACH)**	
	Awd	$60.00	$1,500.00
	2	$65.00	$1,625.00
Ref #20	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$250.00	$2,500.00
	2	$225.00	$2,250.00
Ref #21	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$930.00	$3,720.00
	2	$1,000.00	$4,000.00
Ref #22	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (4.68 MILE)**	
	Awd	$500.00	$2,340.00
	2	$600.00	$2,808.00
Ref #23	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (21.72 MILE)**	
	Awd	$800.00	$17,376.00
	2	$850.00	$18,462.00
Ref #24	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (52.8 MILE)**	
	Awd	$650.00	$34,320.00
	2	$750.00	$39,600.00
Ref #25	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (3270 FT)**	
	Awd	$0.50	$1,635.00
	2	$0.70	$2,289.00
Ref #26	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (416 FT)**	
	Awd	$3.00	$1,248.00
	2	$5.50	$2,288.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$64,639.00**
2	**$73,322.00**

Ref #27	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$4,500.00	$4,500.00
Ref #28	**103E06000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND, PAYMENT BON, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$9,500.00	$9,500.00
Ref #29	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$41,400.00	$41,400.00
	2	$85,950.00	$85,950.00
Ref #30	**619E16010**	**FIELD OFFICE, TYPE B, (6 MNTH)**	
	Awd	$500.00	$3,000.00
	2	$2,000.00	$12,000.00
Ref #31	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$1,500.00	$1,500.00
Ref #32	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$58,000.00	$58,000.00
	2	$132,090.00	$132,090.00

Section 5 - INCIDENTALS - Totals

Awd	**$113,400.00**
2	**$245,540.00**