Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220285
PID 100774
FRA-IR 270/VAR-SP FY22P
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 4/28/2022
Completion Date: 10/15/2022

Contract Awarded To:	KOKOSING CONSTRUCTION COMPANY INC
Award Amount:	$2,062,251.83
Engineer's Estimate:	$1,525,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $2,062,251.83

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**

Ref #2	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (11 EACH)**	
	Awd	$600.00	$6,600.00

Section 2 - DRAINAGE - Totals

Awd	**$6,600.00**

Ref #3	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN ,, (250 SY)**	
	Awd	$50.00	$12,500.00
Ref #4	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (4065 SY)**	
	Awd	$52.00	$211,380.00
Ref #5	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (1718 SY)**	
	Awd	$65.00	$111,670.00
Ref #6	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, , (2659 SY)**	
	Awd	$152.00	$404,168.00
Ref #7	**253E02001**	**PAVEMENT REPAIR, AS PER PLAN, 12" DEPTH, (1325 CY)**	
	Awd	$665.00	$881,125.00
Ref #8	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (5496 FT)**	
	Awd	$2.75	$15,114.00

Section 3 - PAVEMENT - Totals

Awd	**$1,635,957.00**

Ref #9	**621E00100**	**RPM, (54 EACH)**	
	Awd	$125.00	$6,750.00
Ref #10	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (54 EACH)**	
	Awd	$2.00	$108.00
Ref #11	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (4 EACH)**	
	Awd	$800.00	$3,200.00
Ref #12	**632E27200**	**LOOP DETECTOR TIE IN, (4 EACH)**	
	Awd	$80.00	$320.00
Ref #13	**642E00104**	**EDGE LINE, 6", TYPE 1, (1.28 MILE)**	
	Awd	$1,592.00	$2,037.76
Ref #14	**642E00204**	**LANE LINE, 6", TYPE 1, (1.02 MILE)**	
	Awd	$1,139.00	$1,161.78
Ref #15	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (134 FT)**	
	Awd	$2.00	$268.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$13,845.54**

Ref #16	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (960 HOUR)**		
	Awd	$95.00	$91,200.00	
Ref #17	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**		
	Awd	$800.00	$800.00	
Ref #18	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (8 SNMT)**		
	Awd	$800.00	$6,400.00	
Ref #19	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (1.02 MILE)**		
	Awd	$800.00	$816.00	
Ref #20	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (1.28 MILE)**		
	Awd	$900.00	$1,152.00	
Ref #21	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (134 FT)**		
	Awd	$3.00	$402.00	

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$100,770.00**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**		
	Awd	$7,000.00	$7,000.00	
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**		
	Awd	$194,079.29	$194,079.29	
Ref #24	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**		
	Awd	$3,000.00	$3,000.00	
Ref #25	**624E10000**	**MOBILIZATION, (LUMP SUM)**		
	Awd	$100,000.00	$100,000.00	

Section 6 - INCIDENTALS - Totals

Awd	**$304,079.29**