Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220321
PID 100775
FAY-/MAD-SP FY22 Gen
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 5/12/2022
Completion Date: 10/15/2022

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $836,323.58

Engineer's Estimate: $776,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $836,323.58

Bidder 2
COX PAVING LLC
2754 US HIGHWAY 22 NW
WASHINGTON COURT HOUSE, OH 43160-9510
Bid $999,592.39

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #2	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, , (17242 SY)**	
	Awd	$27.00	$465,534.00
	2	$32.00	$551,744.00
Ref #3	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, , (3758 SY)**	
	Awd	$60.50	$227,359.00
	2	$62.60	$235,250.80

Section 2 - PAVEMENT - Totals

Awd	**$692,893.00**
2	**$786,994.80**

Ref #4	**621E00100**	**RPM, (390 EACH)**	
	Awd	$40.00	$15,600.00
	2	$40.00	$15,600.00
Ref #5	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (390 EACH)**	
	Awd	$4.00	$1,560.00
	2	$6.93	$2,702.70
Ref #6	**642E00104**	**EDGE LINE, 6", TYPE 1, (15.46 MILE)**	
	Awd	$815.00	$12,599.90
	2	$874.41	$13,518.38
Ref #7	**642E00300**	**CENTER LINE, TYPE 1, (7.73 MILE)**	
	Awd	$853.00	$6,593.69
	2	$1,501.09	$11,603.43

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$36,353.59**
2	**$43,424.51**

Ref #8	**614E12461**	**WORK ZONE MARKING SIGN, AS PER PLAN, (35 EACH)**	
	Awd	$120.00	$4,200.00
	2	$110.00	$3,850.00
Ref #9	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (4.76 MILE)**	
	Awd	$1,125.00	$5,355.00
	2	$1,441.16	$6,859.92

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$9,555.00**
2	**$10,709.92**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,300.00	$3,300.00
	2	$3,800.00	$3,800.00
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,221.99	$70,221.99
	2	$55,404.77	$55,404.77
Ref #12	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$3,000.00	$3,000.00
	2	$2,920.42	$2,920.42
Ref #13	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$95,337.97	$95,337.97

Section 5 - INCIDENTALS - Totals

Awd	**$96,521.99**
2	**$157,463.16**