Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 224015
PID 101366
ATH-SR 691-05.17
Federal
Type: CULVERT REPLACEMENT
Letting Date: 5/12/2022
Completion Date: 11/1/2022

Contract Awarded To: PARKER CORPORATION
Award Amount: $408,461.76

Engineer's Estimate: $410,000.00

Bidder 1
PARKER CORPORATION
ST RT 7
Meigs
TUPPERS PLAINS, OH 45783
Bid $408,461.76

Bidder 2
R C CONSTRUCTION COMPANY AND SON INC
8096 FEDERAL ROAD
Washington
CUTLER, OH 45724
Bid $488,035.60

Bidder 3
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $496,224.43

Bidder 4
RIGHTER COMPANY INC
2424 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $552,156.60

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $594,458.96

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$22,200.00	$22,200.00
	2	$2,500.00	$2,500.00
	3	$20,000.00	$20,000.00
	4	$2,000.00	$2,000.00
	5	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (182 SY)**	
	Awd	$5.00	$910.00
	2	$20.00	$3,640.00
	3	$16.00	$2,912.00
	4	$15.00	$2,730.00
	5	$10.00	$1,820.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (20 FT)**	
	Awd	$10.00	$200.00
	2	$20.00	$400.00
	3	$20.00	$400.00
	4	$15.00	$300.00
	5	$20.00	$400.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (236 FT)**	
	Awd	$2.00	$472.00
	2	$5.00	$1,180.00
	3	$4.00	$944.00
	4	$2.80	$660.80
	5	$4.00	$944.00
Ref #5	**203E10000**	**EXCAVATION, (24 CY)**	
	Awd	$20.00	$480.00
	2	$20.00	$480.00
	3	$40.00	$960.00
	4	$50.00	$1,200.00
	5	$15.00	$360.00
Ref #6	**203E20000**	**EMBANKMENT, (40 CY)**	
	Awd	$20.00	$800.00
	2	$20.00	$800.00
	3	$40.00	$1,600.00
	4	$50.00	$2,000.00
	5	$15.00	$600.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (244 SY)**	
	Awd	$0.50	$122.00
	2	$2.00	$488.00
	3	$5.00	$1,220.00
	4	$4.00	$976.00
	5	$2.50	$610.00
Ref #8	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (75 FT)**	
	Awd	$60.00	$4,500.00
	2	$74.00	$5,550.00
	3	$71.76	$5,382.00
	4	$60.00	$4,500.00
	5	$74.00	$5,550.00

Ref #9	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,650.00	$1,650.00
	3	$1,650.00	$1,650.00
	4	$2,000.00	$2,000.00
	5	$2,500.00	$2,500.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$2,850.00	$2,850.00
	2	$2,600.00	$2,600.00
	3	$2,500.00	$2,500.00
	4	$2,850.00	$2,850.00
	5	$3,500.00	$3,500.00

Section 1 - ROADWAY - Totals

Awd	**$34,534.00**
2	**$19,288.00**
3	**$37,568.00**
4	**$19,216.80**
5	**$26,284.00**

Ref #11	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (1 CY)**	
	Awd	$80.00	$80.00
	2	$1,000.00	$1,000.00
	3	$500.00	$500.00
	4	$100.00	$100.00
	5	$1,600.00	$1,600.00
Ref #12	**659E00300**	**TOPSOIL, (73 CY)**	
	Awd	$25.00	$1,825.00
	2	$25.00	$1,825.00
	3	$40.00	$2,920.00
	4	$25.00	$1,825.00
	5	$31.00	$2,263.00
Ref #13	**659E10000**	**SEEDING AND MULCHING, (656 SY)**	
	Awd	$1.00	$656.00
	2	$10.00	$6,560.00
	3	$5.00	$3,280.00
	4	$5.00	$3,280.00
	5	$2.50	$1,640.00
Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (33 SY)**	
	Awd	$0.05	$1.65
	2	$0.20	$6.60
	3	$1.00	$33.00
	4	$1.00	$33.00
	5	$10.00	$330.00
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.09 TON)**	
	Awd	$2,778.00	$250.02
	2	$1,200.00	$108.00
	3	$1,500.00	$135.00
	4	$1,500.00	$135.00
	5	$618.00	$55.62

Ref #16	**659E31000**	**LIME, (0.14 ACRE)**	
	Awd	$1,786.00	$250.04
	2	$800.00	$112.00
	3	$200.00	$28.00
	4	$200.00	$28.00
	5	$870.00	$121.80
Ref #17	**659E35000**	**WATER, (4 MGAL)**	
	Awd	$0.05	$0.20
	2	$1.00	$4.00
	3	$1.00	$4.00
	4	$1.00	$4.00
	5	$0.01	$0.04
Ref #18	**832E30000**	**EROSION CONTROL, (3500 EACH)**	
	Awd	$1.00	$3,500.00
	2	$1.00	$3,500.00
	3	$1.00	$3,500.00
	4	$1.00	$3,500.00
	5	$1.00	$3,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$6,562.91**
2	**$13,115.60**
3	**$10,400.00**
4	**$8,905.00**
5	**$9,510.46**

Ref #19	**602E20000**	**CONCRETE MASONRY, (0.3 CY)**	
	Awd	$1,000.00	$300.00
	2	$2,500.00	$750.00
	3	$3,800.00	$1,140.00
	4	$2,500.00	$750.00
	5	$3,000.00	$900.00
Ref #20	**611E00900**	**6" CONDUIT, TYPE B, (50 FT)**	
	Awd	$10.00	$500.00
	2	$10.00	$500.00
	3	$16.00	$800.00
	4	$10.00	$500.00
	5	$20.50	$1,025.00
Ref #21	**611E01400**	**6" CONDUIT, TYPE E, (50 FT)**	
	Awd	$10.00	$500.00
	2	$10.00	$500.00
	3	$16.00	$800.00
	4	$10.00	$500.00
	5	$17.00	$850.00
Ref #22	**611E01500**	**6" CONDUIT, TYPE F, (50 FT)**	
	Awd	$10.00	$500.00
	2	$10.00	$500.00
	3	$16.00	$800.00
	4	$10.00	$500.00
	5	$18.50	$925.00

Ref #23	**611E06400**	**15" CONDUIT, TYPE D, 707.43, (34 FT)**	
	Awd	$60.00	$2,040.00
	2	$200.00	$6,800.00
	3	$130.00	$4,420.00
	4	$40.00	$1,360.00
	5	$86.00	$2,924.00

Section 3 - DRAINAGE - Totals

Awd	**$3,840.00**
2	**$9,050.00**
3	**$7,960.00**
4	**$3,610.00**
5	**$6,624.00**

Ref #24	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (28 CY)**	
	Awd	$481.00	$13,468.00
	2	$395.00	$11,060.00
	3	$390.00	$10,920.00
	4	$480.00	$13,440.00
	5	$350.00	$9,800.00
Ref #25	**304E20000**	**AGGREGATE BASE, (41 CY)**	
	Awd	$65.00	$2,665.00
	2	$85.00	$3,485.00
	3	$85.00	$3,485.00
	4	$150.00	$6,150.00
	5	$138.00	$5,658.00
Ref #26	**407E10000**	**TACK COAT, (26 GAL)**	
	Awd	$10.00	$260.00
	2	$10.00	$260.00
	3	$5.00	$130.00
	4	$10.00	$260.00
	5	$18.50	$481.00
Ref #27	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (10 CY)**	
	Awd	$65.00	$650.00
	2	$85.00	$850.00
	3	$110.00	$1,100.00
	4	$100.00	$1,000.00
	5	$163.00	$1,630.00
Ref #28	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (20 CY)**	
	Awd	$488.00	$9,760.00
	2	$475.00	$9,500.00
	3	$450.00	$9,000.00
	4	$487.00	$9,740.00
	5	$613.00	$12,260.00

Section 4 - PAVEMENT - Totals

Awd	**$26,803.00**
2	**$25,155.00**
3	**$24,635.00**
4	**$30,590.00**
5	**$29,829.00**

Ref #29	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (3 EACH)**	
	Awd	$10.00	$30.00
	2	$20.00	$60.00
	3	$15.00	$45.00
	4	$10.00	$30.00
	5	$12.50	$37.50
Ref #30	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (71 FT)**	
	Awd	$15.00	$1,065.00
	2	$15.00	$1,065.00
	3	$10.00	$710.00
	4	$15.00	$1,065.00
	5	$18.50	$1,313.50
Ref #31	**630E80100**	**SIGN, FLAT SHEET, (28.5 SF)**	
	Awd	$25.00	$712.50
	2	$30.00	$855.00
	3	$28.00	$798.00
	4	$25.00	$712.50
	5	$31.00	$883.50
Ref #32	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (13 EACH)**	
	Awd	$20.00	$260.00
	2	$25.00	$325.00
	3	$29.87	$388.31
	4	$25.00	$325.00
	5	$3.50	$45.50
Ref #33	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (12 EACH)**	
	Awd	$20.00	$240.00
	2	$25.00	$300.00
	3	$32.36	$388.32
	4	$25.00	$300.00
	5	$18.50	$222.00
Ref #34	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.16 MILE)**	
	Awd	$4,750.00	$760.00
	2	$8,500.00	$1,360.00
	3	$2,200.00	$352.00
	4	$4,750.00	$760.00
	5	$5,900.00	$944.00
Ref #35	**642E00300**	**CENTER LINE, TYPE 1, (0.27 MILE)**	
	Awd	$3,440.00	$928.80
	2	$6,500.00	$1,755.00
	3	$2,200.00	$594.00
	4	$3,440.00	$928.80
	5	$4,300.00	$1,161.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$3,996.30**
2	**$5,720.00**
3	**$3,275.63**
4	**$4,121.30**
5	**$4,607.00**

Ref #36	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$65.00	$650.00
	2	$20.00	$200.00
	3	$120.00	$1,200.00
	4	$75.00	$750.00
	5	$105.00	$1,050.00
Ref #37	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (5 EACH)**	
	Awd	$1,500.00	$7,500.00
	2	$1,850.00	$9,250.00
	3	$1,800.00	$9,000.00
	4	$2,250.00	$11,250.00
	5	$2,800.00	$14,000.00
Ref #38	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$150.00	$1,500.00
	2	$20.00	$200.00
	3	$120.00	$1,200.00
	4	$450.05	$4,500.50
	5	$569.00	$5,690.00
Ref #39	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (TWO WAY), (21 EACH)**	
	Awd	$10.00	$210.00
	2	$25.00	$525.00
	3	$15.00	$315.00
	4	$30.00	$630.00
	5	$37.00	$777.00
Ref #40	**614E13360**	**OBJECT MARKER, TWO WAY, (21 EACH)**	
	Awd	$10.00	$210.00
	2	$25.00	$525.00
	3	$16.00	$336.00
	4	$38.00	$798.00
	5	$47.00	$987.00
Ref #41	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.45 MILE)**	
	Awd	$3,890.00	$1,750.50
	2	$4,500.00	$2,025.00
	3	$5,200.00	$2,340.00
	4	$5,200.00	$2,340.00
	5	$6,400.00	$2,880.00
Ref #42	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.3 MILE)**	
	Awd	$2,500.00	$750.00
	2	$4,500.00	$1,350.00
	3	$6,980.00	$2,094.00
	4	$6,980.00	$2,094.00
	5	$8,600.00	$2,580.00
Ref #43	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (131 FT)**	
	Awd	$10.00	$1,310.00
	2	$10.00	$1,310.00
	3	$5.00	$655.00
	4	$5.00	$655.00
	5	$6.00	$786.00

Ref #44	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (32 FT)**	
	Awd	$10.00	$320.00
	2	$50.00	$1,600.00
	3	$12.00	$384.00
	4	$12.00	$384.00
	5	$15.00	$480.00
Ref #45	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$15,000.00	$15,000.00
	3	$7,500.00	$7,500.00
	4	$10,000.00	$10,000.00
	5	$9,700.00	$9,700.00
Ref #46	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (438 SY)**	
	Awd	$75.00	$32,850.00
	2	$145.00	$63,510.00
	3	$85.00	$37,230.00
	4	$125.00	$54,750.00
	5	$100.00	$43,800.00
Ref #47	**616E10000**	**WATER, (11 MGAL)**	
	Awd	$0.05	$0.55
	2	$1.00	$11.00
	3	$1.00	$11.00
	4	$1.00	$11.00
	5	$1.00	$11.00
Ref #48	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (380 FT)**	
	Awd	$10.00	$3,800.00
	2	$25.00	$9,500.00
	3	$25.00	$9,500.00
	4	$20.00	$7,600.00
	5	$21.00	$7,980.00
Ref #49	**622E41110**	**PORTABLE BARRIER, ANCHORED, (70 FT)**	
	Awd	$10.00	$700.00
	2	$35.00	$2,450.00
	3	$25.00	$1,750.00
	4	$20.00	$1,400.00
	5	$140.00	$9,800.00
Ref #50	**622E41111**	**PORTABLE BARRIER, ANCHORED, AS PER PLAN, (20 FT)**	
	Awd	$10.00	$200.00
	2	$200.00	$4,000.00
	3	$25.00	$500.00
	4	$20.00	$400.00
	5	$625.00	$12,500.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$56,751.05**
2	**$111,456.00**
3	**$74,015.00**
4	**$97,562.50**
5	**$113,021.00**

Ref #51	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$15,000.00	$15,000.00
	3	$18,000.00	$18,000.00
	4	$20,000.00	$20,000.00
	5	$22,000.00	$22,000.00
Ref #52	**202E23500**	**WEARING COURSE REMOVED, (62 SY)**	
	Awd	$5.00	$310.00
	2	$20.00	$1,240.00
	3	$30.00	$1,860.00
	4	$15.00	$930.00
	5	$5.50	$341.00
Ref #53	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$12,500.00	$12,500.00
	3	$25,000.00	$25,000.00
	4	$48,650.00	$48,650.00
	5	$95,000.00	$95,000.00
Ref #54	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$6,500.00	$6,500.00
	3	$12,000.00	$12,000.00
	4	$5,000.00	$5,000.00
	5	$12,000.00	$12,000.00
Ref #55	**509E10000**	**EPOXY COATED REINFORCING STEEL, (3126 LB)**	
	Awd	$1.25	$3,907.50
	2	$3.50	$10,941.00
	3	$1.80	$5,626.80
	4	$2.50	$7,815.00
	5	$3.00	$9,378.00
Ref #56	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (7 CY)**	
	Awd	$650.00	$4,550.00
	2	$750.00	$5,250.00
	3	$2,900.00	$20,300.00
	4	$1,000.00	$7,000.00
	5	$2,600.00	$18,200.00
Ref #57	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (29 CY)**	
	Awd	$550.00	$15,950.00
	2	$750.00	$21,750.00
	3	$500.00	$14,500.00
	4	$1,000.00	$29,000.00
	5	$939.00	$27,231.00
Ref #58	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (1 CY)**	
	Awd	$650.00	$650.00
	2	$750.00	$750.00
	3	$2,000.00	$2,000.00
	4	$1,000.00	$1,000.00
	5	$4,400.00	$4,400.00

Ref #59	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (40 SY)**	
	Awd	$12.00	$480.00
	2	$50.00	$2,000.00
	3	$65.00	$2,600.00
	4	$45.00	$1,800.00
	5	$85.50	$3,420.00
Ref #60	**512E33000**	**TYPE 2 WATERPROOFING, (80 SY)**	
	Awd	$14.00	$1,120.00
	2	$35.00	$2,800.00
	3	$18.00	$1,440.00
	4	$25.50	$2,040.00
	5	$27.00	$2,160.00
Ref #61	**512E33010**	**TYPE 3 WATERPROOFING, (129 SY)**	
	Awd	$18.00	$2,322.00
	2	$45.00	$5,805.00
	3	$41.00	$5,289.00
	4	$34.00	$4,386.00
	5	$46.50	$5,998.50
Ref #62	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (26 SF)**	
	Awd	$5.00	$130.00
	2	$25.00	$650.00
	3	$10.00	$260.00
	4	$5.00	$130.00
	5	$2.00	$52.00
Ref #63	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (7 CY)**	
	Awd	$175.00	$1,225.00
	2	$85.00	$595.00
	3	$300.00	$2,100.00
	4	$200.00	$1,400.00
	5	$280.00	$1,960.00
Ref #64	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (72 CY)**	
	Awd	$65.00	$4,680.00
	2	$85.00	$6,120.00
	3	$110.00	$7,920.00
	4	$100.00	$7,200.00
	5	$109.00	$7,848.00
Ref #65	**611E96391**	**16' X 4' CONDUIT, TYPE A, 706.05, AS PER PLAN (DES, (60 FT)**	
	Awd	$1,712.00	$102,720.00
	2	$1,950.00	$117,000.00
	3	$2,285.00	$137,100.00
	4	$2,470.00	$148,200.00
	5	$1,800.00	$108,000.00
Ref #66	**613E41300**	**LOW STRENGTH MORTAR BACKFILL (TYPE 2), (159 CY)**	
	Awd	$120.00	$19,080.00
	2	$150.00	$23,850.00
	3	$125.00	$19,875.00
	4	$200.00	$31,800.00
	5	$205.00	$32,595.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (ATH-00 - Totals

Awd	**$170,124.50**
2	**$232,751.00**
3	**$275,870.80**
4	**$316,351.00**
5	**$350,583.50**

Ref #67	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$24,750.00	$24,750.00
	2	$15,000.00	$15,000.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00
	5	$10,000.00	$10,000.00
Ref #68	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$35,700.00	$35,700.00
	2	$35,000.00	$35,000.00
	3	$30,000.00	$30,000.00
	4	$34,300.00	$34,300.00
	5	$18,000.00	$18,000.00
Ref #69	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$22,200.00	$22,200.00
	2	$9,500.00	$9,500.00
	3	$7,500.00	$7,500.00
	4	$7,500.00	$7,500.00
	5	$8,000.00	$8,000.00
Ref #70	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$23,200.00	$23,200.00
	2	$12,000.00	$12,000.00
	3	$20,000.00	$20,000.00
	4	$20,000.00	$20,000.00
	5	$18,000.00	$18,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$105,850.00**
2	**$71,500.00**
3	**$62,500.00**
4	**$71,800.00**
5	**$54,000.00**