Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220347
PID 114564
JEF-SR 7-30.05
Federal
Type: MISCELLANEOUS
Letting Date: 5/26/2022
Completion Date: 6/30/2023

Contract Awarded To: SHELLY & SANDS INC
Award Amount: $1,119,239.86

Engineer's Estimate: $867,000.00

Bidder 1
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $1,119,239.86

Ref #1	**202E23000**	**PAVEMENT REMOVED, (28 SY)**	
	Awd	$80.00	$2,240.00
Ref #2	**202E30600**	**CONCRETE MEDIAN REMOVED, (42 SY)**	
	Awd	$32.00	$1,344.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (2662 FT)**	
	Awd	$30.00	$79,860.00
Ref #4	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL) (50 MPH,, (2 EACH)**	
	Awd	$21,900.00	$43,800.00
Ref #5	**622E10060**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, (2381 FT)**	
	Awd	$110.00	$261,910.00
Ref #6	**622E10120**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C, (168 FT)**	
	Awd	$160.00	$26,880.00
Ref #7	**622E24840**	**CONCRETE BARRIER END SECTION, TYPE B, (2 EACH)**	
	Awd	$6,600.00	$13,200.00
Ref #8	**622E25004**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (14 EACH)**	
	Awd	$4,115.00	$57,610.00
Ref #9	**622E25005**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$4,500.00	$4,500.00
Ref #10	**622E25005**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (1 EACH)**	
	Awd	$4,500.00	$4,500.00

Section 1 - ROADWAY - Totals

Awd	**$495,844.00**

Ref #11	**832E30000**	**EROSION CONTROL, (13000 EACH)**	
	Awd	$1.00	$13,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$13,000.00**

Ref #12	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$2,080.00	$2,080.00
Ref #13	**611E99131**	**INLET, NO. 4 FOR SINGLE SLOPE BARRIER, TYPE B, AS , (6 EACH)**	
	Awd	$11,300.00	$67,800.00
Ref #14	**611E99500**	**INLET, MISC.: CLEANOUT INLET, (7 EACH)**	
	Awd	$1,200.00	$8,400.00

Section 3 - DRAINAGE - Totals

Awd	**$78,280.00**

Ref #15	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (3838 SY)**	
	Awd	$6.00	$23,028.00
Ref #16	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (18 CY)**	
	Awd	$540.00	$9,720.00
Ref #17	**305E13010**	**9" CONCRETE BASE, CLASS QC 1P, (943 SY)**	
	Awd	$83.00	$78,269.00

Ref #18	**407E10000**	**TACK COAT, (332 GAL)**	
	Awd	$2.50	$830.00
Ref #19	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (165 CY)**	
	Awd	$395.00	$65,175.00
Ref #20	**609E72000**	**CONCRETE MEDIAN, (7 SY)**	
	Awd	$145.00	$1,015.00

Section 4 - PAVEMENT - Totals

Awd	**$178,037.00**

Ref #21	**625E75503**	**PORTION OF LIGHT POLE FOUNDATION REMOVED, AS PER P, (8 EACH)**	
	Awd	$585.00	$4,680.00

Section 5 - LIGHTING - Totals

Awd	**$4,680.00**

Ref #22	**646E10010**	**EDGE LINE, 6", (1.08 MILE)**	
	Awd	$7,420.00	$8,013.60
Ref #23	**646E10110**	**LANE LINE, 6", (1.08 MILE)**	
	Awd	$3,340.00	$3,607.20

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$11,620.80**

Ref #24	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (50 HOUR)**	
	Awd	$80.00	$4,000.00
Ref #25	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (6 EACH)**	
	Awd	$2,650.00	$15,900.00
Ref #26	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (8 EACH)**	
	Awd	$265.00	$2,120.00
Ref #27	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (137 EACH)**	
	Awd	$13.00	$1,781.00
Ref #28	**614E13350**	**OBJECT MARKER, ONE WAY, (137 EACH)**	
	Awd	$19.00	$2,603.00
Ref #29	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (1.08 MILE)**	
	Awd	$954.00	$1,030.32
Ref #30	**614E22326**	**WORK ZONE EDGE LINE, CLASS I, 6", 873, (1.98 MILE)**	
	Awd	$954.00	$1,888.92
Ref #31	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (1.08 MILE)**	
	Awd	$954.00	$1,030.32
Ref #32	**614E23130**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 873, (295 FT)**	
	Awd	$1.10	$324.50
Ref #33	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (6800 FT)**	
	Awd	$20.00	$136,000.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$166,678.06**

Ref #34	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,500.00	$5,500.00
Ref #35	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$70,000.00	$70,000.00
Ref #36	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$3,300.00	$39,600.00
Ref #37	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$16,000.00	$16,000.00
Ref #38	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$171,100.00**