Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220355
PID 110808
BRO-US 62-10.75
Non-Federal
Type: SLIDE REPAIR
Letting Date: 5/26/2022
Completion Date: 9/26/2022

Contract Awarded To: ALAN STONE CO INC
Award Amount: $527,451.96

Engineer's Estimate: $576,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $527,451.96

Bidder 2
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $537,757.10

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $614,623.80

Bidder 4
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $656,510.53

Bidder 5
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $898,067.88

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$11,000.00	$11,000.00
	3	$10,000.00	$10,000.00
	4	$1,000.00	$1,000.00
	5	$6,500.00	$6,500.00
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, ASPHALT, (267 SY)**	
	Awd	$9.50	$2,536.50
	2	$12.00	$3,204.00
	3	$18.00	$4,806.00
	4	$5.00	$1,335.00
	5	$20.00	$5,340.00
Ref #3	**202E30600**	**CONCRETE MEDIAN REMOVED, (7 SY)**	
	Awd	$60.00	$420.00
	2	$100.00	$700.00
	3	$60.00	$420.00
	4	$75.00	$525.00
	5	$300.00	$2,100.00
Ref #4	**202E32000**	**CURB REMOVED, (62 FT)**	
	Awd	$27.00	$1,674.00
	2	$5.00	$310.00
	3	$13.00	$806.00
	4	$35.00	$2,170.00
	5	$45.00	$2,790.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (103 FT)**	
	Awd	$6.00	$618.00
	2	$1.00	$103.00
	3	$2.00	$206.00
	4	$9.00	$927.00
	5	$20.00	$2,060.00
Ref #6	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (37.5 FT)**	
	Awd	$8.50	$318.75
	2	$5.00	$187.50
	3	$2.40	$90.00
	4	$11.00	$412.50
	5	$48.00	$1,800.00
Ref #7	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (1 EACH)**	
	Awd	$156.00	$156.00
	2	$150.00	$150.00
	3	$125.00	$125.00
	4	$250.00	$250.00
	5	$800.00	$800.00
Ref #8	**203E10000**	**EXCAVATION, (56 CY)**	
	Awd	$26.50	$1,484.00
	2	$20.00	$1,120.00
	3	$25.00	$1,400.00
	4	$25.00	$1,400.00
	5	$50.00	$2,800.00

Ref #9	**203E20000**	**EMBANKMENT, (76 CY)**	
	Awd	$7.50	$570.00
	2	$20.00	$1,520.00
	3	$40.00	$3,040.00
	4	$20.00	$1,520.00
	5	$40.00	$3,040.00
Ref #10	**204E10000**	**SUBGRADE COMPACTION, (341 SY)**	
	Awd	$3.50	$1,193.50
	2	$6.00	$2,046.00
	3	$3.00	$1,023.00
	4	$5.50	$1,875.50
	5	$3.00	$1,023.00
Ref #11	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$220.00	$220.00
	2	$70.00	$70.00
	3	$160.00	$160.00
	4	$300.00	$300.00
	5	$250.00	$250.00
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (300 FT)**	
	Awd	$32.00	$9,600.00
	2	$28.00	$8,400.00
	3	$26.40	$7,920.00
	4	$32.25	$9,675.00
	5	$30.00	$9,000.00
Ref #13	**606E15500**	**GUARDRAIL, BARRIER DESIGN, TYPE 5, (37.5 FT)**	
	Awd	$79.00	$2,962.50
	2	$68.00	$2,550.00
	3	$65.20	$2,445.00
	4	$108.50	$4,068.75
	5	$136.00	$5,100.00
Ref #14	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,500.00	$1,500.00
	3	$1,480.00	$1,480.00
	4	$1,350.00	$1,350.00
	5	$1,200.00	$1,200.00

Section 1 - ROADWAY - Totals

Awd	**$27,553.25**
2	**$32,860.50**
3	**$33,921.00**
4	**$26,808.75**
5	**$43,803.00**

Ref #15	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (5 CY)**	
	Awd	$356.00	$1,780.00
	2	$120.00	$600.00
	3	$144.00	$720.00
	4	$195.52	$977.60
	5	$450.00	$2,250.00

Ref #16	**659E10000**	**SEEDING AND MULCHING, (238 SY)**	
	Awd	$12.50	$2,975.00
	2	$6.00	$1,428.00
	3	$12.50	$2,975.00
	4	$15.00	$3,570.00
	5	$10.00	$2,380.00
Ref #17	**659E14000**	**REPAIR SEEDING AND MULCHING, (12 SY)**	
	Awd	$15.50	$186.00
	2	$0.05	$0.60
	3	$2.75	$33.00
	4	$1.00	$12.00
	5	$45.00	$540.00
Ref #18	**659E20000**	**COMMERCIAL FERTILIZER, (0.03 TON)**	
	Awd	$580.00	$17.40
	2	$1,000.00	$30.00
	3	$1,700.00	$51.00
	4	$1,500.00	$45.00
	5	$6,000.00	$180.00
Ref #19	**659E31000**	**LIME, (0.05 ACRE)**	
	Awd	$816.00	$40.80
	2	$100.00	$5.00
	3	$100.00	$5.00
	4	$200.00	$10.00
	5	$4,000.00	$200.00
Ref #20	**659E35000**	**WATER, (1 MGAL)**	
	Awd	$0.01	$0.01
	2	$1.00	$1.00
	3	$1.00	$1.00
	4	$1.00	$1.00
	5	$1.00	$1.00
Ref #21	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00
	5	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,999.21**
2	**$3,064.60**
3	**$4,785.00**
4	**$5,615.60**
5	**$6,551.00**

Ref #22	**605E14000**	**6" BASE PIPE UNDERDRAINS, (300 FT)**	
	Awd	$17.00	$5,100.00
	2	$20.00	$6,000.00
	3	$18.00	$5,400.00
	4	$3.14	$942.00
	5	$10.00	$3,000.00

Ref #23	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (8 FT)**	
	Awd	$44.50	$356.00
	2	$20.00	$160.00
	3	$144.00	$1,152.00
	4	$9.30	$74.40
	5	$50.00	$400.00
Ref #24	**611E99155**	**INLET RECONSTRUCTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$1,250.00	$1,250.00
	3	$1,500.00	$1,500.00
	4	$2,500.00	$2,500.00
	5	$5,000.00	$5,000.00

Section 3 - DRAINAGE - Totals

Awd	**$8,056.00**
2	**$7,410.00**
3	**$8,052.00**
4	**$3,516.40**
5	**$8,400.00**

Ref #25	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3" DEPTH), (850 SY)**	
	Awd	$13.00	$11,050.00
	2	$11.00	$9,350.00
	3	$10.66	$9,061.00
	4	$10.00	$8,500.00
	5	$20.00	$17,000.00
Ref #26	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (70 CY)**	
	Awd	$335.00	$23,450.00
	2	$290.00	$20,300.00
	3	$277.00	$19,390.00
	4	$250.00	$17,500.00
	5	$330.00	$23,100.00
Ref #27	**304E20000**	**AGGREGATE BASE, (66 CY)**	
	Awd	$63.00	$4,158.00
	2	$90.00	$5,940.00
	3	$100.00	$6,600.00
	4	$50.00	$3,300.00
	5	$90.00	$5,940.00
Ref #28	**407E10000**	**TACK COAT, (151 GAL)**	
	Awd	$13.50	$2,038.50
	2	$11.00	$1,661.00
	3	$11.00	$1,661.00
	4	$8.00	$1,208.00
	5	$3.00	$453.00
Ref #29	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (95 CY)**	
	Awd	$339.00	$32,205.00
	2	$290.00	$27,550.00
	3	$280.00	$26,600.00
	4	$300.00	$28,500.00
	5	$430.00	$40,850.00

Ref #30	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (21 SY)**	
	Awd	$228.00	$4,788.00
	2	$150.00	$3,150.00
	3	$130.00	$2,730.00
	4	$1.53	$32.13
	5	$400.00	$8,400.00
Ref #31	**609E14001**	**CURB, TYPE 2-A, AS PER PLAN, (62 FT)**	
	Awd	$48.00	$2,976.00
	2	$25.00	$1,550.00
	3	$46.00	$2,852.00
	4	$0.52	$32.24
	5	$300.00	$18,600.00
Ref #32	**609E70000**	**4" CONCRETE MEDIAN, (7 SY)**	
	Awd	$173.00	$1,211.00
	2	$100.00	$700.00
	3	$285.00	$1,995.00
	4	$75.00	$525.00
	5	$1,000.00	$7,000.00
Ref #33	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (0.06 MILE)**	
	Awd	$140,000.00	$8,400.00
	2	$90,000.00	$5,400.00
	3	$85,000.00	$5,100.00
	4	$2,500.00	$150.00
	5	$125,000.00	$7,500.00

Section 4 - PAVEMENT - Totals

Awd	**$90,276.50**
2	**$75,601.00**
3	**$75,989.00**
4	**$59,747.37**
5	**$128,843.00**

Ref #34	**621E00100**	**RPM, (3 EACH)**	
	Awd	$928.00	$2,784.00
	2	$765.00	$2,295.00
	3	$1,000.00	$3,000.00
	4	$766.81	$2,300.43
	5	$1,500.00	$4,500.00
Ref #35	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (3 EACH)**	
	Awd	$31.00	$93.00
	2	$1.00	$3.00
	3	$60.00	$180.00
	4	$3,500.00	$10,500.00
	5	$65.00	$195.00
Ref #36	**626E00112**	**BARRIER REFLECTOR, TYPE 3, 1WAY, (7 EACH)**	
	Awd	$8.50	$59.50
	2	$15.00	$105.00
	3	$7.00	$49.00
	4	$14.00	$98.00
	5	$13.00	$91.00

Ref #37	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.14 MILE)**	
	Awd	$11,000.00	$1,540.00
	2	$10,000.00	$1,400.00
	3	$16,000.00	$2,240.00
	4	$8,754.50	$1,225.63
	5	$10,500.00	$1,470.00
Ref #38	**642E00204**	**LANE LINE, 6", TYPE 1, (0.06 MILE)**	
	Awd	$3,200.00	$192.00
	2	$3,000.00	$180.00
	3	$18,000.00	$1,080.00
	4	$2,605.17	$156.31
	5	$22,600.00	$1,356.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,668.50**
2	**$3,983.00**
3	**$6,549.00**
4	**$14,280.37**
5	**$7,612.00**

Ref #39	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$82.50	$6,600.00
	2	$40.00	$3,200.00
	3	$85.00	$6,800.00
	4	$120.00	$9,600.00
	5	$75.00	$6,000.00
Ref #40	**614E11630**	**INCREASED BARRIER DELINEATION, (580 FT)**	
	Awd	$4.00	$2,320.00
	2	$2.50	$1,450.00
	3	$3.30	$1,914.00
	4	$3.30	$1,914.00
	5	$4.00	$2,320.00
Ref #41	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (3 EACH)**	
	Awd	$2,700.00	$8,100.00
	2	$2,000.00	$6,000.00
	3	$2,200.00	$6,600.00
	4	$2,200.00	$6,600.00
	5	$3,500.00	$10,500.00
Ref #42	**614E13310**	**BARRIER REFLECTOR, TYPE 1, 1WAY, (18 EACH)**	
	Awd	$18.00	$324.00
	2	$20.00	$360.00
	3	$15.00	$270.00
	4	$15.00	$270.00
	5	$75.00	$1,350.00
Ref #43	**614E13314**	**BARRIER REFLECTOR, TYPE 3, 1WAY, (61 EACH)**	
	Awd	$22.00	$1,342.00
	2	$20.00	$1,220.00
	3	$18.00	$1,098.00
	4	$18.00	$1,098.00
	5	$45.00	$2,745.00

Ref #44	**614E13350**	**OBJECT MARKER, ONE WAY, (103 EACH)**	
	Awd	$19.50	$2,008.50
	2	$20.00	$2,060.00
	3	$16.00	$1,648.00
	4	$16.00	$1,648.00
	5	$36.00	$3,708.00
Ref #45	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (2 MILE)**	
	Awd	$11,000.00	$22,000.00
	2	$10,000.00	$20,000.00
	3	$8,750.00	$17,500.00
	4	$8,750.00	$17,500.00
	5	$11,200.00	$22,400.00
Ref #46	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (3388 FT)**	
	Awd	$2.00	$6,776.00
	2	$1.50	$5,082.00
	3	$1.85	$6,267.80
	4	$1.85	$6,267.80
	5	$1.00	$3,388.00
Ref #47	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$1.00	$1.00
	3	$130.00	$130.00
	4	$1.00	$1.00
	5	$1.00	$1.00
Ref #48	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1300 FT)**	
	Awd	$21.00	$27,300.00
	2	$16.00	$20,800.00
	3	$17.50	$22,750.00
	4	$17.50	$22,750.00
	5	$40.00	$52,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$76,771.50**
2	**$60,173.00**
3	**$64,977.80**
4	**$67,648.80**
5	**$104,412.00**

Ref #49	**503E21100**	**UNCLASSIFIED EXCAVATION, (84 CY)**	
	Awd	$25.50	$2,142.00
	2	$20.00	$1,680.00
	3	$150.00	$12,600.00
	4	$25.00	$2,100.00
	5	$55.00	$4,620.00
Ref #50	**507E00400**	**STEEL PILES, MISC.: HP12X53, (1500 FT)**	
	Awd	$36.75	$55,125.00
	2	$46.75	$70,125.00
	3	$60.00	$90,000.00
	4	$43.54	$65,310.00
	5	$60.00	$90,000.00

Ref #51	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (84 CY)**	
	Awd	$71.50	$6,006.00
	2	$80.00	$6,720.00
	3	$90.00	$7,560.00
	4	$4.96	$416.64
	5	$95.00	$7,980.00
Ref #52	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (300 FT)**	
	Awd	$6.50	$1,950.00
	2	$15.00	$4,500.00
	3	$10.00	$3,000.00
	4	$6.58	$1,974.00
	5	$5.00	$1,500.00
Ref #53	**518E40012**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, (8 FT)**	
	Awd	$21.50	$172.00
	2	$30.00	$240.00
	3	$25.00	$200.00
	4	$16.45	$131.60
	5	$15.00	$120.00
Ref #54	**524E94703**	**DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, AS PE, (855 FT)**	
	Awd	$75.00	$64,125.00
	2	$82.00	$70,110.00
	3	$100.00	$85,500.00
	4	$125.00	$106,875.00
	5	$150.00	$128,250.00
Ref #55	**524E94705**	**DRILLED SHAFTS, 36" DIAMETER, INTO BEDROCK, AS PER, (520 FT)**	
	Awd	$102.00	$53,040.00
	2	$92.00	$47,840.00
	3	$120.00	$62,400.00
	4	$125.00	$65,000.00
	5	$200.00	$104,000.00
Ref #56	**524E95000**	**DRILLED SHAFTS, MISC.: 36" DIAMETER PLUG PILE, (840 FT)**	
	Awd	$70.00	$58,800.00
	2	$90.00	$75,600.00
	3	$110.00	$92,400.00
	4	$125.00	$105,000.00
	5	$140.00	$117,600.00
Ref #57	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (2 SY)**	
	Awd	$187.00	$374.00
	2	$150.00	$300.00
	3	$700.00	$1,400.00
	4	$78.00	$156.00
	5	$238.44	$476.88
Ref #58	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (1 EACH)**	
	Awd	$293.00	$293.00
	2	$300.00	$300.00
	3	$290.00	$290.00
	4	$175.00	$175.00
	5	$300.00	$300.00

Section 7 - RETAINING WALLS (001) - Totals

Awd	**$242,027.00**
2	**$277,415.00**
3	**$355,350.00**
4	**$347,138.24**
5	**$454,846.88**

Ref #59	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,900.00	$3,900.00
	2	$20,000.00	$20,000.00
	3	$5,000.00	$5,000.00
	4	$6,000.00	$6,000.00
	5	$15,000.00	$15,000.00
Ref #60	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$29,000.00	$29,000.00
	3	$26,000.00	$26,000.00
	4	$20,755.00	$20,755.00
	5	$55,000.00	$55,000.00
Ref #61	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$800.00	$2,400.00
	2	$1,250.00	$3,750.00
	3	$3,000.00	$9,000.00
	4	$15,000.00	$45,000.00
	5	$1,200.00	$3,600.00
Ref #62	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,800.00	$8,800.00
	2	$4,500.00	$4,500.00
	3	$5,000.00	$5,000.00
	4	$20,000.00	$20,000.00
	5	$10,000.00	$10,000.00
Ref #63	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$40,000.00	$40,000.00
	5	$60,000.00	$60,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$72,100.00**
2	**$77,250.00**
3	**$65,000.00**
4	**$131,755.00**
5	**$143,600.00**