Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220356
PID 107482
CHP-SR 55-00.23
Non-Federal
Type: TWO LANE RESURFACING
Letting Date: 5/26/2022
Completion Date: 10/15/2022

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $2,927,800.00

Engineer's Estimate: $3,131,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $2,927,800.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $3,155,423.85

Ref #1	**202E23500**	**WEARING COURSE REMOVED, (1580 SY)**	
	Awd	$17.00	$26,860.00
	2	$28.17	$44,508.60
Ref #2	**202E30000**	**WALK REMOVED, (311 SF)**	
	Awd	$15.00	$4,665.00
	2	$15.00	$4,665.00
Ref #3	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (21.02 MILE)**	
	Awd	$695.00	$14,608.90
	2	$2,407.35	$50,602.50
Ref #4	**608E10000**	**4" CONCRETE WALK, (417 SF)**	
	Awd	$20.00	$8,340.00
	2	$22.61	$9,428.37
Ref #5	**608E53020**	**DETECTABLE WARNING, (136 SF)**	
	Awd	$60.00	$8,160.00
	2	$40.00	$5,440.00
Ref #6	**690E50350**	**SPECIAL - MAILBOX REMOVED AND RESET, (150 EACH)**	
	Awd	$230.00	$34,500.00
	2	$105.99	$15,898.50

Section 1 - ROADWAY - Totals

Awd	**$97,133.90**
2	**$130,542.97**

Ref #7	**659E10000**	**SEEDING AND MULCHING, (6 SY)**	
	Awd	$100.00	$600.00
	2	$700.00	$4,200.00

Section 2 - EROSION CONTROL - Totals

Awd	**$600.00**
2	**$4,200.00**

Ref #8	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (2000 SY)**	
	Awd	$49.00	$98,000.00
	2	$96.61	$193,220.00
Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 2" Depth, (14014 SY)**	
	Awd	$3.00	$42,042.00
	2	$2.66	$37,277.24
Ref #10	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, Var. Depth (0", (3837 SY)**	
	Awd	$3.00	$11,511.00
	2	$2.67	$10,244.79
Ref #11	**254E01601**	**PATCHING PLANED SURFACE, AS PER PLAN, (200 SY)**	
	Awd	$10.00	$2,000.00
	2	$4.17	$834.00
Ref #12	**301E56001**	**ASPHALT CONCRETE BASE, (449), AS PER PLAN, PG 64-2, (750 CY)**	
	Awd	$430.00	$322,500.00
	2	$368.69	$276,517.50
Ref #13	**407E20000**	**NON-TRACKING TACK COAT, (22746 GAL)**	
	Awd	$3.25	$73,924.50
	2	$5.00	$113,730.00

Ref #14	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (5747 CY)**	
	Awd	$215.00	$1,235,605.00
	2	$229.13	$1,316,810.11
Ref #15	**441E70200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (449, (3390 CY)**	
	Awd	$189.00	$640,710.00
	2	$206.65	$700,543.50
Ref #16	**617E10100**	**COMPACTED AGGREGATE, (1430 CY)**	
	Awd	$85.00	$121,550.00
	2	$75.47	$107,922.10

Section 3 - PAVEMENT - Totals

Awd	**$2,547,842.50**
2	**$2,757,099.24**

Ref #17	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (15 EACH)**	
	Awd	$200.00	$3,000.00
	2	$579.67	$8,695.05

Section 4 - WATER WORK - Totals

Awd	**$3,000.00**
2	**$8,695.05**

Ref #18	**621E00100**	**RPM, (904 EACH)**	
	Awd	$44.00	$39,776.00
	2	$28.75	$25,990.00
Ref #19	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (1808 EACH)**	
	Awd	$6.00	$10,848.00
	2	$15.01	$27,138.08
Ref #20	**642E00104**	**EDGE LINE, 6", TYPE 1, (22.38 MILE)**	
	Awd	$959.00	$21,462.42
	2	$780.00	$17,456.40
Ref #21	**642E00300**	**CENTER LINE, TYPE 1, (11.42 MILE)**	
	Awd	$1,129.00	$12,893.18
	2	$795.00	$9,078.90
Ref #22	**644E00500**	**STOP LINE, (107 FT)**	
	Awd	$20.00	$2,140.00
	2	$20.05	$2,145.35
Ref #23	**644E01000**	**RAILROAD SYMBOL MARKING, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$500.00	$1,000.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$89,119.60**
2	**$82,808.73**

Ref #24	**614E12460**	**WORK ZONE MARKING SIGN, (76 EACH)**	
	Awd	$115.00	$8,740.00
	2	$115.00	$8,740.00

Ref #25	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (23.77 MILE)**	
	Awd	$2,399.00	$57,024.23
	2	$1,110.00	$26,384.70
Ref #26	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (270 FT)**	
	Awd	$5.00	$1,350.00
	2	$3.50	$945.00
Ref #27	**614E32210**	**WORK ZONE RAILROAD SYMBOL MARKING, CLASS III, 642 , (6 EACH)**	
	Awd	$350.00	$2,100.00
	2	$350.00	$2,100.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$69,214.23**
2	**$38,169.70**

Ref #28	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,389.77	$5,389.77
	2	$2,500.00	$2,500.00
Ref #29	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1,612.82	$1,612.82
Ref #30	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$80,500.00	$80,500.00
	2	$49,795.34	$49,795.34
Ref #31	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$80,000.00	$80,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$120,889.77**
2	**$133,908.16**