Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220372
PID 114856
HAM-IR 74-11.20
Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 6/16/2022
Completion Date: 11/1/2022

Contract Awarded To: BARRETT PAVING MATERIALS INC
Award Amount: $1,098,590.00

Engineer's Estimate: $1,130,000.00

Bidder 1
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $1,098,590.00

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $1,801,136.32

Ref #1	**253E02000**	**PAVEMENT REPAIR, (724 CY)**	
	Awd	$1,050.00	$760,200.00
	2	$1,864.92	$1,350,202.08

Section 1 - PAVEMENT - Totals

Awd	**$760,200.00**
2	**$1,350,202.08**

Ref #2	**621E00100**	**RPM, (200 EACH)**	
	Awd	$48.90	$9,780.00
	2	$48.90	$9,780.00
Ref #3	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (200 EACH)**	
	Awd	$15.00	$3,000.00
	2	$23.51	$4,702.00
Ref #4	**642E00114**	**EDGE LINE, 6", TYPE 1A, (5 MILE)**	
	Awd	$1,315.00	$6,575.00
	2	$1,315.00	$6,575.00
Ref #5	**642E00214**	**LANE LINE, 6", TYPE 1A, (3 MILE)**	
	Awd	$1,360.00	$4,080.00
	2	$1,360.00	$4,080.00
Ref #6	**642E00414**	**CHANNELIZING LINE, 12", TYPE 1A, (1000 FT)**	
	Awd	$2.00	$2,000.00
	2	$2.00	$2,000.00

Section 2 - TRAFFIC CONTROL - Totals

Awd	**$25,435.00**
2	**$27,137.00**

Ref #7	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (500 HOUR)**	
	Awd	$90.00	$45,000.00
	2	$98.00	$49,000.00
Ref #8	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$995.00	$1,990.00
	2	$995.00	$1,990.00
Ref #9	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (4 SNMT)**	
	Awd	$1,100.00	$4,400.00
	2	$1,100.00	$4,400.00

Section 3 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$51,390.00**
2	**$55,390.00**

Ref #10	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,565.00	$6,565.00
	2	$6,857.76	$6,857.76
Ref #11	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$205,000.00	$205,000.00
	2	$310,049.52	$310,049.52

Ref #12	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$11,499.96	$11,499.96
Ref #13	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$261,565.00**
2	**$368,407.24**