Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220376
PID 93682
OTT-SR 269-04.55 Culvert
Federal
Type: CULVERT REPLACEMENT
Letting Date: 6/16/2022
Completion Date: 11/15/2022

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $294,598.20

Engineer's Estimate: $286,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1787 North State Route 510
Sandusky
VICKERY, OH 43464
Bid $294,598.20

Bidder 2
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $383,441.17

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$1,500.00	$1,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (175 SY)**	
	Awd	$12.00	$2,100.00
	2	$7.00	$1,225.00
Ref #3	**203E10000**	**EXCAVATION, (58 CY)**	
	Awd	$25.00	$1,450.00
	2	$18.00	$1,044.00
Ref #4	**203E20000**	**EMBANKMENT, (47 CY)**	
	Awd	$25.00	$1,175.00
	2	$25.00	$1,175.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (227 SY)**	
	Awd	$3.00	$681.00
	2	$2.00	$454.00
Ref #6	**204E30010**	**GRANULAR MATERIAL, TYPE B, (14 CY)**	
	Awd	$60.00	$840.00
	2	$111.00	$1,554.00
Ref #7	**204E30040**	**GRANULAR MATERIAL, TYPE E, (16 CY)**	
	Awd	$60.00	$960.00
	2	$108.00	$1,728.00

Section 1 - ROADWAY - Totals

Awd	**$7,706.00**
2	**$8,680.00**

Ref #8	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (27 CY)**	
	Awd	$125.00	$3,375.00
	2	$137.00	$3,699.00
Ref #9	**659E00300**	**TOPSOIL, (28 CY)**	
	Awd	$40.00	$1,120.00
	2	$65.00	$1,820.00
Ref #10	**659E10000**	**SEEDING AND MULCHING, (254 SY)**	
	Awd	$5.00	$1,270.00
	2	$9.00	$2,286.00
Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (13 SY)**	
	Awd	$10.00	$130.00
	2	$5.00	$65.00
Ref #12	**659E15000**	**INTER-SEEDING, (13 SY)**	
	Awd	$10.00	$130.00
	2	$2.00	$26.00
Ref #13	**659E20000**	**COMMERCIAL FERTILIZER, (0.04 TON)**	
	Awd	$1,500.00	$60.00
	2	$1,050.00	$42.00
Ref #14	**659E31000**	**LIME, (0.05 ACRE)**	
	Awd	$900.00	$45.00
	2	$11.00	$0.55

Ref #15	**659E35000**	**WATER, (1.44 MGAL)**	
	Awd	$5.00	$7.20
	2	$53.00	$76.32
Ref #16	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,137.20**
2	**$10,014.87**

Ref #17	**602E20000**	**CONCRETE MASONRY, (2.1 CY)**	
	Awd	$2,500.00	$5,250.00
	2	$2,001.00	$4,202.10
Ref #18	**611E53100**	**43" X 68" CONDUIT, TYPE A, 706.04, (88 FT)**	
	Awd	$618.00	$54,384.00
	2	$605.00	$53,240.00

Section 3 - DRAINAGE - Totals

Awd	**$59,634.00**
2	**$57,442.10**

Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (36 CY)**	
	Awd	$380.00	$13,680.00
	2	$389.00	$14,004.00
Ref #20	**304E20000**	**AGGREGATE BASE, (37 CY)**	
	Awd	$65.00	$2,405.00
	2	$87.00	$3,219.00
Ref #21	**407E20000**	**NON-TRACKING TACK COAT, (23 GAL)**	
	Awd	$5.00	$115.00
	2	$3.62	$83.26
Ref #22	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (18 CY)**	
	Awd	$600.00	$10,800.00
	2	$764.00	$13,752.00
Ref #23	**617E10100**	**COMPACTED AGGREGATE, (2 CY)**	
	Awd	$500.00	$1,000.00
	2	$614.00	$1,228.00

Section 4 - PAVEMENT - Totals

Awd	**$28,000.00**
2	**$32,286.26**

Ref #24	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$263.00	$526.00
Ref #25	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$263.00	$526.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$600.00**
2	**$1,052.00**

Ref #26	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$50,000.00	$50,000.00
Ref #27	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL (BIDIRECTIONAL), (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$7,560.00	$7,560.00
Ref #28	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$3,300.00	$13,200.00
	2	$2,970.00	$11,880.00
Ref #29	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (19 EACH)**	
	Awd	$10.00	$190.00
	2	$22.00	$418.00
Ref #30	**614E13360**	**OBJECT MARKER, TWO WAY, (19 EACH)**	
	Awd	$16.00	$304.00
	2	$29.00	$551.00
Ref #31	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.09 MILE)**	
	Awd	$12,000.00	$1,080.00
	2	$12,991.00	$1,169.19
Ref #32	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (0.41 MILE)**	
	Awd	$5,000.00	$2,050.00
	2	$12,786.00	$5,242.26
Ref #33	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$8.00	$192.00
	2	$7.00	$168.00
Ref #34	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$14,354.00	$14,354.00
Ref #35	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (355 SY)**	
	Awd	$60.00	$21,300.00
	2	$82.00	$29,110.00
Ref #36	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$5.00	$5.00
	2	$75.00	$75.00
Ref #37	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (4 EACH)**	
	Awd	$200.00	$800.00
	2	$14.00	$56.00
Ref #38	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (420 FT)**	
	Awd	$75.00	$31,500.00
	2	$49.00	$20,580.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$99,621.00**
2	**$141,163.45**

Ref #39	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$5,500.00	$5,500.00
Ref #40	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$62,500.00	$62,500.00
Ref #41	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$4,457.00	$4,457.00

Section 7 - MISCELLANEOUS STRUCTURE - Totals

Awd	**$33,500.00**
2	**$72,457.00**

Ref #42	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$9,000.00	$9,000.00
Ref #43	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$8,500.00	$8,500.00
	2	$20,691.00	$20,691.00
Ref #44	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$800.00	$2,400.00
	2	$683.00	$2,049.00
Ref #45	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$5,000.00	$5,000.00
Ref #46	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$38,000.00	$38,000.00
	2	$23,605.49	$23,605.49

Section 8 - INCIDENTALS - Totals

Awd	**$57,400.00**
2	**$60,345.49**