Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220377
PID 112034
PAU-US 24-13.52
Federal
Type: SLIDE REPAIR
Letting Date: 6/16/2022
Completion Date: 11/15/2022

Contract Awarded To: MILLER BROS CONST INC
Award Amount: $2,153,179.02

Engineer's Estimate: $2,170,000.00

Bidder 1
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $2,153,179.02

Bidder 2
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $2,182,233.36

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $2,535,931.22

Bidder 4
MILLER CONTRACTING GROUP INC
PO BOX 162
OTTOVILLE, OH 45876-0162
Bid $3,392,351.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$20,000.00	$20,000.00
	3	$11,976.99	$11,976.99
	4	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1125 SY)**	
	Awd	$9.25	$10,406.25
	2	$15.00	$16,875.00
	3	$18.53	$20,846.25
	4	$14.00	$15,750.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (1074 FT)**	
	Awd	$1.00	$1,074.00
	2	$3.00	$3,222.00
	3	$8.00	$8,592.00
	4	$7.50	$8,055.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (1204 FT)**	
	Awd	$1.60	$1,926.40
	2	$1.62	$1,950.48
	3	$5.99	$7,211.96
	4	$6.00	$7,224.00
Ref #5	**203E10000**	**EXCAVATION, (26366 CY)**	
	Awd	$10.10	$266,296.60
	2	$13.00	$342,758.00
	3	$5.53	$145,803.98
	4	$19.00	$500,954.00
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN, (38774 CY)**	
	Awd	$10.10	$391,617.40
	2	$7.00	$271,418.00
	3	$16.93	$656,443.82
	4	$16.00	$620,384.00
Ref #7	**204E10000**	**SUBGRADE COMPACTION, (1296 SY)**	
	Awd	$1.00	$1,296.00
	2	$1.00	$1,296.00
	3	$1.48	$1,918.08
	4	$1.50	$1,944.00
Ref #8	**209E10000**	**DITCH CLEANOUT, (100 FT)**	
	Awd	$6.00	$600.00
	2	$20.00	$2,000.00
	3	$9.83	$983.00
	4	$8.00	$800.00
Ref #9	**606E15051**	**GUARDRAIL, TYPE MGS, AS PER PLAN, (1175 FT)**	
	Awd	$25.80	$30,315.00
	2	$26.20	$30,785.00
	3	$41.32	$48,551.00
	4	$39.00	$45,825.00
Ref #10	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (1 EACH)**	
	Awd	$3,420.00	$3,420.00
	2	$3,475.00	$3,475.00
	3	$2,419.35	$2,419.35
	4	$2,300.00	$2,300.00

Ref #11	**607E35000**	**FENCE REMOVED AND REBUILT, (883 FT)**	
	Awd	$13.30	$11,743.90
	2	$13.92	$12,291.36
	3	$17.97	$15,867.51
	4	$17.00	$15,011.00
Ref #12	**651E10000**	**TOPSOIL STOCKPILED, (1576 CY)**	
	Awd	$6.00	$9,456.00
	2	$2.00	$3,152.00
	3	$2.97	$4,680.72
	4	$3.50	$5,516.00
Ref #13	**652E10000**	**PLACING STOCKPILED TOPSOIL, (1576 CY)**	
	Awd	$8.00	$12,608.00
	2	$3.00	$4,728.00
	3	$4.95	$7,801.20
	4	$5.00	$7,880.00

Section 1 - ROADWAY - Totals

Awd	**$750,759.55**
2	**$713,950.84**
3	**$933,095.86**
4	**$1,241,643.00**

Ref #14	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (43 SY)**	
	Awd	$54.00	$2,322.00
	2	$55.00	$2,365.00
	3	$107.06	$4,603.58
	4	$74.00	$3,182.00
Ref #15	**601E28000**	**DUMPED ROCK FILL, TYPE D, (589 CY)**	
	Awd	$65.00	$38,285.00
	2	$72.00	$42,408.00
	3	$82.18	$48,404.02
	4	$76.00	$44,764.00
Ref #16	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (9 CY)**	
	Awd	$250.00	$2,250.00
	2	$110.00	$990.00
	3	$173.13	$1,558.17
	4	$85.00	$765.00
Ref #17	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$25.00	$50.00
	3	$119.77	$239.54
	4	$365.00	$730.00
Ref #18	**659E10000**	**SEEDING AND MULCHING, (14197 SY)**	
	Awd	$0.95	$13,487.15
	2	$1.50	$21,295.50
	3	$1.92	$27,258.24
	4	$2.15	$30,523.55
Ref #19	**659E20000**	**COMMERCIAL FERTILIZER, (2 TON)**	
	Awd	$600.00	$1,200.00
	2	$600.00	$1,200.00
	3	$1,676.78	$3,353.56
	4	$600.00	$1,200.00

Ref #20	**659E31000**	**LIME, (3 ACRE)**	
	Awd	$10.00	$30.00
	2	$10.00	$30.00
	3	$95.81	$287.43
	4	$25.00	$75.00
Ref #21	**659E35000**	**WATER, (77 MGAL)**	
	Awd	$5.00	$385.00
	2	$5.00	$385.00
	3	$1.20	$92.40
	4	$1.00	$77.00
Ref #22	**832E30000**	**EROSION CONTROL, (7500 EACH)**	
	Awd	$1.00	$7,500.00
	2	$1.00	$7,500.00
	3	$1.00	$7,500.00
	4	$1.00	$7,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$65,509.15**
2	**$76,223.50**
3	**$93,296.94**
4	**$88,816.55**

Ref #23	**602E20000**	**CONCRETE MASONRY, (0.7 CY)**	
	Awd	$3,800.00	$2,660.00
	2	$2,800.00	$1,960.00
	3	$4,646.06	$3,252.24
	4	$3,200.00	$2,240.00
Ref #24	**605E06000**	**4" BASE PIPE UNDERDRAINS, (977 FT)**	
	Awd	$10.00	$9,770.00
	2	$10.00	$9,770.00
	3	$20.72	$20,243.44
	4	$9.50	$9,281.50
Ref #25	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (20 FT)**	
	Awd	$40.00	$800.00
	2	$15.00	$300.00
	3	$23.30	$466.00
	4	$47.00	$940.00
Ref #26	**611E01500**	**6" CONDUIT, TYPE F, (10 FT)**	
	Awd	$35.00	$350.00
	2	$10.00	$100.00
	3	$44.60	$446.00
	4	$89.00	$890.00
Ref #27	**611E05200**	**12" CONDUIT, TYPE F, 707.05 TYPE C OR 707.21, (181 FT)**	
	Awd	$75.00	$13,575.00
	2	$92.00	$16,652.00
	3	$54.30	$9,828.30
	4	$95.00	$17,195.00
Ref #28	**611E06700**	**15" CONDUIT, TYPE F, 707.05 TYPE C OR 707.21, (86 FT)**	
	Awd	$80.00	$6,880.00
	2	$110.00	$9,460.00
	3	$64.22	$5,522.92
	4	$99.00	$8,514.00

Ref #29	**611E98180**	**CATCH BASIN, NO. 3A, (2 EACH)**	
	Awd	$2,600.00	$5,200.00
	2	$3,200.00	$6,400.00
	3	$4,657.09	$9,314.18
	4	$2,000.00	$4,000.00

Section 3 - DRAINAGE - Totals

Awd	**$39,235.00**
2	**$44,642.00**
3	**$49,073.08**
4	**$43,060.50**

Ref #30	**304E20000**	**AGGREGATE BASE, (216 CY)**	
	Awd	$61.00	$13,176.00
	2	$65.00	$14,040.00
	3	$53.94	$11,651.04
	4	$40.00	$8,640.00
Ref #31	**452E15050**	**12.5" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1, (1183 SY)**	
	Awd	$92.00	$108,836.00
	2	$88.00	$104,104.00
	3	$120.67	$142,752.61
	4	$121.00	$143,143.00
Ref #32	**609E24000**	**CURB, TYPE 4-A, (1004 FT)**	
	Awd	$14.50	$14,558.00
	2	$15.00	$15,060.00
	3	$15.29	$15,351.16
	4	$8.00	$8,032.00
Ref #33	**618E40200**	**RUMBLE STRIPS, SHOULDER (CONCRETE), (1007 FT)**	
	Awd	$6.00	$6,042.00
	2	$6.00	$6,042.00
	3	$7.19	$7,240.33
	4	$5.00	$5,035.00

Section 4 - PAVEMENT - Totals

Awd	**$142,612.00**
2	**$139,246.00**
3	**$176,995.14**
4	**$164,850.00**

Ref #34	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (24 EACH)**	
	Awd	$8.90	$213.60
	2	$8.90	$213.60
	3	$13.17	$316.08
	4	$17.00	$408.00
Ref #35	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.23 MILE)**	
	Awd	$4,217.87	$970.11
	2	$3,500.00	$805.00
	3	$4,191.96	$964.15
	4	$3,900.00	$897.00

Ref #36	**642E00204**	**LANE LINE, 6", TYPE 1 (BLACK CONTRAST), (0.55 MILE)**	
	Awd	$1,203.71	$662.04
	2	$1,000.00	$550.00
	3	$1,197.69	$658.73
	4	$1,200.00	$660.00
Ref #37	**642E00204**	**LANE LINE, 6", TYPE 1 (WHITE), (0.55 MILE)**	
	Awd	$1,262.56	$694.41
	2	$1,500.00	$825.00
	3	$1,796.55	$988.10
	4	$1,700.00	$935.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$2,540.16**
2	**$2,393.60**
3	**$2,927.06**
4	**$2,900.00**

Ref #38	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (30 HOUR)**	
	Awd	$75.00	$2,250.00
	2	$65.00	$1,950.00
	3	$179.65	$5,389.50
	4	$95.00	$2,850.00
Ref #39	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$2,480.00	$2,480.00
	3	$3,433.66	$3,433.66
	4	$3,450.00	$3,450.00
Ref #40	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (2 EACH)**	
	Awd	$284.55	$569.10
	2	$250.00	$500.00
	3	$299.43	$598.86
	4	$280.00	$560.00
Ref #41	**614E12600**	**REPLACEMENT DRUM, (10 EACH)**	
	Awd	$55.00	$550.00
	2	$64.00	$640.00
	3	$76.65	$766.50
	4	$72.00	$720.00
Ref #42	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (29 EACH)**	
	Awd	$8.82	$255.78
	2	$8.00	$232.00
	3	$9.58	$277.82
	4	$9.00	$261.00
Ref #43	**614E13350**	**OBJECT MARKER, ONE WAY, (29 EACH)**	
	Awd	$15.61	$452.69
	2	$12.00	$348.00
	3	$14.37	$416.73
	4	$14.00	$406.00
Ref #44	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.55 MILE)**	
	Awd	$2,811.07	$1,546.09
	2	$3,500.00	$1,925.00
	3	$4,191.95	$2,305.57
	4	$3,900.00	$2,145.00

Ref #45	**616E10000**	**WATER, (152 MGAL)**	
	Awd	$35.00	$5,320.00
	2	$1.00	$152.00
	3	$11.98	$1,820.96
	4	$11.00	$1,672.00
Ref #46	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1440 FT)**	
	Awd	$18.00	$25,920.00
	2	$20.00	$28,800.00
	3	$38.44	$55,353.60
	4	$38.00	$54,720.00
Ref #47	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (6 SNMT)**	
	Awd	$850.00	$5,100.00
	2	$950.00	$5,700.00
	3	$1,137.82	$6,826.92
	4	$1,100.00	$6,600.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$44,063.66**
2	**$42,727.00**
3	**$77,190.12**
4	**$73,384.00**

Ref #48	**507E00400**	**STEEL PILES, MISC.: W18X106 STEEL BEAM, FURNISHED,, (5191 FT)**	
	Awd	$100.50	$521,695.50
	2	$105.00	$545,055.00
	3	$114.73	$595,563.43
	4	$112.00	$581,392.00
Ref #49	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (5271 FT)**	
	Awd	$84.00	$442,764.00
	2	$90.02	$474,495.42
	3	$63.45	$334,444.95
	4	$145.00	$764,295.00

Section 7 - RETAINING WALLS - Totals

Awd	**$964,459.50**
2	**$1,019,550.42**
3	**$930,008.38**
4	**$1,345,687.00**

Ref #50	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$15,750.00	$15,750.00
	2	$20,000.00	$20,000.00
	3	$36,826.76	$36,826.76
	4	$35,000.00	$35,000.00
Ref #51	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$41,919.44	$41,919.44
	4	$16,000.00	$16,000.00

Ref #52	**619E16010**	**FIELD OFFICE, TYPE B, (4 MNTH)**	
	Awd	$2,000.00	$8,000.00
	2	$1,000.00	$4,000.00
	3	$3,593.10	$14,372.40
	4	$900.00	$3,600.00
Ref #53	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$5,250.00	$5,250.00
	2	$4,500.00	$4,500.00
	3	$43,715.98	$43,715.98
	4	$7,400.00	$7,400.00
Ref #54	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$136,510.06	$136,510.06
	4	$370,010.00	$370,010.00

Section 8 - INCIDENTALS - Totals

Awd	**$144,000.00**
2	**$143,500.00**
3	**$273,344.64**
4	**$432,010.00**