Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220380
PID 115094
BEL-US 250-04.49
Non-Federal
Type: SLIDE REPAIR
Letting Date: 6/16/2022
Completion Date: 10/31/2022

Contract Awarded To: ALAN STONE CO INC
Award Amount: $353,149.03

Engineer's Estimate: $363,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $353,149.03

Bidder 2
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $361,279.00

Bidder 3
LITMAN EXCAVATING INC
836 1ST STREET

NEW MARTINSVILLE, WV 26155
Bid $362,948.19

Bidder 4
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $405,698.43

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$4,188.67	$4,188.67
	2	$4,500.00	$4,500.00
	3	$3,000.00	$3,000.00
	4	$3,500.00	$3,500.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (212 SY)**	
	Awd	$30.07	$6,374.84
	2	$49.00	$10,388.00
	3	$13.92	$2,951.04
	4	$40.00	$8,480.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (200 FT)**	
	Awd	$3.25	$650.00
	2	$3.00	$600.00
	3	$1.75	$350.00
	4	$2.00	$400.00
Ref #4	**203E20000**	**EMBANKMENT, (117 CY)**	
	Awd	$12.76	$1,492.92
	2	$22.00	$2,574.00
	3	$19.11	$2,235.87
	4	$22.00	$2,574.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (243 SY)**	
	Awd	$4.92	$1,195.56
	2	$5.00	$1,215.00
	3	$2.84	$690.12
	4	$6.00	$1,458.00
Ref #6	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (200 FT)**	
	Awd	$38.36	$7,672.00
	2	$40.00	$8,000.00
	3	$42.37	$8,474.00
	4	$38.40	$7,680.00

Section 1 - ROADWAY - Totals

Awd	**$21,573.99**
2	**$27,277.00**
3	**$17,701.03**
4	**$24,092.00**

Ref #7	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (317 SY)**	
	Awd	$9.79	$3,103.43
	2	$5.00	$1,585.00
	3	$2.46	$779.82
	4	$10.00	$3,170.00
Ref #8	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00
	4	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,103.43**
2	**$2,585.00**
3	**$1,779.82**
4	**$4,170.00**

Ref #9	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (1 1/4" DEPTH), (64 SY)**	
	Awd	$117.27	$7,505.28
	2	$45.00	$2,880.00
	3	$93.88	$6,008.32
	4	$85.00	$5,440.00
Ref #10	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (56 CY)**	
	Awd	$315.23	$17,652.88
	2	$240.00	$13,440.00
	3	$436.26	$24,430.56
	4	$395.00	$22,120.00
Ref #11	**304E20000**	**AGGREGATE BASE, (113 CY)**	
	Awd	$90.58	$10,235.54
	2	$100.00	$11,300.00
	3	$98.14	$11,089.82
	4	$95.00	$10,735.00
Ref #12	**407E10000**	**TACK COAT, (41 GAL)**	
	Awd	$20.30	$832.30
	2	$5.00	$205.00
	3	$2.76	$113.16
	4	$2.50	$102.50
Ref #13	**408E10001**	**PRIME COAT, AS PER PLAN, (17 GAL)**	
	Awd	$34.52	$586.84
	2	$8.00	$136.00
	3	$30.92	$525.64
	4	$28.00	$476.00
Ref #14	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (10 CY)**	
	Awd	$440.99	$4,409.90
	2	$400.00	$4,000.00
	3	$745.51	$7,455.10
	4	$675.00	$6,750.00
Ref #15	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (11 CY)**	
	Awd	$419.69	$4,616.59
	2	$350.00	$3,850.00
	3	$612.98	$6,742.78
	4	$555.00	$6,105.00

Section 3 - PAVEMENT - Totals

Awd	**$45,839.33**
2	**$35,811.00**
3	**$56,365.38**
4	**$51,728.50**

Ref #16	**621E00100**	**RPM, (6 EACH)**	
	Awd	$450.00	$2,700.00
	2	$450.00	$2,700.00
	3	$497.01	$2,982.06
	4	$450.00	$2,700.00
Ref #17	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$16.13	$96.78
	2	$20.00	$120.00
	3	$32.62	$195.72
	4	$35.00	$210.00
Ref #18	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (3 EACH)**	
	Awd	$15.00	$45.00
	2	$15.00	$45.00
	3	$13.25	$39.75
	4	$10.00	$30.00
Ref #19	**646E10010**	**EDGE LINE, 6", (0.08 MILE)**	
	Awd	$23,400.00	$1,872.00
	2	$24,000.00	$1,920.00
	3	$25,844.50	$2,067.56
	4	$19,188.50	$1,535.08
Ref #20	**646E10200**	**CENTER LINE, (0.04 MILE)**	
	Awd	$43,651.00	$1,746.04
	2	$44,000.00	$1,760.00
	3	$48,211.00	$1,928.44
	4	$23,796.25	$951.85

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$6,459.82**
2	**$6,545.00**
3	**$7,213.53**
4	**$5,426.93**

Ref #21	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$1,250.00	$1,250.00
	2	$2,000.00	$2,000.00
	3	$1,380.58	$1,380.58
	4	$1,250.00	$1,250.00
Ref #22	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (7 CY)**	
	Awd	$1,311.62	$9,181.34
	2	$400.00	$2,800.00
	3	$2,160.33	$15,122.31
	4	$275.00	$1,925.00
Ref #23	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.04 MILE)**	
	Awd	$16,025.00	$641.00
	2	$16,100.00	$644.00
	3	$17,699.00	$707.96
	4	$16,025.00	$641.00
Ref #24	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.08 MILE)**	
	Awd	$8,250.00	$660.00
	2	$8,300.00	$664.00
	3	$9,111.88	$728.95
	4	$8,250.00	$660.00

Ref #25	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (75 SY)**	
	Awd	$147.31	$11,048.25
	2	$165.00	$12,375.00
	3	$160.15	$12,011.25
	4	$215.00	$16,125.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$22,780.59**
2	**$18,483.00**
3	**$29,951.05**
4	**$20,601.00**

Ref #26	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (444 CY)**	
	Awd	$26.51	$11,770.44
	2	$51.00	$22,644.00
	3	$40.17	$17,835.48
	4	$30.00	$13,320.00
Ref #27	**507E00400**	**STEEL PILES, MISC.: W18x76 STEEL BEAMS, FURNISHED, (1085 FT)**	
	Awd	$79.78	$86,561.30
	2	$77.00	$83,545.00
	3	$71.65	$77,740.25
	4	$85.00	$92,225.00
Ref #28	**511E46511**	**CLASS QC1 CONCRETE, FOOTING, AS PER PLAN, (23 CY)**	
	Awd	$312.71	$7,192.33
	2	$325.00	$7,475.00
	3	$247.25	$5,686.75
	4	$450.00	$10,350.00
Ref #29	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (75 CY)**	
	Awd	$144.95	$10,871.25
	2	$120.00	$9,000.00
	3	$121.01	$9,075.75
	4	$225.00	$16,875.00
Ref #30	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (155 FT)**	
	Awd	$6.98	$1,081.90
	2	$10.00	$1,550.00
	3	$9.99	$1,548.45
	4	$5.00	$775.00
Ref #31	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (10 FT)**	
	Awd	$20.54	$205.40
	2	$15.00	$150.00
	3	$96.54	$965.40
	4	$25.00	$250.00
Ref #32	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (713 FT)**	
	Awd	$53.62	$38,231.06
	2	$38.00	$27,094.00
	3	$59.86	$42,680.18
	4	$40.00	$28,520.00
Ref #33	**524E94605**	**DRILLED SHAFTS, 30" DIAMETER INTO BEDROCK, AS PER , (248 FT)**	
	Awd	$72.21	$17,908.08
	2	$90.00	$22,320.00
	3	$106.25	$26,350.00
	4	$95.00	$23,560.00

Ref #34	**530E51010**	**SPECIAL - RETAINING WALL, PRECAST CONCRETE LAGGING, (1200 SF)**	
	Awd	$22.28	$26,736.00
	2	$22.00	$26,400.00
	3	$25.24	$30,288.00
	4	$28.00	$33,600.00
Ref #35	**611E99711**	**PRECAST REINFORCED CONCRETE OUTLET, AS PER PLAN, (1 EACH)**	
	Awd	$242.35	$242.35
	2	$500.00	$500.00
	3	$489.83	$489.83
	4	$250.00	$250.00

Section 6 - RETAINING WALLS - Totals

Awd	**$200,800.11**
2	**$200,678.00**
3	**$212,660.09**
4	**$219,725.00**

Ref #36	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,558.50	$2,558.50
	2	$6,000.00	$6,000.00
	3	$8,283.47	$8,283.47
	4	$3,855.00	$3,855.00
Ref #37	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$26,926.68	$26,926.68
	2	$45,000.00	$45,000.00
	3	$15,793.82	$15,793.82
	4	$49,500.00	$49,500.00
Ref #38	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$500.00	$1,000.00
	2	$950.00	$1,900.00
	3	$1,000.00	$2,000.00
	4	$4,300.00	$8,600.00
Ref #39	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$4,546.64	$4,546.64
	2	$1,000.00	$1,000.00
	3	$3,000.00	$3,000.00
	4	$5,500.00	$5,500.00
Ref #40	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$3,788.86	$3,788.86
	2	$1,000.00	$1,000.00
	3	$3,200.00	$3,200.00
	4	$2,500.00	$2,500.00
Ref #41	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,771.08	$12,771.08
	2	$15,000.00	$15,000.00
	3	$5,000.00	$5,000.00
	4	$10,000.00	$10,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$51,591.76**
2	**$69,900.00**
3	**$37,277.29**
4	**$79,955.00**