Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220387
PID 110696
FRA-IR 270/IR 70-SP FY23 CONCRETE
Non-Federal
Type: SPOT PATCHING / PAVEMENT REPAIR
Letting Date: 6/16/2022
Completion Date: 10/31/2022

Contract Awarded To: PERK COMPANY INC
Award Amount: $2,546,977.20

Engineer's Estimate: $2,363,000.00

Bidder 1
PERK COMPANY INC
8100 GRAND AVE SUITE 300

CLEVELAND, OH 44104-3110
Bid $2,546,977.20

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,815,481.80

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**

Ref #2	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1183 SY)**	
	Awd	$295.00	$348,985.00
	2	$400.00	$473,200.00
Ref #3	**255E10161**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (2000 SY)**	
	Awd	$295.00	$590,000.00
	2	$375.00	$750,000.00
Ref #4	**255E10501**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (1052 SY)**	
	Awd	$385.00	$405,020.00
	2	$600.00	$631,200.00
Ref #5	**255E10501**	**FULL DEPTH PAVEMENT REMOVAL AND RIGID REPLACEMENT,, (420 SY)**	
	Awd	$390.00	$163,800.00
	2	$550.00	$231,000.00
Ref #6	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (15098 FT)**	
	Awd	$6.75	$101,911.50
	2	$5.50	$83,039.00
Ref #7	**257E10001**	**DIAMOND GRINDING PORTLAND CEMENT CONCRETE PAVEMENT, (4655 SY)**	
	Awd	$28.75	$133,831.25
	2	$22.00	$102,410.00

Section 2 - PAVEMENT - Totals

Awd	**$1,743,547.75**
2	**$2,270,849.00**

Ref #8	**621E00100**	**RPM, (56 EACH)**	
	Awd	$300.00	$16,800.00
	2	$195.00	$10,920.00
Ref #9	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (56 EACH)**	
	Awd	$25.00	$1,400.00
	2	$9.00	$504.00
Ref #10	**642E00104**	**EDGE LINE, 6", TYPE 1, (21.84 MILE)**	
	Awd	$1,005.00	$21,949.20
	2	$1,120.00	$24,460.80
Ref #11	**642E00204**	**LANE LINE, 6", TYPE 1, (21.84 MILE)**	
	Awd	$775.00	$16,926.00
	2	$700.00	$15,288.00
Ref #12	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (288 FT)**	
	Awd	$3.00	$864.00
	2	$1.00	$288.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$57,939.20**
2	**$51,460.80**

Ref #13	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (840 HOUR)**	
	Awd	$75.00	$63,000.00
	2	$80.00	$67,200.00
Ref #14	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$20,000.00	$20,000.00
Ref #15	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (6 SNMT)**	
	Awd	$1,400.00	$8,400.00
	2	$900.00	$5,400.00
Ref #16	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (1.09 MILE)**	
	Awd	$950.00	$1,035.50
	2	$1,600.00	$1,744.00
Ref #17	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (2.73 MILE)**	
	Awd	$1,075.00	$2,934.75
	2	$1,600.00	$4,368.00
Ref #18	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (288 FT)**	
	Awd	$2.50	$720.00
	2	$5.00	$1,440.00
Ref #100	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (6 SNMT)**	
	Awd	$950.00	$5,700.00
	2	$2,150.00	$12,900.00
Ref #101	**896E00012**	**PORTABLE NON-INTRUSIVE TRAFFIC SENSOR, CLASS II, (8 SNMT)**	
	Awd	$1,050.00	$8,400.00
	2	$565.00	$4,520.00
Ref #102	**896E00021**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$2,150.00	$4,300.00
	2	$800.00	$1,600.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$109,490.25**
2	**$119,172.00**

Ref #19	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$20,000.00	$20,000.00
Ref #20	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$265,000.00	$265,000.00
	2	$250,000.00	$250,000.00
Ref #21	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$3,000.00	$3,000.00
Ref #22	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$335,000.00	$335,000.00
	2	$100,000.00	$100,000.00

Section 5 - INCIDENTALS - Totals

Awd	**$635,000.00**
2	**$373,000.00**