Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220514
PID 105170
D04-BH FY2023
Federal
Type: BRIDGE REPAIR
Letting Date: 9/29/2022
Completion Date: 12/1/2023

Contract Awarded To: B & G TRUCKING & CONSTRUCTION INC
Award Amount: $955,375.02

Engineer's Estimate: $1,150,000.00

Bidder 1
B & G TRUCKING & CONSTRUCTION INC
11330 MARKET ST P O BOX 308
Mahoning
NORTH LIMA, OH 44452
Bid $955,375.02

Bidder 2
MARUCCI & GAFFNEY EXCAVATING CO
18 HOGUE ST
Mahoning
YOUNGSTOWN, OH 44502
Bid $1,322,169.38

Bidder 3
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $1,350,432.95

Bidder 4
BECDIR CONSTRUCTION COMPANY
15764 W AKRON-CANFIELD RD
Mahoning
BERLIN CENTER, OH 44401
Bid $1,456,266.79

Bidder 5
DOT CONSTRUCTION CORP
4030 BOARDMAN-CANFIELD RD, SUITE 200B
Mahoning
CANFIELD, OH 44406
Bid $2,322,228.52

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (25 FT)**	
	Awd	$4.40	$110.00
	2	$10.00	$250.00
	3	$4.62	$115.50
	4	$4.00	$100.00
	5	$4.40	$110.00
Ref #2	**606E15050**	**GUARDRAIL, TYPE MGS, (25 FT)**	
	Awd	$97.20	$2,430.00
	2	$100.00	$2,500.00
	3	$102.06	$2,551.50
	4	$75.00	$1,875.00
	5	$97.20	$2,430.00

Section 1 - ROADWAY - Totals

Awd	**$2,540.00**
2	**$2,750.00**
3	**$2,667.00**
4	**$1,975.00**
5	**$2,540.00**

Ref #3	**832E30000**	**EROSION CONTROL, (3000 EACH)**	
	Awd	$1.00	$3,000.00
	2	$1.00	$3,000.00
	3	$1.00	$3,000.00
	4	$1.00	$3,000.00
	5	$1.00	$3,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$3,000.00**
2	**$3,000.00**
3	**$3,000.00**
4	**$3,000.00**
5	**$3,000.00**

Ref #4	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (ONE-WAY), (32 EACH)**	
	Awd	$36.00	$1,152.00
	2	$15.50	$496.00
	3	$37.80	$1,209.60
	4	$20.00	$640.00
	5	$36.00	$1,152.00
Ref #5	**626E00102**	**BARRIER REFLECTOR, TYPE 1, (BI-DIRECTIONAL), (108 EACH)**	
	Awd	$34.50	$3,726.00
	2	$13.00	$1,404.00
	3	$36.23	$3,912.84
	4	$20.00	$2,160.00
	5	$34.50	$3,726.00
Ref #6	**626E00110**	**BARRIER REFLECTOR, TYPE 2, (BI-DIRECTIONAL), (18 EACH)**	
	Awd	$36.50	$657.00
	2	$16.00	$288.00
	3	$38.33	$689.94
	4	$27.50	$495.00
	5	$36.50	$657.00

Ref #7	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (938 FT)**	
	Awd	$15.00	$14,070.00
	2	$15.00	$14,070.00
	3	$15.75	$14,773.50
	4	$15.75	$14,773.50
	5	$15.00	$14,070.00
Ref #8	**630E80100**	**SIGN, FLAT SHEET, (198 SF)**	
	Awd	$19.50	$3,861.00
	2	$31.00	$6,138.00
	3	$20.48	$4,055.04
	4	$21.00	$4,158.00
	5	$19.50	$3,861.00
Ref #9	**630E80100**	**SIGN, FLAT SHEET, 730.20, (96 SF)**	
	Awd	$19.50	$1,872.00
	2	$35.00	$3,360.00
	3	$20.48	$1,966.08
	4	$21.00	$2,016.00
	5	$19.50	$1,872.00
Ref #10	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (59 EACH)**	
	Awd	$10.00	$590.00
	2	$25.00	$1,475.00
	3	$10.50	$619.50
	4	$10.50	$619.50
	5	$10.00	$590.00
Ref #11	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (54 EACH)**	
	Awd	$18.00	$972.00
	2	$30.00	$1,620.00
	3	$18.90	$1,020.60
	4	$21.00	$1,134.00
	5	$18.00	$972.00
Ref #12	**642E00104**	**EDGE LINE, 6", TYPE 1, (WHITE), (1.74 MILE)**	
	Awd	$5,000.00	$8,700.00
	2	$5,800.00	$10,092.00
	3	$13,650.00	$23,751.00
	4	$13,650.00	$23,751.00
	5	$5,000.00	$8,700.00
Ref #13	**642E00104**	**EDGE LINE, 6", TYPE 1, (YELLOW), (0.51 MILE)**	
	Awd	$5,000.00	$2,550.00
	2	$6,000.00	$3,060.00
	3	$13,650.00	$6,961.50
	4	$13,650.00	$6,961.50
	5	$5,000.00	$2,550.00
Ref #14	**642E00204**	**LANE LINE, 6", TYPE 1, (WHITE), (DASHED), (0.51 MILE)**	
	Awd	$5,000.00	$2,550.00
	2	$2,500.00	$1,275.00
	3	$11,550.00	$5,890.50
	4	$11,550.00	$5,890.50
	5	$5,000.00	$2,550.00

Ref #15	**642E00300**	**CENTER LINE, TYPE 1, (0.68 MILE)**	
	Awd	$7,000.00	$4,760.00
	2	$2,900.00	$1,972.00
	3	$13,650.00	$9,282.00
	4	$13,650.00	$9,282.00
	5	$7,000.00	$4,760.00
Ref #16	**642E00404**	**CHANNELIZING LINE, 12", TYPE 1, (1240 FT)**	
	Awd	$1.00	$1,240.00
	2	$2.75	$3,410.00
	3	$2.10	$2,604.00
	4	$2.10	$2,604.00
	5	$7.00	$8,680.00

Section 3 - TRAFFIC CONTROL - Totals

Awd	**$46,700.00**
2	**$48,660.00**
3	**$76,736.10**
4	**$74,485.00**
5	**$54,140.00**

Ref #17	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (260 HOUR)**	
	Awd	$80.00	$20,800.00
	2	$80.00	$20,800.00
	3	$81.90	$21,294.00
	4	$70.00	$18,200.00
	5	$100.00	$26,000.00
Ref #18	**614E12460**	**WORK ZONE MARKING SIGN, (20 EACH)**	
	Awd	$50.00	$1,000.00
	2	$100.00	$2,000.00
	3	$2.52	$50.40
	4	$125.00	$2,500.00
	5	$125.00	$2,500.00
Ref #19	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (9 SNMT)**	
	Awd	$1,200.00	$10,800.00
	2	$1,050.00	$9,450.00
	3	$1,155.00	$10,395.00
	4	$1,100.00	$9,900.00
	5	$1,200.00	$10,800.00

Section 4 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$32,600.00**
2	**$32,250.00**
3	**$31,739.40**
4	**$30,600.00**
5	**$39,300.00**

Ref #20	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,500.00	$7,500.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00

Ref #21	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (980 SY)**	
	Awd	$9.00	$8,820.00
	2	$11.00	$10,780.00
	3	$16.10	$15,778.00
	4	$13.00	$12,740.00
	5	$34.00	$33,320.00
Ref #22	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (10 SY)**	
	Awd	$650.00	$6,500.00
	2	$700.00	$7,000.00
	3	$667.05	$6,670.50
	4	$510.00	$5,100.00
	5	$750.00	$7,500.00

Section 5 - STRUCTURE REPAIR (ATB-11-00.46) - Totals

Awd	**$17,320.00**
2	**$25,280.00**
3	**$23,798.50**
4	**$19,140.00**
5	**$50,820.00**

Ref #23	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$700.00	$700.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #24	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (980 SY)**	
	Awd	$9.00	$8,820.00
	2	$11.00	$10,780.00
	3	$16.10	$15,778.00
	4	$13.00	$12,740.00
	5	$34.00	$33,320.00
Ref #25	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (20 SY)**	
	Awd	$650.00	$13,000.00
	2	$650.00	$13,000.00
	3	$667.05	$13,341.00
	4	$525.00	$10,500.00
	5	$750.00	$15,000.00

Section 6 - STRUCTURE REPAIR (ATB-11-01.50) - Totals

Awd	**$23,820.00**
2	**$24,480.00**
3	**$30,469.00**
4	**$24,540.00**
5	**$58,320.00**

Ref #26	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00

Ref #27	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1198 SY)**	
	Awd	$9.00	$10,782.00
	2	$11.00	$13,178.00
	3	$16.10	$19,287.80
	4	$13.00	$15,574.00
	5	$34.00	$40,732.00
Ref #28	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (25 SY)**	
	Awd	$650.00	$16,250.00
	2	$625.00	$15,625.00
	3	$667.05	$16,676.25
	4	$525.00	$13,125.00
	5	$750.00	$18,750.00

Section 7 - STRUCTURE REPAIR (ATB-11-02.50) - Totals

Awd	**$29,032.00**
2	**$35,803.00**
3	**$37,314.05**
4	**$29,999.00**
5	**$69,482.00**

Ref #29	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #30	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (980 SY)**	
	Awd	$9.00	$8,820.00
	2	$11.00	$10,780.00
	3	$16.10	$15,778.00
	4	$13.50	$13,230.00
	5	$34.00	$33,320.00
Ref #31	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (10 SY)**	
	Awd	$650.00	$6,500.00
	2	$700.00	$7,000.00
	3	$667.05	$6,670.50
	4	$510.00	$5,100.00
	5	$750.00	$7,500.00

Section 8 - STRUCTURE REPAIR (ATB-11-03.99) - Totals

Awd	**$17,320.00**
2	**$24,780.00**
3	**$23,798.50**
4	**$19,630.00**
5	**$50,820.00**

Ref #32	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00

Ref #33	**202E11401**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SECOND, (542 LB)**	
	Awd	$3.00	$1,626.00
	2	$18.00	$9,756.00
	3	$15.80	$8,563.60
	4	$16.00	$8,672.00
	5	$20.00	$10,840.00
Ref #34	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (80 FT)**	
	Awd	$100.00	$8,000.00
	2	$75.00	$6,000.00
	3	$195.00	$15,600.00
	4	$56.00	$4,480.00
	5	$75.00	$6,000.00
Ref #35	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (984 SY)**	
	Awd	$9.00	$8,856.00
	2	$11.00	$10,824.00
	3	$16.10	$15,842.40
	4	$13.50	$13,284.00
	5	$34.00	$33,456.00
Ref #36	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (542 LB)**	
	Awd	$70.00	$37,940.00
	2	$67.90	$36,801.80
	3	$98.62	$53,452.04
	4	$60.00	$32,520.00
	5	$75.00	$40,650.00
Ref #37	**513E95000**	**STRUCTURAL STEEL, MISC.: REPAIR OF DAMAGED MAIN OR, (25 FT)**	
	Awd	$90.00	$2,250.00
	2	$100.00	$2,500.00
	3	$294.00	$7,350.00
	4	$295.00	$7,375.00
	5	$350.00	$8,750.00
Ref #38	**514E27700**	**FIELD PAINTING, MISC.: REPAIR PAINTING, (266 SF)**	
	Awd	$100.00	$26,600.00
	2	$100.00	$26,600.00
	3	$105.00	$27,930.00
	4	$125.00	$33,250.00
	5	$400.00	$106,400.00
Ref #39	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$35,000.00	$35,000.00
	3	$4,875.00	$4,875.00
	4	$2,600.00	$2,600.00
	5	$3,000.00	$3,000.00
Ref #40	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (10 SY)**	
	Awd	$650.00	$6,500.00
	2	$700.00	$7,000.00
	3	$667.05	$6,670.50
	4	$510.00	$5,100.00
	5	$750.00	$7,500.00

Ref #41	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$5,000.00	$5,000.00
	3	$2,625.00	$2,625.00
	4	$2,600.00	$2,600.00
	5	$3,000.00	$3,000.00
Ref #42	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,500.00	$2,500.00
	3	$21,000.00	$21,000.00
	4	$7,500.00	$7,500.00
	5	$10,000.00	$10,000.00
Ref #43	**849E10600**	**REPAIRING DAMAGED MEMBERS BY GRINDING, (2 HOUR)**	
	Awd	$100.00	$200.00
	2	$200.00	$400.00
	3	$262.50	$525.00
	4	$265.00	$530.00
	5	$300.00	$600.00
Ref #44	**849E10700**	**STRAIGHTENING DAMAGED MEMBERS, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$25,000.00	$25,000.00
	3	$33,600.00	$33,600.00
	4	$34,000.00	$34,000.00
	5	$35,000.00	$35,000.00

Section 9 - STRUCTURE REPAIR (ATB-11-06.29) - Totals

Awd	**$148,222.00**
2	**$174,381.80**
3	**$199,383.54**
4	**$153,211.00**
5	**$275,196.00**

Ref #45	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #46	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1310.11 SY)**	
	Awd	$9.00	$11,790.99
	2	$11.00	$14,411.21
	3	$16.10	$21,092.77
	4	$13.50	$17,686.49
	5	$34.00	$44,543.74
Ref #47	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (21 SY)**	
	Awd	$650.00	$13,650.00
	2	$650.00	$13,650.00
	3	$667.05	$14,008.05
	4	$515.00	$10,815.00
	5	$750.00	$15,750.00

Section 10 - STRUCTURE REPAIR (ATB-11-07.40) - Totals

Awd	**$27,440.99**
2	**$35,061.21**
3	**$36,450.82**
4	**$29,801.49**
5	**$70,293.74**

Ref #48	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$700.00	$700.00
	5	$10,000.00	$10,000.00
Ref #49	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (480 SY)**	
	Awd	$9.00	$4,320.00
	2	$11.00	$5,280.00
	3	$16.10	$7,728.00
	4	$14.00	$6,720.00
	5	$34.00	$16,320.00

Section 11 - STRUCTURE REPAIR (ATB-45-19.13) - Totals

Awd	**$6,320.00**
2	**$12,280.00**
3	**$9,078.00**
4	**$7,420.00**
5	**$26,320.00**

Ref #50	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #51	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2929 SY)**	
	Awd	$9.00	$26,361.00
	2	$11.00	$32,219.00
	3	$16.10	$47,156.90
	4	$6.00	$17,574.00
	5	$34.00	$99,586.00

Section 12 - STRUCTURE REPAIR (MAH-680-03.01) - Totals

Awd	**$28,361.00**
2	**$39,219.00**
3	**$48,506.90**
4	**$18,874.00**
5	**$109,586.00**

Ref #52	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #53	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2928.67 SY)**	
	Awd	$9.00	$26,358.03
	2	$11.00	$32,215.37
	3	$16.10	$47,151.59
	4	$13.50	$39,537.05
	5	$34.00	$99,574.78

Section 13 - STRUCTURE REPAIR (MAH-80-00.26SE) - Totals

Awd	**$28,358.03**
2	**$39,215.37**
3	**$48,501.59**
4	**$40,837.05**
5	**$109,574.78**

Ref #54	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #55	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (808 SY)**	
	Awd	$9.00	$7,272.00
	2	$11.00	$8,888.00
	3	$16.10	$13,008.80
	4	$15.00	$12,120.00
	5	$34.00	$27,472.00
Ref #56	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (12 SY)**	
	Awd	$650.00	$7,800.00
	2	$700.00	$8,400.00
	3	$667.05	$8,004.60
	4	$525.00	$6,300.00
	5	$750.00	$9,000.00

Section 14 - STRUCTURE REPAIR (STA-21-21.30) - Totals

Awd	**$17,072.00**
2	**$27,288.00**
3	**$22,363.40**
4	**$19,720.00**
5	**$46,472.00**

Ref #57	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00

Ref #58	**512E75500**	**SPECIAL - SEALING OF CONCRETE, (5 SY)**	
	Awd	$50.00	$250.00
	2	$100.00	$500.00
	3	$45.93	$229.65
	4	$70.00	$350.00
	5	$200.00	$1,000.00
Ref #59	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (20 FT)**	
	Awd	$100.00	$2,000.00
	2	$75.00	$1,500.00
	3	$195.00	$3,900.00
	4	$55.00	$1,100.00
	5	$150.00	$3,000.00
Ref #60	**514E27700**	**FIELD PAINTING, MISC.: REPAIR PAINTING, (114 SF)**	
	Awd	$150.00	$17,100.00
	2	$150.00	$17,100.00
	3	$157.50	$17,955.00
	4	$150.00	$17,100.00
	5	$450.00	$51,300.00
Ref #61	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$1,500.00	$1,500.00
	2	$15,000.00	$15,000.00
	3	$5,085.00	$5,085.00
	4	$2,850.00	$2,850.00
	5	$3,000.00	$3,000.00
Ref #62	**530E00800**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (5 SY)**	
	Awd	$200.00	$1,000.00
	2	$500.00	$2,500.00
	3	$50.63	$253.15
	4	$180.00	$900.00
	5	$200.00	$1,000.00
Ref #63	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$750.00	$750.00
	2	$1,000.00	$1,000.00
	3	$3,150.00	$3,150.00
	4	$3,150.00	$3,150.00
	5	$4,000.00	$4,000.00
Ref #64	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$2,000.00	$2,000.00
	3	$21,000.00	$21,000.00
	4	$7,500.00	$7,500.00
	5	$10,000.00	$10,000.00
Ref #65	**849E10600**	**REPAIRING DAMAGED MEMBERS BY GRINDING, (2 HOUR)**	
	Awd	$100.00	$200.00
	2	$200.00	$400.00
	3	$262.50	$525.00
	4	$265.00	$530.00
	5	$300.00	$600.00

Ref #66	**849E10700**	**STRAIGHTENING DAMAGED MEMBERS, (LUMP SUM)**	
	Awd	$27,000.00	$27,000.00
	2	$12,000.00	$12,000.00
	3	$16,485.00	$16,485.00
	4	$16,500.00	$16,500.00
	5	$17,500.00	$17,500.00

Section 15 - STRUCTURE REPAIR (STA-30-13.03L) - Totals

Awd	**$61,800.00**
2	**$59,000.00**
3	**$69,932.80**
4	**$51,280.00**
5	**$101,400.00**

Ref #67	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #68	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1347 SY)**	
	Awd	$9.00	$12,123.00
	2	$11.00	$14,817.00
	3	$16.10	$21,686.70
	4	$13.50	$18,184.50
	5	$34.00	$45,798.00
Ref #69	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (14 SY)**	
	Awd	$650.00	$9,100.00
	2	$700.00	$9,800.00
	3	$667.05	$9,338.70
	4	$535.00	$7,490.00
	5	$750.00	$10,500.00

Section 16 - STRUCTURE REPAIR (STA-30-14.45) - Totals

Awd	**$23,223.00**
2	**$31,617.00**
3	**$32,375.40**
4	**$26,974.50**
5	**$66,298.00**

Ref #70	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$700.00	$700.00
	5	$10,000.00	$10,000.00
Ref #71	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (328 SY)**	
	Awd	$9.00	$2,952.00
	2	$11.00	$3,608.00
	3	$16.10	$5,280.80
	4	$13.50	$4,428.00
	5	$34.00	$11,152.00

Ref #72	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (3 SY)**	
	Awd	$650.00	$1,950.00
	2	$900.00	$2,700.00
	3	$667.05	$2,001.15
	4	$635.00	$1,905.00
	5	$750.00	$2,250.00
Ref #73	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (20 CF)**	
	Awd	$650.00	$13,000.00
	2	$1,000.00	$20,000.00
	3	$406.58	$8,131.60
	4	$805.00	$16,100.00
	5	$1,500.00	$30,000.00

Section 17 - STRUCTURE REPAIR (STA-62-03.97) - Totals

Awd	**$19,902.00**
2	**$33,308.00**
3	**$16,763.55**
4	**$23,133.00**
5	**$53,402.00**

Ref #74	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$1,350.00	$1,350.00
	4	$6,500.00	$6,500.00
	5	$10,000.00	$10,000.00
Ref #75	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$40,000.00	$40,000.00
	3	$37,350.00	$37,350.00
	4	$70,000.00	$70,000.00
	5	$10,000.00	$10,000.00
Ref #76	**507E71200**	**SPECIAL - PILE ENCASEMENT, (182 FT)**	
	Awd	$165.00	$30,030.00
	2	$120.00	$21,840.00
	3	$297.36	$54,119.52
	4	$250.00	$45,500.00
	5	$250.00	$45,500.00
Ref #77	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (496 SY)**	
	Awd	$9.00	$4,464.00
	2	$11.00	$5,456.00
	3	$16.10	$7,985.60
	4	$13.50	$6,696.00
	5	$34.00	$16,864.00
Ref #78	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (5 SY)**	
	Awd	$650.00	$3,250.00
	2	$750.00	$3,750.00
	3	$667.05	$3,335.25
	4	$550.00	$2,750.00
	5	$750.00	$3,750.00

Ref #79	**530E00800**	**SPECIAL - STRUCTURES: CONCRETE SPALL REMOVAL, (5 SY)**	
	Awd	$200.00	$1,000.00
	2	$200.00	$1,000.00
	3	$50.63	$253.15
	4	$180.00	$900.00
	5	$100.00	$500.00

Section 18 - STRUCTURE REPAIR (STA-62-04.68) - Totals

Awd	**$70,744.00**
2	**$82,046.00**
3	**$104,393.52**
4	**$132,346.00**
5	**$86,614.00**

Ref #80	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #81	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (738 SY)**	
	Awd	$9.00	$6,642.00
	2	$11.00	$8,118.00
	3	$16.10	$11,881.80
	4	$13.50	$9,963.00
	5	$34.00	$25,092.00
Ref #82	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (11 SY)**	
	Awd	$650.00	$7,150.00
	2	$650.00	$7,150.00
	3	$667.05	$7,337.55
	4	$515.00	$5,665.00
	5	$750.00	$8,250.00

Section 19 - STRUCTURE REPAIR (STA-62-19.09R) - Totals

Awd	**$15,792.00**
2	**$22,268.00**
3	**$20,569.35**
4	**$16,928.00**
5	**$43,342.00**

Ref #83	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$1,350.00	$1,350.00
	4	$2,300.00	$2,300.00
	5	$10,000.00	$10,000.00
Ref #84	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1697 SY)**	
	Awd	$9.00	$15,273.00
	2	$11.00	$18,667.00
	3	$16.10	$27,321.70
	4	$13.50	$22,909.50
	5	$34.00	$57,698.00

Ref #85	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (26 SY)**	
	Awd	$650.00	$16,900.00
	2	$600.00	$15,600.00
	3	$667.05	$17,343.30
	4	$520.00	$13,520.00
	5	$750.00	$19,500.00

Section 20 - STRUCTURE REPAIR (SUM-76-16.50) - Totals

Awd	**$34,173.00**
2	**$44,267.00**
3	**$46,015.00**
4	**$38,729.50**
5	**$87,198.00**

Ref #86	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #87	**512E75500**	**SPECIAL - SEALING OF CONCRETE, (17 SY)**	
	Awd	$50.00	$850.00
	2	$100.00	$1,700.00
	3	$45.93	$780.81
	4	$69.00	$1,173.00
	5	$100.00	$1,700.00
Ref #88	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1199 SY)**	
	Awd	$9.00	$10,791.00
	2	$11.00	$13,189.00
	3	$16.10	$19,303.90
	4	$13.00	$15,587.00
	5	$34.00	$40,766.00
Ref #89	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$125.00	$18,750.00
	2	$125.00	$18,750.00
	3	$128.62	$19,293.00
	4	$190.00	$28,500.00
	5	$150.00	$22,500.00

Section 21 - STRUCTURE REPAIR (TRU-11-07.96) - Totals

Awd	**$32,391.00**
2	**$43,639.00**
3	**$40,727.71**
4	**$46,560.00**
5	**$74,966.00**

Ref #90	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00

Ref #91	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1278 SY)**	
	Awd	$9.00	$11,502.00
	2	$11.00	$14,058.00
	3	$16.10	$20,575.80
	4	$13.50	$17,253.00
	5	$34.00	$43,452.00
Ref #92	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (13 SY)**	
	Awd	$650.00	$8,450.00
	2	$650.00	$8,450.00
	3	$667.05	$8,671.65
	4	$530.00	$6,890.00
	5	$750.00	$9,750.00

Section 22 - STRUCTURE REPAIR (TRU-11-09.26L) - Totals

Awd	**$21,952.00**
2	**$29,508.00**
3	**$30,597.45**
4	**$25,443.00**
5	**$63,202.00**

Ref #93	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #94	**512E75500**	**SPECIAL - SEALING OF CONCRETE, (17 SY)**	
	Awd	$50.00	$850.00
	2	$100.00	$1,700.00
	3	$45.93	$780.81
	4	$69.00	$1,173.00
	5	$100.00	$1,700.00
Ref #95	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2511 SY)**	
	Awd	$9.00	$22,599.00
	2	$11.00	$27,621.00
	3	$16.10	$40,427.10
	4	$12.75	$32,015.25
	5	$34.00	$85,374.00
Ref #96	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$125.00	$18,750.00
	2	$125.00	$18,750.00
	3	$128.62	$19,293.00
	4	$190.00	$28,500.00
	5	$150.00	$22,500.00
Ref #97	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (25 SY)**	
	Awd	$650.00	$16,250.00
	2	$650.00	$16,250.00
	3	$667.05	$16,676.25
	4	$525.00	$13,125.00
	5	$750.00	$18,750.00

Section 23 - STRUCTURE REPAIR (TRU-11-09.57L) - Totals

Awd	**$60,449.00**
2	**$71,321.00**
3	**$78,527.16**
4	**$76,113.25**
5	**$138,324.00**

Ref #98	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,000.00	$7,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #99	**512E75500**	**SPECIAL - SEALING OF CONCRETE, (17 SY)**	
	Awd	$50.00	$850.00
	2	$100.00	$1,700.00
	3	$45.93	$780.81
	4	$69.00	$1,173.00
	5	$100.00	$1,700.00
Ref #100	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (2421 SY)**	
	Awd	$9.00	$21,789.00
	2	$11.00	$26,631.00
	3	$16.10	$38,978.10
	4	$13.00	$31,473.00
	5	$34.00	$82,314.00
Ref #101	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (150 SF)**	
	Awd	$125.00	$18,750.00
	2	$125.00	$18,750.00
	3	$128.62	$19,293.00
	4	$190.00	$28,500.00
	5	$150.00	$22,500.00
Ref #102	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (24 SY)**	
	Awd	$650.00	$15,600.00
	2	$600.00	$14,400.00
	3	$667.05	$16,009.20
	4	$525.00	$12,600.00
	5	$750.00	$18,000.00

Section 24 - STRUCTURE REPAIR (TRU-11-09.59R) - Totals

Awd	**$58,989.00**
2	**$68,481.00**
3	**$76,411.11**
4	**$75,046.00**
5	**$134,514.00**

Ref #103	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$1,350.00	$1,350.00
	4	$1,000.00	$1,000.00
	5	$10,000.00	$10,000.00

Ref #104	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (1635 SY)**	
	Awd	$9.00	$14,715.00
	2	$11.00	$17,985.00
	3	$16.10	$26,323.50
	4	$13.50	$22,072.50
	5	$34.00	$55,590.00

Section 25 - STRUCTURE REPAIR (TRU-80-03.40) - Totals

Awd	**$16,715.00**
2	**$27,985.00**
3	**$27,673.50**
4	**$23,072.50**
5	**$65,590.00**

Ref #105	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, AROUND BRIDGES, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$10,000.00	$10,000.00
	3	$1,350.00	$1,350.00
	4	$1,300.00	$1,300.00
	5	$10,000.00	$10,000.00
Ref #106	**512E73500**	**TREATING CONCRETE BRIDGE DECKS WITH GRAVITY FED RE, (971 SY)**	
	Awd	$9.00	$8,739.00
	2	$11.00	$10,681.00
	3	$16.10	$15,633.10
	4	$13.50	$13,108.50
	5	$34.00	$33,014.00
Ref #107	**519E12304**	**PATCHING CONCRETE BRIDGE DECK - TYPE C, (10 SY)**	
	Awd	$650.00	$6,500.00
	2	$700.00	$7,000.00
	3	$667.05	$6,670.50
	4	$550.00	$5,500.00
	5	$750.00	$7,500.00

Section 26 - STRUCTURE REPAIR (TRU-80-03.47) - Totals

Awd	**$17,239.00**
2	**$27,681.00**
3	**$23,653.60**
4	**$19,908.50**
5	**$50,514.00**

Ref #108	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
	3	$16,672.00	$16,672.00
	4	$34,000.00	$34,000.00
	5	$25,000.00	$25,000.00
Ref #109	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$175,000.00	$175,000.00
	3	$89,100.00	$89,100.00
	4	$300,000.00	$300,000.00
	5	$250,000.00	$250,000.00

Ref #110	**619E16010**	**FIELD OFFICE, TYPE B, (12 MNTH)**	
	Awd	$2,200.00	$26,400.00
	2	$1,800.00	$21,600.00
	3	$2,625.00	$31,500.00
	4	$1,000.00	$12,000.00
	5	$500.00	$6,000.00
Ref #111	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$10,000.00	$10,000.00
	3	$4,800.00	$4,800.00
	4	$1,500.00	$1,500.00
	5	$10,000.00	$10,000.00
Ref #112	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$42,000.00	$42,000.00
	2	$40,000.00	$40,000.00
	3	$46,914.00	$46,914.00
	4	$80,000.00	$80,000.00
	5	$100,000.00	$100,000.00

Section 27 - INCIDENTALS - Totals

Awd	**$93,900.00**
2	**$256,600.00**
3	**$188,986.00**
4	**$427,500.00**
5	**$391,000.00**