Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220522
PID 102651
HUR-SR 547-07.25
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 9/29/2022
Completion Date: 10/13/2023

Contract Awarded To: GREAT LAKES DEMOLITION COMPANY
Award Amount: $928,902.15

Engineer's Estimate: $1,190,000.00

Bidder 1
GREAT LAKES DEMOLITION COMPANY
1787 North State Route 510
Sandusky
VICKERY, OH 43464
Bid $928,902.15

Bidder 2
MOSSER CONSTRUCTION INC
122 S WILSON AVE
Sandusky
FREMONT, OH 43420
Bid $1,134,433.40

Bidder 3
R & I CONSTRUCTION INC
2931 STATE ROUTE 67 SOUTH
Seneca
TIFFIN, OH 44883
Bid $1,143,027.68

Bidder 4
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $1,198,210.15

Bidder 5
MILLER BROS CONST INC
1613 S DEFIANCE ST P O BOX 30
Fulton
ARCHBOLD, OH 43502
Bid $1,253,309.70

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$500.00	$500.00
	2	$3,000.00	$3,000.00
	3	$1,500.00	$1,500.00
	4	$2,500.00	$2,500.00
	5	$10,000.00	$10,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1112 SY)**	
	Awd	$7.00	$7,784.00
	2	$9.00	$10,008.00
	3	$6.00	$6,672.00
	4	$18.00	$20,016.00
	5	$14.00	$15,568.00
Ref #3	**202E23500**	**WEARING COURSE REMOVED, (78 SY)**	
	Awd	$7.00	$546.00
	2	$5.00	$390.00
	3	$10.00	$780.00
	4	$15.00	$1,170.00
	5	$20.00	$1,560.00
Ref #4	**202E30000**	**WALK REMOVED, (1126 SF)**	
	Awd	$2.00	$2,252.00
	2	$3.00	$3,378.00
	3	$3.00	$3,378.00
	4	$3.00	$3,378.00
	5	$2.00	$2,252.00
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (104 FT)**	
	Awd	$10.00	$1,040.00
	2	$15.00	$1,560.00
	3	$2.00	$208.00
	4	$10.00	$1,040.00
	5	$55.00	$5,720.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (364 FT)**	
	Awd	$2.00	$728.00
	2	$4.00	$1,456.00
	3	$2.00	$728.00
	4	$3.00	$1,092.00
	5	$1.60	$582.40
Ref #7	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$500.00	$1,000.00
	3	$100.00	$200.00
	4	$265.00	$530.00
	5	$265.00	$530.00
Ref #8	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (703 FT)**	
	Awd	$8.00	$5,624.00
	2	$11.00	$7,733.00
	3	$5.00	$3,515.00
	4	$1.50	$1,054.50
	5	$5.00	$3,515.00

Ref #9	**203E10000**	**EXCAVATION, (40 CY)**	
	Awd	$20.00	$800.00
	2	$18.00	$720.00
	3	$10.00	$400.00
	4	$25.00	$1,000.00
	5	$25.00	$1,000.00
Ref #10	**203E20001**	**EMBANKMENT, AS PER PLAN, (139 CY)**	
	Awd	$15.00	$2,085.00
	2	$54.00	$7,506.00
	3	$20.00	$2,780.00
	4	$30.00	$4,170.00
	5	$25.00	$3,475.00
Ref #11	**204E10000**	**SUBGRADE COMPACTION, (1103 SY)**	
	Awd	$1.00	$1,103.00
	2	$5.00	$5,515.00
	3	$2.00	$2,206.00
	4	$1.00	$1,103.00
	5	$1.00	$1,103.00
Ref #12	**204E13000**	**EXCAVATION OF SUBGRADE, (203 CY)**	
	Awd	$20.00	$4,060.00
	2	$8.00	$1,624.00
	3	$10.00	$2,030.00
	4	$25.00	$5,075.00
	5	$30.00	$6,090.00
Ref #13	**204E30010**	**GRANULAR MATERIAL, TYPE B, (203 CY)**	
	Awd	$65.00	$13,195.00
	2	$52.00	$10,556.00
	3	$50.00	$10,150.00
	4	$65.00	$13,195.00
	5	$55.00	$11,165.00
Ref #14	**204E45000**	**PROOF ROLLING, (1 HOUR)**	
	Awd	$100.00	$100.00
	2	$250.00	$250.00
	3	$25.00	$25.00
	4	$150.00	$150.00
	5	$130.00	$130.00
Ref #15	**606E15050**	**GUARDRAIL, TYPE MGS, (112.5 FT)**	
	Awd	$36.00	$4,050.00
	2	$34.00	$3,825.00
	3	$29.60	$3,330.00
	4	$29.60	$3,330.00
	5	$29.60	$3,330.00
Ref #16	**606E20050**	**ROUNDED END SECTION, (2 EACH)**	
	Awd	$55.00	$110.00
	2	$50.00	$100.00
	3	$75.00	$150.00
	4	$75.00	$150.00
	5	$75.00	$150.00

Ref #17	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (4 EACH)**	
	Awd	$1,800.00	$7,200.00
	2	$1,600.00	$6,400.00
	3	$945.00	$3,780.00
	4	$945.00	$3,780.00
	5	$945.00	$3,780.00
Ref #18	**606E35000**	**BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,300.00	$4,600.00
	3	$1,375.00	$2,750.00
	4	$1,375.00	$2,750.00
	5	$1,375.00	$2,750.00
Ref #19	**606E35100**	**BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$1,850.00	$3,700.00
	2	$1,650.00	$3,300.00
	3	$520.00	$1,040.00
	4	$520.00	$1,040.00
	5	$520.00	$1,040.00
Ref #20	**608E10000**	**4" CONCRETE WALK, (2091 SF)**	
	Awd	$5.00	$10,455.00
	2	$4.00	$8,364.00
	3	$4.00	$8,364.00
	4	$9.00	$18,819.00
	5	$7.00	$14,637.00
Ref #21	**608E15000**	**8" CONCRETE WALK, (458 SF)**	
	Awd	$7.00	$3,206.00
	2	$6.00	$2,748.00
	3	$6.00	$2,748.00
	4	$13.00	$5,954.00
	5	$10.00	$4,580.00
Ref #22	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (2 EACH)**	
	Awd	$1,250.00	$2,500.00
	2	$1,400.00	$2,800.00
	3	$1,500.00	$3,000.00
	4	$500.00	$1,000.00
	5	$2,500.00	$5,000.00
Ref #23	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$150.00	$150.00
	2	$295.00	$295.00
	3	$295.00	$295.00
	4	$295.00	$295.00
	5	$295.00	$295.00
Ref #24	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$380.00	$380.00
	3	$380.00	$380.00
	4	$380.00	$380.00
	5	$380.00	$380.00

Section 1 - ROADWAY - Totals

Awd	**$76,888.00**
2	**$87,508.00**
3	**$60,409.00**
4	**$92,971.50**
5	**$98,632.40**

Ref #25	**601E32000**	**ROCK CHANNEL PROTECTION, TYPE A WITH FILTER, (82 CY)**	
	Awd	$105.00	$8,610.00
	2	$195.00	$15,990.00
	3	$100.00	$8,200.00
	4	$150.00	$12,300.00
	5	$185.00	$15,170.00
Ref #26	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$75.00	$150.00
	3	$25.00	$50.00
	4	$60.00	$120.00
	5	$70.00	$140.00
Ref #27	**659E00300**	**TOPSOIL, (123 CY)**	
	Awd	$45.00	$5,535.00
	2	$24.00	$2,952.00
	3	$20.00	$2,460.00
	4	$25.00	$3,075.00
	5	$40.00	$4,920.00
Ref #28	**659E10000**	**SEEDING AND MULCHING, (1110 SY)**	
	Awd	$2.00	$2,220.00
	2	$3.50	$3,885.00
	3	$3.50	$3,885.00
	4	$2.00	$2,220.00
	5	$3.20	$3,552.00
Ref #29	**659E14000**	**REPAIR SEEDING AND MULCHING, (56 SY)**	
	Awd	$1.00	$56.00
	2	$1.00	$56.00
	3	$1.00	$56.00
	4	$1.20	$67.20
	5	$1.20	$67.20
Ref #30	**659E15000**	**INTER-SEEDING, (56 SY)**	
	Awd	$1.00	$56.00
	2	$0.50	$28.00
	3	$1.00	$56.00
	4	$0.10	$5.60
	5	$0.10	$5.60
Ref #31	**659E20000**	**COMMERCIAL FERTILIZER, (0.15 TON)**	
	Awd	$800.00	$120.00
	2	$600.00	$90.00
	3	$1,000.00	$150.00
	4	$720.00	$108.00
	5	$720.00	$108.00

Ref #32	**659E31000**	**LIME, (0.23 ACRE)**	
	Awd	$400.00	$92.00
	2	$10.00	$2.30
	3	$10.00	$2.30
	4	$40.00	$9.20
	5	$40.00	$9.20
Ref #33	**659E35000**	**WATER, (3 MGAL)**	
	Awd	$1.00	$3.00
	2	$20.00	$60.00
	3	$1.00	$3.00
	4	$1.00	$3.00
	5	$1.00	$3.00
Ref #34	**832E30000**	**EROSION CONTROL, (8000 EACH)**	
	Awd	$1.00	$8,000.00
	2	$1.00	$8,000.00
	3	$1.00	$8,000.00
	4	$1.00	$8,000.00
	5	$1.00	$8,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$25,092.00**
2	**$31,213.30**
3	**$22,862.30**
4	**$25,908.00**
5	**$31,975.00**

Ref #35	**605E06000**	**4" BASE PIPE UNDERDRAINS, (453 FT)**	
	Awd	$10.00	$4,530.00
	2	$19.00	$8,607.00
	3	$15.00	$6,795.00
	4	$18.00	$8,154.00
	5	$25.00	$11,325.00
Ref #36	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (40 FT)**	
	Awd	$15.00	$600.00
	2	$17.00	$680.00
	3	$15.00	$600.00
	4	$26.00	$1,040.00
	5	$45.00	$1,800.00
Ref #37	**611E04400**	**12" CONDUIT, TYPE B, (25 FT)**	
	Awd	$55.00	$1,375.00
	2	$95.00	$2,375.00
	3	$40.00	$1,000.00
	4	$82.00	$2,050.00
	5	$125.00	$3,125.00
Ref #38	**611E06100**	**15" CONDUIT, TYPE C, (18 FT)**	
	Awd	$65.00	$1,170.00
	2	$75.00	$1,350.00
	3	$45.00	$810.00
	4	$55.00	$990.00
	5	$130.00	$2,340.00

Ref #39	**611E07400**	**18" CONDUIT, TYPE B, (86 FT)**	
	Awd	$80.00	$6,880.00
	2	$95.00	$8,170.00
	3	$55.00	$4,730.00
	4	$102.00	$8,772.00
	5	$160.00	$13,760.00
Ref #40	**611E98150**	**CATCH BASIN, NO. 3, (1 EACH)**	
	Awd	$2,600.00	$2,600.00
	2	$3,800.00	$3,800.00
	3	$5,000.00	$5,000.00
	4	$4,500.00	$4,500.00
	5	$3,700.00	$3,700.00
Ref #41	**611E98371**	**CATCH BASIN, NO. 6, AS PER PLAN, (2 EACH)**	
	Awd	$2,100.00	$4,200.00
	2	$3,200.00	$6,400.00
	3	$3,500.00	$7,000.00
	4	$4,000.00	$8,000.00
	5	$3,000.00	$6,000.00
Ref #42	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,050.00	$2,100.00
	2	$900.00	$1,800.00
	3	$200.00	$400.00
	4	$500.00	$1,000.00
	5	$2,500.00	$5,000.00
Ref #43	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$1,800.00	$1,800.00
	3	$500.00	$500.00
	4	$1,200.00	$1,200.00
	5	$3,000.00	$3,000.00

Section 3 - DRAINAGE - Totals

Awd	**$25,955.00**
2	**$34,982.00**
3	**$26,835.00**
4	**$35,706.00**
5	**$50,050.00**

Ref #44	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (147 CY)**	
	Awd	$233.00	$34,251.00
	2	$220.00	$32,340.00
	3	$220.00	$32,340.00
	4	$200.00	$29,400.00
	5	$220.00	$32,340.00
Ref #45	**304E20000**	**AGGREGATE BASE, (208 CY)**	
	Awd	$65.00	$13,520.00
	2	$90.00	$18,720.00
	3	$60.00	$12,480.00
	4	$60.00	$12,480.00
	5	$80.00	$16,640.00

Ref #46	**407E10000**	**TACK COAT, (106 GAL)**	
	Awd	$4.00	$424.00
	2	$4.00	$424.00
	3	$4.00	$424.00
	4	$2.00	$212.00
	5	$4.00	$424.00
Ref #47	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (58 CY)**	
	Awd	$65.00	$3,770.00
	2	$95.00	$5,510.00
	3	$75.00	$4,350.00
	4	$65.00	$3,770.00
	5	$60.00	$3,480.00
Ref #48	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (66 CY)**	
	Awd	$277.00	$18,282.00
	2	$250.00	$16,500.00
	3	$250.00	$16,500.00
	4	$305.00	$20,130.00
	5	$250.00	$16,500.00
Ref #49	**609E26000**	**CURB, TYPE 6, (448 FT)**	
	Awd	$16.00	$7,168.00
	2	$14.00	$6,272.00
	3	$14.00	$6,272.00
	4	$40.00	$17,920.00
	5	$18.50	$8,288.00

Section 4 - PAVEMENT - Totals

Awd	**$77,415.00**
2	**$79,766.00**
3	**$72,366.00**
4	**$83,912.00**
5	**$77,672.00**

Ref #50	**202E35101**	**PIPE REMOVED, 24" AND UNDER, AS PER PLAN, (124 FT)**	
	Awd	$10.00	$1,240.00
	2	$80.00	$9,920.00
	3	$211.94	$26,280.56
	4	$15.00	$1,860.00
	5	$135.00	$16,740.00
Ref #51	**202E75611**	**VALVE BOX REMOVED, AS PER PLAN, (1 EACH)**	
	Awd	$200.00	$200.00
	2	$350.00	$350.00
	3	$1,410.00	$1,410.00
	4	$200.00	$200.00
	5	$1,600.00	$1,600.00
Ref #52	**611E96601**	**CONDUIT, BORED OR JACKED, AS PER PLAN, 6" PVC, AWW, (71 FT)**	
	Awd	$550.00	$39,050.00
	2	$540.00	$38,340.00
	3	$306.76	$21,779.96
	4	$650.00	$46,150.00
	5	$790.00	$56,090.00

Ref #53	**638E01131**	**6" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (201 FT)**	
	Awd	$110.00	$22,110.00
	2	$150.00	$30,150.00
	3	$148.86	$29,920.86
	4	$145.00	$29,145.00
	5	$145.00	$29,145.00
Ref #54	**638E20538**	**SPECIAL - 6" GATE VALVE WITH VALVE BOX, VILLAGE OF, (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$2,500.00	$5,000.00
	3	$3,820.00	$7,640.00
	4	$2,000.00	$4,000.00
	5	$3,000.00	$6,000.00
Ref #55	**638E20750**	**SPECIAL - 6" FIRE HYDRANT, VILLAGE OF MONROEVILLE, (1 EACH)**	
	Awd	$6,850.00	$6,850.00
	2	$8,200.00	$8,200.00
	3	$8,820.00	$8,820.00
	4	$10,000.00	$10,000.00
	5	$10,000.00	$10,000.00
Ref #56	**638E20766**	**SPECIAL - 3/4" COPPER WATER SERVICE LINE, VILLAGE , (16 FT)**	
	Awd	$85.00	$1,360.00
	2	$110.00	$1,760.00
	3	$415.00	$6,640.00
	4	$250.00	$4,000.00
	5	$200.00	$3,200.00
Ref #57	**638E20878**	**SPECIAL - CUT AND PLUG EXISTING 6" WATER LINE, VIL, (2 EACH)**	
	Awd	$650.00	$1,300.00
	2	$460.00	$920.00
	3	$3,320.00	$6,640.00
	4	$1,000.00	$2,000.00
	5	$1,350.00	$2,700.00
Ref #58	**638E98100**	**WATER WORK, MISC.: MAINTAINING WATER SERVICE, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$2,000.00	$2,000.00
	3	$13,280.00	$13,280.00
	4	$2,500.00	$2,500.00
	5	$5,800.00	$5,800.00

Section 5 - WATER WORK - Totals

Awd	**$84,110.00**
2	**$96,640.00**
3	**$122,411.38**
4	**$99,855.00**
5	**$131,275.00**

Ref #59	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (6 EACH)**	
	Awd	$12.00	$72.00
	2	$10.00	$60.00
	3	$9.60	$57.60
	4	$9.60	$57.60
	5	$9.60	$57.60

Ref #60	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (19 FT)**	
	Awd	$42.00	$798.00
	2	$40.20	$763.80
	3	$40.20	$763.80
	4	$25.00	$475.00
	5	$25.00	$475.00
Ref #61	**630E80100**	**SIGN, FLAT SHEET, (2 SF)**	
	Awd	$200.00	$400.00
	2	$180.00	$360.00
	3	$180.00	$360.00
	4	$30.00	$60.00
	5	$30.00	$60.00
Ref #62	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$50.00	$50.00
	3	$40.00	$40.00
	4	$10.00	$10.00
	5	$10.00	$10.00
Ref #63	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$100.00	$100.00
	2	$50.00	$50.00
	3	$40.00	$40.00
	4	$15.00	$15.00
	5	$15.00	$15.00
Ref #64	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.14 MILE)**	
	Awd	$10,000.00	$1,400.00
	2	$9,695.00	$1,357.30
	3	$9,695.00	$1,357.30
	4	$9,695.00	$1,357.30
	5	$9,695.00	$1,357.30
Ref #65	**642E00300**	**CENTER LINE, TYPE 1, (0.07 MILE)**	
	Awd	$20,000.00	$1,400.00
	2	$19,390.00	$1,357.30
	3	$19,390.00	$1,357.30
	4	$19,390.00	$1,357.30
	5	$19,390.00	$1,357.30

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$4,270.00**
2	**$3,998.40**
3	**$3,976.00**
4	**$3,332.20**
5	**$3,332.20**

Ref #66	**410E12000**	**TRAFFIC COMPACTED SURFACE, TYPE A OR B, (10 CY)**	
	Awd	$85.00	$850.00
	2	$130.00	$1,300.00
	3	$40.00	$400.00
	4	$50.00	$500.00
	5	$70.00	$700.00

Ref #67	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$3,800.00	$3,800.00
	2	$3,475.00	$3,475.00
	3	$3,475.00	$3,475.00
	4	$3,475.00	$3,475.00
	5	$3,475.00	$3,475.00
Ref #68	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$350.00	$3,500.00
	2	$290.00	$2,900.00
	3	$290.00	$2,900.00
	4	$365.00	$3,650.00
	5	$290.00	$2,900.00
Ref #69	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$5.00	$5.00
	2	$10.00	$10.00
	3	$1.00	$1.00
	4	$10.00	$10.00
	5	$125.00	$125.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$8,155.00**
2	**$7,685.00**
3	**$6,776.00**
4	**$7,635.00**
5	**$7,200.00**

Ref #70	**202E11002**	**STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$14,500.00	$14,500.00
	2	$65,000.00	$65,000.00
	3	$109,000.00	$109,000.00
	4	$90,000.00	$90,000.00
	5	$75,000.00	$75,000.00
Ref #71	**202E22900**	**APPROACH SLAB REMOVED, (67 SY)**	
	Awd	$30.00	$2,010.00
	2	$75.00	$5,025.00
	3	$50.00	$3,350.00
	4	$30.00	$2,010.00
	5	$42.00	$2,814.00
Ref #72	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$75,000.00	$75,000.00
	3	$1,000.00	$1,000.00
	4	$22,000.00	$22,000.00
	5	$16,000.00	$16,000.00
Ref #73	**503E21101**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (303 CY)**	
	Awd	$15.00	$4,545.00
	2	$75.00	$22,725.00
	3	$100.00	$30,300.00
	4	$200.00	$60,600.00
	5	$100.00	$30,300.00

Ref #74	**503E31120**	**SHALE EXCAVATION, (179 CY)**	
	Awd	$150.00	$26,850.00
	2	$125.00	$22,375.00
	3	$120.00	$21,480.00
	4	$225.00	$40,275.00
	5	$100.00	$17,900.00
Ref #75	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (40131 LB)**	
	Awd	$1.65	$66,216.15
	2	$1.70	$68,222.70
	3	$2.50	$100,327.50
	4	$1.95	$78,255.45
	5	$2.10	$84,275.10
Ref #76	**511E31610**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, (30 CY)**	
	Awd	$950.00	$28,500.00
	2	$1,210.00	$36,300.00
	3	$1,000.00	$30,000.00
	4	$1,200.00	$36,000.00
	5	$1,500.00	$45,000.00
Ref #77	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (262 CY)**	
	Awd	$450.00	$117,900.00
	2	$600.00	$157,200.00
	3	$650.00	$170,300.00
	4	$650.00	$170,300.00
	5	$700.00	$183,400.00
Ref #78	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (30 CY)**	
	Awd	$400.00	$12,000.00
	2	$515.00	$15,450.00
	3	$600.00	$18,000.00
	4	$400.00	$12,000.00
	5	$800.00	$24,000.00
Ref #79	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (126 SY)**	
	Awd	$15.00	$1,890.00
	2	$9.00	$1,134.00
	3	$20.00	$2,520.00
	4	$12.00	$1,512.00
	5	$15.00	$1,890.00
Ref #80	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (197 SY)**	
	Awd	$35.00	$6,895.00
	2	$23.00	$4,531.00
	3	$35.00	$6,895.00
	4	$20.00	$3,940.00
	5	$35.00	$6,895.00
Ref #81	**515E12010**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (10 EACH)**	
	Awd	$7,410.00	$74,100.00
	2	$9,400.00	$94,000.00
	3	$8,600.00	$86,000.00
	4	$9,000.00	$90,000.00
	5	$8,500.00	$85,000.00

Ref #82	**516E12302**	**STRIP SEAL EXPANSION JOINT ANCHORED WITH ELASTOMER, (47 FT)**	
	Awd	$600.00	$28,200.00
	2	$60.00	$2,820.00
	3	$600.00	$28,200.00
	4	$210.00	$9,870.00
	5	$625.00	$29,375.00
Ref #83	**516E12310**	**SIDEWALK COVER PLATE, (276 LB)**	
	Awd	$20.00	$5,520.00
	2	$26.00	$7,176.00
	3	$25.00	$6,900.00
	4	$25.00	$6,900.00
	5	$22.50	$6,210.00
Ref #84	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (89 SF)**	
	Awd	$6.00	$534.00
	2	$7.00	$623.00
	3	$5.00	$445.00
	4	$12.00	$1,068.00
	5	$7.00	$623.00
Ref #85	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (65 SF)**	
	Awd	$20.00	$1,300.00
	2	$18.00	$1,170.00
	3	$25.00	$1,625.00
	4	$40.00	$2,600.00
	5	$23.00	$1,495.00
Ref #86	**516E41100**	**1/8" PREFORMED BEARING PAD, (20 EACH)**	
	Awd	$40.00	$800.00
	2	$12.00	$240.00
	3	$5.00	$100.00
	4	$30.00	$600.00
	5	$25.00	$500.00
Ref #87	**516E43100**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (40 EACH)**	
	Awd	$270.00	$10,800.00
	2	$300.00	$12,000.00
	3	$200.00	$8,000.00
	4	$125.00	$5,000.00
	5	$135.00	$5,400.00
Ref #88	**517E75120**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (75 FT)**	
	Awd	$375.00	$28,125.00
	2	$315.00	$23,625.00
	3	$124.00	$9,300.00
	4	$325.00	$24,375.00
	5	$325.00	$24,375.00
Ref #89	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (70 CY)**	
	Awd	$50.00	$3,500.00
	2	$95.00	$6,650.00
	3	$100.00	$7,000.00
	4	$125.00	$8,750.00
	5	$110.00	$7,700.00

Ref #90	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (142 FT)**	
	Awd	$12.00	$1,704.00
	2	$19.00	$2,698.00
	3	$10.00	$1,420.00
	4	$10.00	$1,420.00
	5	$12.00	$1,704.00
Ref #91	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (79 FT)**	
	Awd	$12.00	$948.00
	2	$19.00	$1,501.00
	3	$10.00	$790.00
	4	$10.00	$790.00
	5	$18.00	$1,422.00
Ref #92	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (211 SY)**	
	Awd	$260.00	$54,860.00
	2	$315.00	$66,465.00
	3	$300.00	$63,300.00
	4	$275.00	$58,025.00
	5	$375.00	$79,125.00
Ref #93	**526E90010**	**TYPE A INSTALLATION, (88 FT)**	
	Awd	$240.00	$21,120.00
	2	$170.00	$14,960.00
	3	$150.00	$13,200.00
	4	$150.00	$13,200.00
	5	$200.00	$17,600.00
Ref #94	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (25 CF)**	
	Awd	$500.00	$12,500.00
	2	$586.00	$14,650.00
	3	$585.74	$14,643.50
	4	$600.00	$15,000.00
	5	$586.00	$14,650.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (HUR-547-7.2 - Totals

Awd	**$532,817.15**
2	**$721,540.70**
3	**$734,096.00**
4	**$754,490.45**
5	**$762,653.10**

Ref #95	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$12,500.00	$12,500.00
	2	$8,500.00	$8,500.00
	3	$14,000.00	$14,000.00
	4	$15,000.00	$15,000.00
	5	$12,000.00	$12,000.00
Ref #96	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$9,500.00	$9,500.00
	2	$4,000.00	$4,000.00
	3	$4,000.00	$4,000.00
	4	$8,500.00	$8,500.00
	5	$15,000.00	$15,000.00

Ref #97	**619E16010**	**FIELD OFFICE, TYPE B, (9 MNTH)**	
	Awd	$800.00	$7,200.00
	2	$1,600.00	$14,400.00
	3	$444.00	$3,996.00
	4	$2,600.00	$23,400.00
	5	$1,750.00	$15,750.00
Ref #98	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$4,200.00	$4,200.00
	3	$7,000.00	$7,000.00
	4	$7,500.00	$7,500.00
	5	$7,770.00	$7,770.00
Ref #99	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$64,300.00	$64,300.00
	4	$40,000.00	$40,000.00
	5	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$94,200.00**
2	**$71,100.00**
3	**$93,296.00**
4	**$94,400.00**
5	**$90,520.00**