Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220529
PID 106416
POR-SR 43-18.65
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 10/13/2022
Completion Date: 8/31/2024

Contract Awarded To: FECHKO EXCAVATING LLC
Award Amount: $5,902,535.49

Engineer's Estimate: $5,530,000.00

Bidder 1
FECHKO EXCAVATING LLC
865 WEST LIBERTY STREET, SUITE 120
Medina
MEDINA, OH 44256
Bid $5,902,535.49

Bidder 2
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $6,228,816.28

Bidder 3
DIGIOIA-SUBURBAN EXCAVATING LLC
11293 ROYALTON RD
Cuyahoga
N ROYALTON, OH 44133
Bid $6,448,278.60

Bidder 4
KARVO COMPANIES INC
4524 HUDSON DR
STOW, OH 44224-1702
Bid $6,647,172.96

Bidder 5
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $6,760,267.56

Bidder 6
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $7,103,864.39

Bidder 7
TRI-MOR CORP
8530 NORTH BOYLE PKWY
Summit
TWINSBURG, OH 44087
Bid $7,999,312.70

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$37,850.00	$37,850.00
	2	$55,000.00	$55,000.00
	3	$65,000.00	$65,000.00
	4	$50,000.00	$50,000.00
	5	$46,150.00	$46,150.00
	6	$52,000.00	$52,000.00
	7	$115,000.00	$115,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (5 EACH)**	
	Awd	$750.00	$3,750.00
	2	$380.00	$1,900.00
	3	$1,885.00	$9,425.00
	4	$1,200.00	$6,000.00
	5	$106.00	$530.00
	6	$850.00	$4,250.00
	7	$400.00	$2,000.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (2319 SY)**	
	Awd	$11.50	$26,668.50
	2	$8.00	$18,552.00
	3	$11.00	$25,509.00
	4	$9.00	$20,871.00
	5	$9.00	$20,871.00
	6	$12.00	$27,828.00
	7	$25.00	$57,975.00
Ref #4	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (9861 SY)**	
	Awd	$9.00	$88,749.00
	2	$15.00	$147,915.00
	3	$12.00	$118,332.00
	4	$12.00	$118,332.00
	5	$12.50	$123,262.50
	6	$14.00	$138,054.00
	7	$20.00	$197,220.00
Ref #5	**202E23500**	**WEARING COURSE REMOVED, (518 SY)**	
	Awd	$10.00	$5,180.00
	2	$17.00	$8,806.00
	3	$9.00	$4,662.00
	4	$10.00	$5,180.00
	5	$19.00	$9,842.00
	6	$11.00	$5,698.00
	7	$20.00	$10,360.00
Ref #6	**202E30000**	**WALK REMOVED, (684 SF)**	
	Awd	$1.85	$1,265.40
	2	$4.00	$2,736.00
	3	$2.60	$1,778.40
	4	$2.55	$1,744.20
	5	$2.00	$1,368.00
	6	$1.00	$684.00
	7	$4.00	$2,736.00

Ref #7	**202E32000**	**CURB REMOVED, (65 FT)**	
	Awd	$3.30	$214.50
	2	$11.00	$715.00
	3	$13.50	$877.50
	4	$16.00	$1,040.00
	5	$10.00	$650.00
	6	$8.00	$520.00
	7	$20.00	$1,300.00
Ref #8	**202E32500**	**CURB AND GUTTER REMOVED, (176 FT)**	
	Awd	$6.50	$1,144.00
	2	$9.00	$1,584.00
	3	$9.25	$1,628.00
	4	$18.00	$3,168.00
	5	$10.00	$1,760.00
	6	$9.00	$1,584.00
	7	$20.00	$3,520.00
Ref #9	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (3832 FT)**	
	Awd	$21.50	$82,388.00
	2	$21.00	$80,472.00
	3	$30.00	$114,960.00
	4	$23.00	$88,136.00
	5	$4.00	$15,328.00
	6	$31.00	$118,792.00
	7	$20.00	$76,640.00
Ref #10	**202E35200**	**PIPE REMOVED, OVER 24", (299 FT)**	
	Awd	$35.00	$10,465.00
	2	$25.00	$7,475.00
	3	$53.00	$15,847.00
	4	$18.00	$5,382.00
	5	$8.00	$2,392.00
	6	$35.00	$10,465.00
	7	$30.00	$8,970.00
Ref #11	**202E38000**	**GUARDRAIL REMOVED, (840 FT)**	
	Awd	$5.00	$4,200.00
	2	$2.00	$1,680.00
	3	$5.50	$4,620.00
	4	$5.00	$4,200.00
	5	$2.00	$1,680.00
	6	$2.00	$1,680.00
	7	$5.00	$4,200.00
Ref #12	**202E53100**	**MAILBOX REMOVED, (46 EACH)**	
	Awd	$130.00	$5,980.00
	2	$58.00	$2,668.00
	3	$110.00	$5,060.00
	4	$290.00	$13,340.00
	5	$17.00	$782.00
	6	$44.00	$2,024.00
	7	$100.00	$4,600.00

Ref #13	**202E58100**	**CATCH BASIN REMOVED, (27 EACH)**	
	Awd	$400.00	$10,800.00
	2	$466.00	$12,582.00
	3	$850.00	$22,950.00
	4	$340.00	$9,180.00
	5	$175.00	$4,725.00
	6	$680.00	$18,360.00
	7	$500.00	$13,500.00
Ref #14	**202E58500**	**CATCH BASIN ABANDONED, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$744.00	$744.00
	3	$305.00	$305.00
	4	$500.00	$500.00
	5	$232.00	$232.00
	6	$1,200.00	$1,200.00
	7	$500.00	$500.00
Ref #15	**202E75201**	**FENCE REMOVED FOR REUSE, AS PER PLAN, (86 FT)**	
	Awd	$85.00	$7,310.00
	2	$34.00	$2,924.00
	3	$90.00	$7,740.00
	4	$5.10	$438.60
	5	$36.00	$3,096.00
	6	$32.00	$2,752.00
	7	$95.00	$8,170.00
Ref #16	**202E75610**	**VALVE BOX REMOVED, (17 EACH)**	
	Awd	$90.00	$1,530.00
	2	$177.00	$3,009.00
	3	$140.00	$2,380.00
	4	$195.00	$3,315.00
	5	$20.00	$340.00
	6	$139.00	$2,363.00
	7	$200.00	$3,400.00
Ref #17	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (1 EACH)**	
	Awd	$500.00	$500.00
	2	$247.00	$247.00
	3	$300.00	$300.00
	4	$235.00	$235.00
	5	$198.00	$198.00
	6	$368.00	$368.00
	7	$400.00	$400.00
Ref #18	**202E98100**	**REMOVAL MISC.: POST REMOVED, (4 EACH)**	
	Awd	$100.00	$400.00
	2	$98.00	$392.00
	3	$120.00	$480.00
	4	$25.00	$100.00
	5	$38.00	$152.00
	6	$184.00	$736.00
	7	$250.00	$1,000.00

Ref #19	**202E98200**	**REMOVAL MISC.: CONDUIT, (20 FT)**	
	Awd	$25.00	$500.00
	2	$19.00	$380.00
	3	$26.00	$520.00
	4	$9.00	$180.00
	5	$7.75	$155.00
	6	$18.00	$360.00
	7	$10.00	$200.00
Ref #20	**203E10000**	**EXCAVATION, (3130 CY)**	
	Awd	$14.00	$43,820.00
	2	$38.00	$118,940.00
	3	$16.50	$51,645.00
	4	$54.00	$169,020.00
	5	$65.00	$203,450.00
	6	$28.00	$87,640.00
	7	$30.00	$93,900.00
Ref #21	**203E10000**	**EXCAVATION (FOR PAVEMENT REPAIR), (150 CY)**	
	Awd	$25.00	$3,750.00
	2	$62.00	$9,300.00
	3	$28.00	$4,200.00
	4	$26.50	$3,975.00
	5	$10.00	$1,500.00
	6	$63.00	$9,450.00
	7	$30.00	$4,500.00
Ref #22	**203E20000**	**EMBANKMENT, (4153 CY)**	
	Awd	$8.00	$33,224.00
	2	$28.00	$116,284.00
	3	$25.00	$103,825.00
	4	$22.00	$91,366.00
	5	$12.00	$49,836.00
	6	$28.00	$116,284.00
	7	$15.00	$62,295.00
Ref #23	**203E20001**	**EMBANKMENT, AS PER PLAN, (50 CY)**	
	Awd	$25.00	$1,250.00
	2	$38.00	$1,900.00
	3	$45.00	$2,250.00
	4	$11.75	$587.50
	5	$32.00	$1,600.00
	6	$31.00	$1,550.00
	7	$50.00	$2,500.00
Ref #24	**204E10000**	**SUBGRADE COMPACTION, (15090 SY)**	
	Awd	$1.70	$25,653.00
	2	$1.00	$15,090.00
	3	$2.00	$30,180.00
	4	$3.00	$45,270.00
	5	$1.00	$15,090.00
	6	$4.00	$60,360.00
	7	$1.00	$15,090.00

Ref #25	**204E13000**	**EXCAVATION OF SUBGRADE, (921 CY)**	
	Awd	$28.00	$25,788.00
	2	$38.00	$34,998.00
	3	$28.00	$25,788.00
	4	$22.75	$20,952.75
	5	$29.00	$26,709.00
	6	$22.00	$20,262.00
	7	$30.00	$27,630.00
Ref #26	**204E30020**	**GRANULAR MATERIAL, TYPE C, (921 CY)**	
	Awd	$74.00	$68,154.00
	2	$68.00	$62,628.00
	3	$62.00	$57,102.00
	4	$45.00	$41,445.00
	5	$50.00	$46,050.00
	6	$116.00	$106,836.00
	7	$75.00	$69,075.00
Ref #27	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$325.00	$1,950.00
	2	$278.00	$1,668.00
	3	$250.00	$1,500.00
	4	$200.00	$1,200.00
	5	$252.00	$1,512.00
	6	$236.00	$1,416.00
	7	$150.00	$900.00
Ref #28	**204E51000**	**GEOGRID, (2851 SY)**	
	Awd	$1.70	$4,846.70
	2	$1.00	$2,851.00
	3	$2.50	$7,127.50
	4	$4.40	$12,544.40
	5	$2.50	$7,127.50
	6	$2.00	$5,702.00
	7	$5.00	$14,255.00
Ref #29	**606E15050**	**GUARDRAIL, TYPE MGS, (350 FT)**	
	Awd	$26.50	$9,275.00
	2	$23.90	$8,365.00
	3	$28.00	$9,800.00
	4	$26.50	$9,275.00
	5	$26.00	$9,100.00
	6	$23.00	$8,050.00
	7	$30.00	$10,500.00
Ref #30	**606E17360**	**GUARDRAIL, TYPE MGS, LONG-SPAN, (50 FT)**	
	Awd	$31.00	$1,550.00
	2	$25.40	$1,270.00
	3	$33.00	$1,650.00
	4	$31.00	$1,550.00
	5	$29.00	$1,450.00
	6	$26.00	$1,300.00
	7	$35.00	$1,750.00

Ref #31	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (2 EACH)**	
	Awd	$2,300.00	$4,600.00
	2	$3,300.00	$6,600.00
	3	$2,485.00	$4,970.00
	4	$2,300.00	$4,600.00
	5	$3,605.00	$7,210.00
	6	$3,190.00	$6,380.00
	7	$2,600.00	$5,200.00
Ref #32	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,300.00	$5,200.00
	2	$1,500.00	$6,000.00
	3	$1,500.00	$6,000.00
	4	$1,300.00	$5,200.00
	5	$1,690.00	$6,760.00
	6	$1,496.00	$5,984.00
	7	$1,500.00	$6,000.00
Ref #33	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,150.00	$2,150.00
	2	$3,040.00	$3,040.00
	3	$2,400.00	$2,400.00
	4	$2,150.00	$2,150.00
	5	$3,562.00	$3,562.00
	6	$3,150.00	$3,150.00
	7	$2,400.00	$2,400.00
Ref #34	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$1,200.00	$1,200.00
	2	$655.00	$655.00
	3	$1,300.00	$1,300.00
	4	$1,200.00	$1,200.00
	5	$751.00	$751.00
	6	$665.00	$665.00
	7	$1,400.00	$1,400.00
Ref #35	**608E10000**	**4" CONCRETE WALK, (19201 SF)**	
	Awd	$7.40	$142,087.40
	2	$4.55	$87,364.55
	3	$7.00	$134,407.00
	4	$7.05	$135,367.05
	5	$6.00	$115,206.00
	6	$8.00	$153,608.00
	7	$8.00	$153,608.00
Ref #36	**608E13000**	**6" CONCRETE WALK, (4939 SF)**	
	Awd	$9.20	$45,438.80
	2	$7.00	$34,573.00
	3	$8.00	$39,512.00
	4	$7.15	$35,313.85
	5	$7.40	$36,548.60
	6	$9.00	$44,451.00
	7	$10.00	$49,390.00

Ref #37	**608E15000**	**8" CONCRETE WALK, (1101 SF)**	
	Awd	$11.20	$12,331.20
	2	$9.70	$10,679.70
	3	$9.30	$10,239.30
	4	$7.95	$8,752.95
	5	$9.50	$10,459.50
	6	$14.00	$15,414.00
	7	$10.00	$11,010.00
Ref #38	**608E52000**	**CURB RAMP, (931 SF)**	
	Awd	$13.25	$12,335.75
	2	$14.50	$13,499.50
	3	$11.50	$10,706.50
	4	$13.50	$12,568.50
	5	$20.00	$18,620.00
	6	$24.00	$22,344.00
	7	$18.00	$16,758.00
Ref #39	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (163 FT)**	
	Awd	$185.00	$30,155.00
	2	$237.00	$38,631.00
	3	$105.00	$17,115.00
	4	$215.00	$35,045.00
	5	$95.00	$15,485.00
	6	$252.00	$41,076.00
	7	$175.00	$28,525.00
Ref #40	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$4,473.00	$8,946.00
	3	$5,500.00	$11,000.00
	4	$6,200.00	$12,400.00
	5	$3,350.00	$6,700.00
	6	$6,676.00	$13,352.00
	7	$5,000.00	$10,000.00
Ref #41	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (3 EACH)**	
	Awd	$1,950.00	$5,850.00
	2	$2,339.00	$7,017.00
	3	$990.00	$2,970.00
	4	$1,724.00	$5,172.00
	5	$1,330.00	$3,990.00
	6	$1,893.00	$5,679.00
	7	$1,000.00	$3,000.00
Ref #42	**623E39501**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, AS PER PLAN, (3 EACH)**	
	Awd	$1,475.00	$4,425.00
	2	$1,994.00	$5,982.00
	3	$630.00	$1,890.00
	4	$1,000.00	$3,000.00
	5	$584.00	$1,752.00
	6	$2,400.00	$7,200.00
	7	$900.00	$2,700.00

Ref #43	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (32 EACH)**	
	Awd	$250.00	$8,000.00
	2	$222.00	$7,104.00
	3	$200.00	$6,400.00
	4	$175.00	$5,600.00
	5	$168.00	$5,376.00
	6	$409.00	$13,088.00
	7	$250.00	$8,000.00
Ref #44	**690E50200**	**SPECIAL - MAILBOX SUPPORT SYSTEM, DOUBLE, (4 EACH)**	
	Awd	$280.00	$1,120.00
	2	$222.00	$888.00
	3	$315.00	$1,260.00
	4	$320.00	$1,280.00
	5	$403.00	$1,612.00
	6	$463.00	$1,852.00
	7	$400.00	$1,600.00
Ref #45	**690E50300**	**SPECIAL - MAILBOX SUPPORT SYSTEM, MULTIPLE, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$249.00	$498.00
	3	$450.00	$900.00
	4	$485.00	$970.00
	5	$532.00	$1,064.00
	6	$529.00	$1,058.00
	7	$600.00	$1,200.00
Ref #46	**690E98000**	**SPECIAL - PAPER BOX REMOVED AND RESET, (2 EACH)**	
	Awd	$115.00	$230.00
	2	$222.00	$444.00
	3	$820.00	$1,640.00
	4	$75.00	$150.00
	5	$168.00	$336.00
	6	$396.00	$792.00
	7	$150.00	$300.00
Ref #47	**690E98400**	**SPECIAL - MISC.: PRECONSTRUCTION VIDEO TAPING, (LUMP SUM)**	
	Awd	$850.00	$850.00
	2	$696.00	$696.00
	3	$1,650.00	$1,650.00
	4	$2,250.00	$2,250.00
	5	$1,010.00	$1,010.00
	6	$700.00	$700.00
	7	$2,000.00	$2,000.00
Ref #48	**690E98400**	**SPECIAL - SURVEY CONTROL VERIFICATION, (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$2,581.00	$2,581.00
	3	$3,100.00	$3,100.00
	4	$2,850.00	$2,850.00
	5	$3,387.00	$3,387.00
	6	$3,225.00	$3,225.00
	7	$3,150.00	$3,150.00

Section 1 - ROADWAY - Totals

Awd	**$802,128.25**
2	**$958,273.75**
3	**$954,901.20**
4	**$1,002,396.80**
5	**$836,767.10**
6	**$1,148,586.00**
7	**$1,120,327.00**

Ref #49	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (36 CY)**	
	Awd	$125.00	$4,500.00
	2	$122.00	$4,392.00
	3	$130.00	$4,680.00
	4	$145.00	$5,220.00
	5	$367.00	$13,212.00
	6	$123.00	$4,428.00
	7	$140.00	$5,040.00
Ref #50	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (32 CY)**	
	Awd	$145.00	$4,640.00
	2	$142.00	$4,544.00
	3	$185.00	$5,920.00
	4	$140.00	$4,480.00
	5	$392.00	$12,544.00
	6	$159.00	$5,088.00
	7	$140.00	$4,480.00
Ref #51	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$105.00	$210.00
	3	$220.00	$440.00
	4	$400.00	$800.00
	5	$89.00	$178.00
	6	$105.00	$210.00
	7	$370.00	$740.00
Ref #52	**659E00300**	**TOPSOIL, (1451 CY)**	
	Awd	$45.00	$65,295.00
	2	$75.00	$108,825.00
	3	$50.00	$72,550.00
	4	$25.00	$36,275.00
	5	$54.00	$78,354.00
	6	$49.00	$71,099.00
	7	$60.00	$87,060.00
Ref #53	**659E10000**	**SEEDING AND MULCHING, (13075 SY)**	
	Awd	$1.60	$20,920.00
	2	$1.00	$13,075.00
	3	$2.00	$26,150.00
	4	$0.83	$10,852.25
	5	$1.00	$13,075.00
	6	$1.00	$13,075.00
	7	$2.00	$26,150.00

Ref #54	**659E14000**	**REPAIR SEEDING AND MULCHING, (654 SY)**	
	Awd	$1.60	$1,046.40
	2	$1.00	$654.00
	3	$1.20	$784.80
	4	$1.00	$654.00
	5	$1.00	$654.00
	6	$1.00	$654.00
	7	$2.00	$1,308.00
Ref #55	**659E15000**	**INTER-SEEDING, (654 SY)**	
	Awd	$1.50	$981.00
	2	$1.00	$654.00
	3	$0.55	$359.70
	4	$0.05	$32.70
	5	$1.00	$654.00
	6	$1.00	$654.00
	7	$2.00	$1,308.00
Ref #56	**659E20000**	**COMMERCIAL FERTILIZER, (2.94 TON)**	
	Awd	$1,850.00	$5,439.00
	2	$969.00	$2,848.86
	3	$500.00	$1,470.00
	4	$1,200.00	$3,528.00
	5	$655.00	$1,925.70
	6	$966.00	$2,840.04
	7	$2,200.00	$6,468.00
Ref #57	**659E31000**	**LIME, (2.7 ACRE)**	
	Awd	$400.00	$1,080.00
	2	$165.00	$445.50
	3	$250.00	$675.00
	4	$1.00	$2.70
	5	$655.00	$1,768.50
	6	$165.00	$445.50
	7	$500.00	$1,350.00
Ref #58	**659E35000**	**WATER, (106 MGAL)**	
	Awd	$8.00	$848.00
	2	$1.00	$106.00
	3	$10.00	$1,060.00
	4	$10.00	$1,060.00
	5	$10.00	$1,060.00
	6	$1.00	$106.00
	7	$225.00	$23,850.00
Ref #59	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,800.00	$2,800.00
	2	$1,579.00	$1,579.00
	3	$3,500.00	$3,500.00
	4	$1,500.00	$1,500.00
	5	$1,753.00	$1,753.00
	6	$1,582.00	$1,582.00
	7	$2,500.00	$2,500.00

Ref #60	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$17,000.00	$17,000.00
	2	$16,102.00	$16,102.00
	3	$25,500.00	$25,500.00
	4	$18,000.00	$18,000.00
	5	$13,479.00	$13,479.00
	6	$16,400.00	$16,400.00
	7	$18,000.00	$18,000.00
Ref #61	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$16,500.00	$16,500.00
	2	$20,517.00	$20,517.00
	3	$18,500.00	$18,500.00
	4	$1,500.00	$1,500.00
	5	$16,248.07	$16,248.07
	6	$17,425.00	$17,425.00
	7	$18,000.00	$18,000.00
Ref #62	**832E30000**	**EROSION CONTROL, (130000 EACH)**	
	Awd	$1.00	$130,000.00
	2	$1.00	$130,000.00
	3	$1.00	$130,000.00
	4	$1.00	$130,000.00
	5	$1.00	$130,000.00
	6	$1.00	$130,000.00
	7	$1.00	$130,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$271,249.40**
2	**$303,952.36**
3	**$291,589.50**
4	**$213,904.65**
5	**$284,905.27**
6	**$264,006.54**
7	**$326,254.00**

Ref #63	**602E20000**	**CONCRETE MASONRY, (46.3 CY)**	
	Awd	$2,450.00	$113,435.00
	2	$574.00	$26,576.20
	3	$1,800.00	$83,340.00
	4	$1,800.00	$83,340.00
	5	$1,684.00	$77,969.20
	6	$1,805.00	$83,571.50
	7	$1,500.00	$69,450.00
Ref #64	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (100 FT)**	
	Awd	$12.50	$1,250.00
	2	$13.00	$1,300.00
	3	$15.00	$1,500.00
	4	$16.00	$1,600.00
	5	$15.00	$1,500.00
	6	$20.00	$2,000.00
	7	$15.00	$1,500.00

Ref #65	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (8536 FT)**	
	Awd	$9.00	$76,824.00
	2	$12.00	$102,432.00
	3	$10.00	$85,360.00
	4	$12.85	$109,687.60
	5	$12.00	$102,432.00
	6	$19.00	$162,184.00
	7	$15.00	$128,040.00
Ref #66	**605E31100**	**AGGREGATE DRAINS, (26 FT)**	
	Awd	$12.00	$312.00
	2	$22.00	$572.00
	3	$30.00	$780.00
	4	$35.00	$910.00
	5	$55.00	$1,430.00
	6	$32.00	$832.00
	7	$20.00	$520.00
Ref #67	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (640 FT)**	
	Awd	$16.00	$10,240.00
	2	$23.00	$14,720.00
	3	$25.00	$16,000.00
	4	$17.25	$11,040.00
	5	$22.00	$14,080.00
	6	$27.00	$17,280.00
	7	$20.00	$12,800.00
Ref #68	**611E04400**	**12" CONDUIT, TYPE B, 748.02, (295 FT)**	
	Awd	$106.00	$31,270.00
	2	$119.00	$35,105.00
	3	$145.00	$42,775.00
	4	$133.00	$39,235.00
	5	$193.00	$56,935.00
	6	$179.00	$52,805.00
	7	$155.00	$45,725.00
Ref #69	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (2012 FT)**	
	Awd	$112.00	$225,344.00
	2	$121.00	$243,452.00
	3	$145.00	$291,740.00
	4	$120.00	$241,440.00
	5	$166.31	$334,615.72
	6	$164.00	$329,968.00
	7	$165.00	$331,980.00
Ref #70	**611E04600**	**12" CONDUIT, TYPE C, 706.02, (12 FT)**	
	Awd	$85.00	$1,020.00
	2	$178.00	$2,136.00
	3	$220.00	$2,640.00
	4	$350.00	$4,200.00
	5	$374.00	$4,488.00
	6	$443.00	$5,316.00
	7	$85.00	$1,020.00

Ref #71	**611E04601**	**12" CONDUIT, TYPE C, AS PER PLAN, (1097 FT)**	
	Awd	$100.00	$109,700.00
	2	$115.00	$126,155.00
	3	$110.00	$120,670.00
	4	$109.00	$119,573.00
	5	$145.00	$159,065.00
	6	$142.00	$155,774.00
	7	$125.00	$137,125.00
Ref #72	**611E05901**	**15" CONDUIT, TYPE B, AS PER PLAN, (379 FT)**	
	Awd	$160.00	$60,640.00
	2	$168.00	$63,672.00
	3	$215.00	$81,485.00
	4	$187.00	$70,873.00
	5	$235.00	$89,065.00
	6	$225.00	$85,275.00
	7	$210.00	$79,590.00
Ref #73	**611E06101**	**15" CONDUIT, TYPE C, AS PER PLAN, (5 FT)**	
	Awd	$188.00	$940.00
	2	$483.00	$2,415.00
	3	$350.00	$1,750.00
	4	$190.00	$950.00
	5	$631.00	$3,155.00
	6	$755.00	$3,775.00
	7	$550.00	$2,750.00
Ref #74	**611E07400**	**18" CONDUIT, TYPE B, 748.02, (330 FT)**	
	Awd	$230.00	$75,900.00
	2	$198.00	$65,340.00
	3	$220.00	$72,600.00
	4	$212.00	$69,960.00
	5	$332.00	$109,560.00
	6	$272.00	$89,760.00
	7	$250.00	$82,500.00
Ref #75	**611E07600**	**18" CONDUIT, TYPE C, 748.02, (254 FT)**	
	Awd	$200.00	$50,800.00
	2	$192.00	$48,768.00
	3	$200.00	$50,800.00
	4	$182.00	$46,228.00
	5	$284.00	$72,136.00
	6	$224.00	$56,896.00
	7	$235.00	$59,690.00
Ref #76	**611E07601**	**18" CONDUIT, TYPE C, AS PER PLAN, (72 FT)**	
	Awd	$200.00	$14,400.00
	2	$197.00	$14,184.00
	3	$200.00	$14,400.00
	4	$206.00	$14,832.00
	5	$256.00	$18,432.00
	6	$228.00	$16,416.00
	7	$215.00	$15,480.00

Ref #77	**611E10400**	**24" CONDUIT, TYPE B, 748.02, (669 FT)**	
	Awd	$290.00	$194,010.00
	2	$291.00	$194,679.00
	3	$320.00	$214,080.00
	4	$304.00	$203,376.00
	5	$363.00	$242,847.00
	6	$335.00	$224,115.00
	7	$410.00	$274,290.00
Ref #78	**611E10601**	**24" CONDUIT, TYPE C, AS PER PLAN, (45 FT)**	
	Awd	$310.00	$13,950.00
	2	$353.00	$15,885.00
	3	$320.00	$14,400.00
	4	$390.00	$17,550.00
	5	$432.00	$19,440.00
	6	$314.00	$14,130.00
	7	$410.00	$18,450.00
Ref #79	**611E11900**	**27" CONDUIT, TYPE B, 748.02, (215 FT)**	
	Awd	$450.00	$96,750.00
	2	$420.00	$90,300.00
	3	$495.00	$106,425.00
	4	$435.00	$93,525.00
	5	$534.00	$114,810.00
	6	$435.00	$93,525.00
	7	$510.00	$109,650.00
Ref #80	**611E19200**	**42" CONDUIT, TYPE A, 706.02, 707.04, OR 707.42, (158 FT)**	
	Awd	$340.00	$53,720.00
	2	$200.00	$31,600.00
	3	$440.00	$69,520.00
	4	$1,100.00	$173,800.00
	5	$490.00	$77,420.00
	6	$428.00	$67,624.00
	7	$500.00	$79,000.00
Ref #81	**611E19400**	**42" CONDUIT, TYPE B, 748.02, (39 FT)**	
	Awd	$610.00	$23,790.00
	2	$712.00	$27,768.00
	3	$780.00	$30,420.00
	4	$1,565.00	$61,035.00
	5	$785.00	$30,615.00
	6	$1,265.00	$49,335.00
	7	$800.00	$31,200.00
Ref #82	**611E19601**	**42" CONDUIT, TYPE C, AS PER PLAN, (23 FT)**	
	Awd	$610.00	$14,030.00
	2	$963.00	$22,149.00
	3	$200.00	$4,600.00
	4	$1,200.00	$27,600.00
	5	$710.00	$16,330.00
	6	$1,160.00	$26,680.00
	7	$1,150.00	$26,450.00

Ref #84	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$67.00	$1,340.00
	2	$63.00	$1,260.00
	3	$35.00	$700.00
	4	$37.00	$740.00
	5	$35.00	$700.00
	6	$51.00	$1,020.00
	7	$500.00	$10,000.00
Ref #85	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$64.00	$1,280.00
	2	$56.00	$1,120.00
	3	$25.00	$500.00
	4	$35.00	$700.00
	5	$35.00	$700.00
	6	$33.00	$660.00
	7	$400.00	$8,000.00
Ref #86	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$50.00	$1,000.00
	2	$46.00	$920.00
	3	$25.00	$500.00
	4	$24.00	$480.00
	5	$35.00	$700.00
	6	$33.00	$660.00
	7	$100.00	$2,000.00
Ref #87	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (20 FT)**	
	Awd	$50.00	$1,000.00
	2	$47.00	$940.00
	3	$25.00	$500.00
	4	$24.00	$480.00
	5	$35.00	$700.00
	6	$33.00	$660.00
	7	$100.00	$2,000.00
Ref #88	**611E98150**	**CATCH BASIN, NO. 3, (12 EACH)**	
	Awd	$3,900.00	$46,800.00
	2	$5,126.00	$61,512.00
	3	$4,800.00	$57,600.00
	4	$4,000.00	$48,000.00
	5	$6,258.00	$75,096.00
	6	$5,165.00	$61,980.00
	7	$6,000.00	$72,000.00
Ref #89	**611E98151**	**CATCH BASIN, NO. 3, AS PER PLAN, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$5,136.00	$10,272.00
	3	$4,800.00	$9,600.00
	4	$6,500.00	$13,000.00
	5	$10,330.00	$20,660.00
	6	$7,300.00	$14,600.00
	7	$7,500.00	$15,000.00

Ref #90	**611E98180**	**CATCH BASIN, NO. 3A, (26 EACH)**	
	Awd	$2,600.00	$67,600.00
	2	$4,091.00	$106,366.00
	3	$3,650.00	$94,900.00
	4	$2,700.00	$70,200.00
	5	$3,210.00	$83,460.00
	6	$4,030.00	$104,780.00
	7	$3,600.00	$93,600.00
Ref #91	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$4,093.00	$16,372.00
	3	$3,650.00	$14,600.00
	4	$3,600.00	$14,400.00
	5	$4,616.00	$18,464.00
	6	$5,745.00	$22,980.00
	7	$4,800.00	$19,200.00
Ref #92	**611E98370**	**CATCH BASIN, NO. 6, (3 EACH)**	
	Awd	$2,600.00	$7,800.00
	2	$4,233.00	$12,699.00
	3	$3,500.00	$10,500.00
	4	$2,750.00	$8,250.00
	5	$4,493.00	$13,479.00
	6	$4,964.00	$14,892.00
	7	$3,800.00	$11,400.00
Ref #93	**611E98470**	**CATCH BASIN, NO. 2-2B, (25 EACH)**	
	Awd	$1,600.00	$40,000.00
	2	$3,532.00	$88,300.00
	3	$2,200.00	$55,000.00
	4	$1,700.00	$42,500.00
	5	$1,800.00	$45,000.00
	6	$3,038.00	$75,950.00
	7	$2,400.00	$60,000.00
Ref #94	**611E98630**	**CATCH BASIN ADJUSTED TO GRADE, (5 EACH)**	
	Awd	$400.00	$2,000.00
	2	$652.00	$3,260.00
	3	$500.00	$2,500.00
	4	$480.00	$2,400.00
	5	$895.00	$4,475.00
	6	$1,012.00	$5,060.00
	7	$800.00	$4,000.00
Ref #95	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$4,800.00	$14,400.00
	2	$6,807.00	$20,421.00
	3	$5,000.00	$15,000.00
	4	$6,500.00	$19,500.00
	5	$7,498.00	$22,494.00
	6	$5,700.00	$17,100.00
	7	$5,500.00	$16,500.00

Ref #96	**611E99586**	**MANHOLE, NO. 3 WITH 108" BASE I.D. AND 12" WEIR, (1 EACH)**	
	Awd	$19,000.00	$19,000.00
	2	$17,941.00	$17,941.00
	3	$24,500.00	$24,500.00
	4	$14,000.00	$14,000.00
	5	$25,166.00	$25,166.00
	6	$15,700.00	$15,700.00
	7	$25,000.00	$25,000.00
Ref #97	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$903.00	$903.00
	3	$500.00	$500.00
	4	$945.00	$945.00
	5	$819.00	$819.00
	6	$1,640.00	$1,640.00
	7	$2,000.00	$2,000.00
Ref #98	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$2,200.00	$2,200.00
	2	$1,496.00	$1,496.00
	3	$1,650.00	$1,650.00
	4	$1,550.00	$1,550.00
	5	$1,151.00	$1,151.00
	6	$6,900.00	$6,900.00
	7	$2,500.00	$2,500.00
Ref #99	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (3 EACH)**	
	Awd	$260.00	$780.00
	2	$446.00	$1,338.00
	3	$350.00	$1,050.00
	4	$385.00	$1,155.00
	5	$244.00	$732.00
	6	$180.00	$540.00
	7	$500.00	$1,500.00
Ref #100	**611E99720**	**INSPECTION WELL, (2 EACH)**	
	Awd	$625.00	$1,250.00
	2	$933.00	$1,866.00
	3	$275.00	$550.00
	4	$600.00	$1,200.00
	5	$1,761.00	$3,522.00
	6	$964.00	$1,928.00
	7	$1,000.00	$2,000.00
Ref #101	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (5000 LB)**	
	Awd	$3.00	$15,000.00
	2	$5.00	$25,000.00
	3	$1.80	$9,000.00
	4	$3.25	$16,250.00
	5	$2.00	$10,000.00
	6	$2.00	$10,000.00
	7	$3.00	$15,000.00

Ref #102	**895E10040**	**MANUFACTURED WATER QUALITY STRUCTURE, TYPE 4, (1 EACH)**	
	Awd	$43,000.00	$43,000.00
	2	$44,384.00	$44,384.00
	3	$44,900.00	$44,900.00
	4	$40,000.00	$40,000.00
	5	$81,250.00	$81,250.00
	6	$51,500.00	$51,500.00
	7	$55,000.00	$55,000.00
Ref #304	**611E97400**	**CONDUIT, MISC.: 60" X 78" CONDUIT, TYPE A, 706.04, (9 FT)**	
	Awd	$2,500.00	$22,500.00
	2	$3,508.00	$31,572.00
	3	$3,300.00	$29,700.00
	4	$4,400.00	$39,600.00
	5	$2,940.00	$26,460.00
	6	$2,900.00	$26,100.00
	7	$4,000.00	$36,000.00

Section 3 - DRAINAGE - Totals

Awd	**$1,477,775.00**
2	**$1,577,150.20**
3	**$1,679,035.00**
4	**$1,726,104.60**
5	**$1,981,352.92**
6	**$1,971,911.50**
7	**$1,959,910.00**

Ref #103	**251E01000**	**PARTIAL DEPTH PAVEMENT REPAIR (441), (700 SY)**	
	Awd	$60.00	$42,000.00
	2	$63.00	$44,100.00
	3	$16.00	$11,200.00
	4	$62.00	$43,400.00
	5	$60.00	$42,000.00
	6	$64.00	$44,800.00
	7	$75.00	$52,500.00
Ref #104	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (1243 FT)**	
	Awd	$3.00	$3,729.00
	2	$2.00	$2,486.00
	3	$3.00	$3,729.00
	4	$1.20	$1,491.60
	5	$4.00	$4,972.00
	6	$2.00	$2,486.00
	7	$3.00	$3,729.00
Ref #105	**253E01000**	**PAVEMENT REPAIR, (250 SY)**	
	Awd	$185.00	$46,250.00
	2	$125.20	$31,300.00
	3	$225.00	$56,250.00
	4	$205.00	$51,250.00
	5	$125.00	$31,250.00
	6	$200.00	$50,000.00
	7	$150.00	$37,500.00

Ref #106	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T= VARIES FRO, (18237 SY)**	
	Awd	$3.85	$70,212.45
	2	$3.60	$65,653.20
	3	$4.50	$82,066.50
	4	$4.55	$82,978.35
	5	$4.50	$82,066.50
	6	$4.25	$77,507.25
	7	$7.00	$127,659.00
Ref #107	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1836 CY)**	
	Awd	$170.00	$312,120.00
	2	$185.30	$340,210.80
	3	$205.00	$376,380.00
	4	$166.00	$304,776.00
	5	$255.00	$468,180.00
	6	$186.00	$341,496.00
	7	$210.00	$385,560.00
Ref #108	**304E20000**	**AGGREGATE BASE, (2861 CY)**	
	Awd	$64.00	$183,104.00
	2	$74.00	$211,714.00
	3	$78.00	$223,158.00
	4	$86.00	$246,046.00
	5	$65.00	$185,965.00
	6	$105.00	$300,405.00
	7	$85.00	$243,185.00
Ref #109	**304E20000**	**AGGREGATE BASE (FOR PAVEMENT REPAIR), (150 CY)**	
	Awd	$84.00	$12,600.00
	2	$74.00	$11,100.00
	3	$70.00	$10,500.00
	4	$45.00	$6,750.00
	5	$62.00	$9,300.00
	6	$54.00	$8,100.00
	7	$100.00	$15,000.00
Ref #110	**407E20000**	**NON-TRACKING TACK COAT, (3197 GAL)**	
	Awd	$2.50	$7,992.50
	2	$5.10	$16,304.70
	3	$3.00	$9,591.00
	4	$4.00	$12,788.00
	5	$5.00	$15,985.00
	6	$3.00	$9,591.00
	7	$10.00	$31,970.00
Ref #111	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (34 CY)**	
	Awd	$500.00	$17,000.00
	2	$416.00	$14,144.00
	3	$585.00	$19,890.00
	4	$525.00	$17,850.00
	5	$495.00	$16,830.00
	6	$536.00	$18,224.00
	7	$1,000.00	$34,000.00

Ref #112	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (4 CY)**	
	Awd	$1,200.00	$4,800.00
	2	$551.00	$2,204.00
	3	$1,400.00	$5,600.00
	4	$380.00	$1,520.00
	5	$654.00	$2,616.00
	6	$1,285.00	$5,140.00
	7	$1,000.00	$4,000.00
Ref #113	**442E10001**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (1198 CY)**	
	Awd	$265.00	$317,470.00
	2	$235.40	$282,009.20
	3	$300.00	$359,400.00
	4	$248.00	$297,104.00
	5	$285.00	$341,430.00
	6	$284.00	$340,232.00
	7	$388.00	$464,824.00
Ref #114	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (1398 CY)**	
	Awd	$235.00	$328,530.00
	2	$210.40	$294,139.20
	3	$265.00	$370,470.00
	4	$235.00	$328,530.00
	5	$252.00	$352,296.00
	6	$252.00	$352,296.00
	7	$508.00	$710,184.00
Ref #115	**452E10050**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (915 SY)**	
	Awd	$67.00	$61,305.00
	2	$64.00	$58,560.00
	3	$90.00	$82,350.00
	4	$87.00	$79,605.00
	5	$60.00	$54,900.00
	6	$77.00	$70,455.00
	7	$90.00	$82,350.00
Ref #116	**452E12050**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (567 SY)**	
	Awd	$84.00	$47,628.00
	2	$85.00	$48,195.00
	3	$115.00	$65,205.00
	4	$100.00	$56,700.00
	5	$76.00	$43,092.00
	6	$86.00	$48,762.00
	7	$105.00	$59,535.00
Ref #117	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (9170 FT)**	
	Awd	$24.00	$220,080.00
	2	$19.50	$178,815.00
	3	$30.00	$275,100.00
	4	$23.00	$210,910.00
	5	$23.00	$210,910.00
	6	$27.00	$247,590.00
	7	$32.00	$293,440.00

Ref #118	**609E20000**	**CURB, TYPE 3-A, (98 FT)**	
	Awd	$9.00	$882.00
	2	$37.25	$3,650.50
	3	$75.00	$7,350.00
	4	$17.00	$1,666.00
	5	$10.00	$980.00
	6	$11.00	$1,078.00
	7	$25.00	$2,450.00
Ref #119	**609E26000**	**CURB, TYPE 6, (172 FT)**	
	Awd	$45.00	$7,740.00
	2	$38.50	$6,622.00
	3	$32.00	$5,504.00
	4	$44.00	$7,568.00
	5	$69.00	$11,868.00
	6	$38.00	$6,536.00
	7	$25.00	$4,300.00
Ref #120	**617E10100**	**COMPACTED AGGREGATE, (4 CY)**	
	Awd	$255.00	$1,020.00
	2	$468.00	$1,872.00
	3	$580.00	$2,320.00
	4	$175.00	$700.00
	5	$529.00	$2,116.00
	6	$536.00	$2,144.00
	7	$85.00	$340.00
Ref #121	**875E10000**	**LONGITUDINAL JOINT ADHESIVE, (3500 LB)**	
	Awd	$3.25	$11,375.00
	2	$3.10	$10,850.00
	3	$4.00	$14,000.00
	4	$1.00	$3,500.00
	5	$4.00	$14,000.00
	6	$3.50	$12,250.00
	7	$8.00	$28,000.00

Section 4 - PAVEMENT - Totals

Awd	**$1,695,837.95**
2	**$1,623,929.60**
3	**$1,980,063.50**
4	**$1,755,132.95**
5	**$1,890,756.50**
6	**$1,939,092.25**
7	**$2,580,526.00**

Ref #125	**638E07800**	**6" GATE VALVE AND VALVE BOX, (5 EACH)**	
	Awd	$1,800.00	$9,000.00
	2	$1,998.00	$9,990.00
	3	$1,750.00	$8,750.00
	4	$1,700.00	$8,500.00
	5	$2,000.00	$10,000.00
	6	$1,340.00	$6,700.00
	7	$3,800.00	$19,000.00

Ref #126	**638E07900**	**8" GATE VALVE AND VALVE BOX, (2 EACH)**	
	Awd	$2,500.00	$5,000.00
	2	$2,559.00	$5,118.00
	3	$2,450.00	$4,900.00
	4	$2,650.00	$5,300.00
	5	$2,650.00	$5,300.00
	6	$1,582.00	$3,164.00
	7	$4,500.00	$9,000.00
Ref #127	**638E08000**	**10" GATE VALVE AND VALVE BOX, (4 EACH)**	
	Awd	$3,600.00	$14,400.00
	2	$3,345.00	$13,380.00
	3	$4,450.00	$17,800.00
	4	$3,600.00	$14,400.00
	5	$3,694.00	$14,776.00
	6	$2,815.00	$11,260.00
	7	$5,800.00	$23,200.00
Ref #128	**638E08706**	**8" CUTTING-IN SLEEVE, (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$5,457.00	$5,457.00
	3	$3,350.00	$3,350.00
	4	$2,700.00	$2,700.00
	5	$8,356.00	$8,356.00
	6	$4,115.00	$4,115.00
	7	$5,000.00	$5,000.00
Ref #129	**638E09000**	**8" CUTTING-IN SLEEVE, VALVE AND VALVE BOX, (1 EACH)**	
	Awd	$4,200.00	$4,200.00
	2	$7,705.00	$7,705.00
	3	$5,550.00	$5,550.00
	4	$4,600.00	$4,600.00
	5	$10,800.00	$10,800.00
	6	$6,558.00	$6,558.00
	7	$8,000.00	$8,000.00
Ref #130	**638E09100**	**10" CUTTING-IN SLEEVE, VALVE AND VALVE BOX, (4 EACH)**	
	Awd	$4,900.00	$19,600.00
	2	$9,771.00	$39,084.00
	3	$8,650.00	$34,600.00
	4	$5,700.00	$22,800.00
	5	$10,508.00	$42,032.00
	6	$4,590.00	$18,360.00
	7	$8,500.00	$34,000.00
Ref #131	**638E10300**	**FIRE HYDRANT EXTENDED AND ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$4,600.00	$4,600.00
	2	$3,211.00	$3,211.00
	3	$5,450.00	$5,450.00
	4	$2,550.00	$2,550.00
	5	$7,540.00	$7,540.00
	6	$5,710.00	$5,710.00
	7	$5,000.00	$5,000.00

Ref #132	**638E10400**	**FIRE HYDRANT ADJUSTED TO GRADE, (3 EACH)**	
	Awd	$2,800.00	$8,400.00
	2	$2,918.00	$8,754.00
	3	$1,350.00	$4,050.00
	4	$2,000.00	$6,000.00
	5	$1,586.00	$4,758.00
	6	$1,620.00	$4,860.00
	7	$2,500.00	$7,500.00
Ref #133	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (9 EACH)**	
	Awd	$350.00	$3,150.00
	2	$979.00	$8,811.00
	3	$225.00	$2,025.00
	4	$145.00	$1,305.00
	5	$1,000.00	$9,000.00
	6	$652.00	$5,868.00
	7	$250.00	$2,250.00
Ref #134	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (19 EACH)**	
	Awd	$1,200.00	$22,800.00
	2	$2,379.00	$45,201.00
	3	$250.00	$4,750.00
	4	$400.00	$7,600.00
	5	$1,000.00	$19,000.00
	6	$1,290.00	$24,510.00
	7	$1,500.00	$28,500.00
Ref #135	**638E10900**	**SERVICE BOX ADJUSTED TO GRADE, (19 EACH)**	
	Awd	$350.00	$6,650.00
	2	$979.00	$18,601.00
	3	$150.00	$2,850.00
	4	$190.00	$3,610.00
	5	$70.00	$1,330.00
	6	$560.00	$10,640.00
	7	$150.00	$2,850.00
Ref #136	**638E98000**	**WATER WORK, MISC.: FIRE HYDRANT REMOVED FOR STOR, (4 EACH)**	
	Awd	$750.00	$3,000.00
	2	$1,353.00	$5,412.00
	3	$650.00	$2,600.00
	4	$500.00	$2,000.00
	5	$650.00	$2,600.00
	6	$700.00	$2,800.00
	7	$900.00	$3,600.00
Ref #137	**638E98000**	**WATER WORK, MISC.: 6" FIRE HYDRANT (CITY OF STREE, (4 EACH)**	
	Awd	$8,200.00	$32,800.00
	2	$9,654.00	$38,616.00
	3	$7,500.00	$30,000.00
	4	$7,400.00	$29,600.00
	5	$11,387.00	$45,548.00
	6	$9,200.00	$36,800.00
	7	$12,000.00	$48,000.00

Ref #138	**638E98000**	**WATER WORK, MISC.: 6" FIRE HYDRANT WITH REMOTE SE, (1 EACH)**	
	Awd	$12,500.00	$12,500.00
	2	$11,278.00	$11,278.00
	3	$9,800.00	$9,800.00
	4	$9,900.00	$9,900.00
	5	$15,000.00	$15,000.00
	6	$9,300.00	$9,300.00
	7	$15,000.00	$15,000.00
Ref #139	**638E98000**	**WATER WORK, MISC.: CURB BOX, (17 EACH)**	
	Awd	$550.00	$9,350.00
	2	$868.00	$14,756.00
	3	$150.00	$2,550.00
	4	$475.00	$8,075.00
	5	$351.00	$5,967.00
	6	$1,835.00	$31,195.00
	7	$250.00	$4,250.00
Ref #140	**638E98100**	**WATER WORK, MISC.: CITY OF STREETSBORO WATER DEPA, (LUMP SUM)**	
	Awd	$800.00	$800.00
	2	$1,054.00	$1,054.00
	3	$15,000.00	$15,000.00
	4	$1,000.00	$1,000.00
	5	$775.00	$775.00
	6	$10,700.00	$10,700.00
	7	$5,000.00	$5,000.00
Ref #141	**638E98600**	**WATER WORK, MISC.: 3/4" COPPER SERVICE LINE (CITY, (746 FT)**	
	Awd	$75.00	$55,950.00
	2	$50.00	$37,300.00
	3	$58.00	$43,268.00
	4	$50.00	$37,300.00
	5	$132.00	$98,472.00
	6	$102.00	$76,092.00
	7	$90.00	$67,140.00
Ref #142	**638E98600**	**WATER WORK, MISC.: WATER MAIN ABANDONED, (1439 FT)**	
	Awd	$19.00	$27,341.00
	2	$18.00	$25,902.00
	3	$12.00	$17,268.00
	4	$10.00	$14,390.00
	5	$7.00	$10,073.00
	6	$11.00	$15,829.00
	7	$10.00	$14,390.00
Ref #300	**638E09520**	**10" X 10" TAPPING SLEEVE, VALVE AND VALVE BOX, (1 EACH)**	
	Awd	$10,000.00	$10,000.00
	2	$10,395.00	$10,395.00
	3	$16,500.00	$16,500.00
	4	$11,000.00	$11,000.00
	5	$8,443.00	$8,443.00
	6	$11,330.00	$11,330.00
	7	$15,000.00	$15,000.00

Ref #301	**638E98600**	**WATER WORK, MISC.: 6" WATER MAIN POLYVINYL CHLORID, (69 FT)**	
	Awd	$115.00	$7,935.00
	2	$92.00	$6,348.00
	3	$76.00	$5,244.00
	4	$200.00	$13,800.00
	5	$66.60	$4,595.40
	6	$112.00	$7,728.00
	7	$250.00	$17,250.00
Ref #302	**638E98600**	**WATER WORK, MISC.: 8" WATER MAIN POLYVINYL CHLORID, (44 FT)**	
	Awd	$205.00	$9,020.00
	2	$100.00	$4,400.00
	3	$86.00	$3,784.00
	4	$264.00	$11,616.00
	5	$269.50	$11,858.00
	6	$104.00	$4,576.00
	7	$250.00	$11,000.00
Ref #303	**638E98600**	**WATER WORK, MISC.: 10" WATER MAIN POLYVINYL CHLORI, (1605 FT)**	
	Awd	$185.00	$296,925.00
	2	$127.00	$203,835.00
	3	$105.00	$168,525.00
	4	$144.00	$231,120.00
	5	$193.00	$309,765.00
	6	$146.00	$234,330.00
	7	$165.00	$264,825.00

Section 5 - WATER WORK - Totals

Awd	**$564,821.00**
2	**$524,608.00**
3	**$408,614.00**
4	**$449,166.00**
5	**$645,988.40**
6	**$542,425.00**
7	**$609,755.00**

Ref #143	**611E99654**	**MANHOLE ADJUSTED TO GRADE, (4 EACH)**	
	Awd	$1,500.00	$6,000.00
	2	$787.00	$3,148.00
	3	$450.00	$1,800.00
	4	$850.00	$3,400.00
	5	$813.00	$3,252.00
	6	$1,505.00	$6,020.00
	7	$1,000.00	$4,000.00
Ref #144	**611E99690**	**MANHOLE, MISC.: MANHOLE ADJUSTED TO GRADE (SANITA, (3 EACH)**	
	Awd	$1,900.00	$5,700.00
	2	$787.00	$2,361.00
	3	$800.00	$2,400.00
	4	$2,400.00	$7,200.00
	5	$1,693.00	$5,079.00
	6	$2,465.00	$7,395.00
	7	$2,000.00	$6,000.00

Section 6 - SANITARY SEWER - Totals

Awd	**$11,700.00**
2	**$5,509.00**
3	**$4,200.00**
4	**$10,600.00**
5	**$8,331.00**
6	**$13,415.00**
7	**$10,000.00**

Ref #145	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$100.00	$200.00
	3	$25.00	$50.00
	4	$90.00	$180.00
	5	$101.00	$202.00
	6	$91.00	$182.00
	7	$100.00	$200.00
Ref #146	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (3 EACH)**	
	Awd	$10.00	$30.00
	2	$11.00	$33.00
	3	$25.00	$75.00
	4	$10.00	$30.00
	5	$13.50	$40.50
	6	$12.00	$36.00
	7	$12.00	$36.00
Ref #147	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (16 EACH)**	
	Awd	$10.00	$160.00
	2	$14.00	$224.00
	3	$25.00	$400.00
	4	$12.50	$200.00
	5	$15.00	$240.00
	6	$13.00	$208.00
	7	$12.00	$192.00
Ref #148	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (290.7 FT)**	
	Awd	$11.45	$3,328.52
	2	$21.00	$6,104.70
	3	$20.00	$5,814.00
	4	$11.45	$3,328.52
	5	$13.60	$3,953.52
	6	$13.00	$3,779.10
	7	$13.00	$3,779.10
Ref #149	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (281.2 FT)**	
	Awd	$13.45	$3,782.14
	2	$23.00	$6,467.60
	3	$24.00	$6,748.80
	4	$13.45	$3,782.14
	5	$16.00	$4,499.20
	6	$14.00	$3,936.80
	7	$15.00	$4,218.00

Ref #150	**630E04101**	**GROUND MOUNTED SUPPORT, NO. 4 POST, AS PER PLAN, (39.5 FT)**	
	Awd	$15.80	$624.10
	2	$36.00	$1,422.00
	3	$28.00	$1,106.00
	4	$15.80	$624.10
	5	$18.80	$742.60
	6	$23.00	$908.50
	7	$18.00	$711.00
Ref #151	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (45.6 FT)**	
	Awd	$13.90	$633.84
	2	$24.00	$1,094.40
	3	$24.00	$1,094.40
	4	$13.90	$633.84
	5	$16.50	$752.40
	6	$18.00	$820.80
	7	$16.00	$729.60
Ref #152	**630E08600**	**SIGN POST REFLECTOR, (3 EACH)**	
	Awd	$30.00	$90.00
	2	$71.00	$213.00
	3	$55.00	$165.00
	4	$30.00	$90.00
	5	$35.00	$105.00
	6	$54.00	$162.00
	7	$35.00	$105.00
Ref #153	**630E79101**	**SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN, (1 EACH)**	
	Awd	$375.00	$375.00
	2	$611.00	$611.00
	3	$650.00	$650.00
	4	$375.00	$375.00
	5	$445.00	$445.00
	6	$665.00	$665.00
	7	$415.00	$415.00
Ref #154	**630E79501**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, AS PER PLAN, (2 EACH)**	
	Awd	$88.90	$177.80
	2	$206.00	$412.00
	3	$150.00	$300.00
	4	$88.90	$177.80
	5	$105.00	$210.00
	6	$258.00	$516.00
	7	$100.00	$200.00
Ref #155	**630E80100**	**SIGN, FLAT SHEET, (326.2 SF)**	
	Awd	$31.20	$10,177.44
	2	$45.00	$14,679.00
	3	$55.00	$17,941.00
	4	$31.20	$10,177.44
	5	$37.00	$12,069.40
	6	$19.00	$6,197.80
	7	$35.00	$11,417.00

Ref #156	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (32 EACH)**	
	Awd	$30.00	$960.00
	2	$28.00	$896.00
	3	$50.00	$1,600.00
	4	$30.00	$960.00
	5	$36.00	$1,152.00
	6	$11.00	$352.00
	7	$35.00	$1,120.00
Ref #157	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (5 EACH)**	
	Awd	$50.00	$250.00
	2	$121.00	$605.00
	3	$85.00	$425.00
	4	$50.00	$250.00
	5	$60.00	$300.00
	6	$70.00	$350.00
	7	$55.00	$275.00
Ref #158	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (21 EACH)**	
	Awd	$25.00	$525.00
	2	$43.00	$903.00
	3	$45.00	$945.00
	4	$25.00	$525.00
	5	$29.75	$624.75
	6	$16.00	$336.00
	7	$30.00	$630.00
Ref #159	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$350.00	$700.00
	2	$462.00	$924.00
	3	$380.00	$760.00
	4	$285.00	$570.00
	5	$291.00	$582.00
	6	$263.00	$526.00
	7	$400.00	$800.00
Ref #160	**630E86310**	**REMOVAL OF STRUCTURE MOUNTED SIGN AND DISPOSAL, (2 EACH)**	
	Awd	$200.00	$400.00
	2	$355.00	$710.00
	3	$550.00	$1,100.00
	4	$65.00	$130.00
	5	$238.00	$476.00
	6	$70.00	$140.00
	7	$250.00	$500.00
Ref #161	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$325.00	$325.00
	2	$852.00	$852.00
	3	$600.00	$600.00
	4	$325.00	$325.00
	5	$386.00	$386.00
	6	$252.00	$252.00
	7	$400.00	$400.00

Ref #162	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$25.00	$25.00
	2	$43.00	$43.00
	3	$50.00	$50.00
	4	$25.00	$25.00
	5	$29.75	$29.75
	6	$27.00	$27.00
	7	$30.00	$30.00
Ref #163	**630E87520**	**REMOVAL OF POLE MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$75.00	$75.00
	2	$213.00	$213.00
	3	$150.00	$150.00
	4	$75.00	$75.00
	5	$89.00	$89.00
	6	$123.00	$123.00
	7	$85.00	$85.00
Ref #164	**644E00100**	**EDGE LINE, 4", (0.04 MILE)**	
	Awd	$10,000.00	$400.00
	2	$9,456.00	$378.24
	3	$11,000.00	$440.00
	4	$10,000.00	$400.00
	5	$11,887.00	$475.48
	6	$7,200.00	$288.00
	7	$11,100.00	$444.00
Ref #165	**644E00200**	**LANE LINE, 4", (0.46 MILE)**	
	Awd	$5,000.00	$2,300.00
	2	$2,039.00	$937.94
	3	$5,500.00	$2,530.00
	4	$5,000.00	$2,300.00
	5	$5,943.00	$2,733.78
	6	$1,540.00	$708.40
	7	$5,500.00	$2,530.00
Ref #166	**644E00300**	**CENTER LINE, (1.84 MILE)**	
	Awd	$5,500.00	$10,120.00
	2	$10,990.00	$20,221.60
	3	$6,000.00	$11,040.00
	4	$5,500.00	$10,120.00
	5	$6,537.00	$12,028.08
	6	$8,300.00	$15,272.00
	7	$6,100.00	$11,224.00
Ref #167	**644E00400**	**CHANNELIZING LINE, 8", (1201 FT)**	
	Awd	$2.65	$3,182.65
	2	$2.00	$2,402.00
	3	$3.00	$3,603.00
	4	$2.65	$3,182.65
	5	$3.00	$3,603.00
	6	$2.00	$2,402.00
	7	$3.00	$3,603.00

Ref #168	**644E00500**	**STOP LINE, (311 FT)**	
	Awd	$6.25	$1,943.75
	2	$9.00	$2,799.00
	3	$7.00	$2,177.00
	4	$6.25	$1,943.75
	5	$7.50	$2,332.50
	6	$7.00	$2,177.00
	7	$8.00	$2,488.00
Ref #169	**644E00620**	**CROSSWALK LINE, 12", (926 FT)**	
	Awd	$4.30	$3,981.80
	2	$6.00	$5,556.00
	3	$5.00	$4,630.00
	4	$4.30	$3,981.80
	5	$5.00	$4,630.00
	6	$4.00	$3,704.00
	7	$5.00	$4,630.00
Ref #170	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (406 FT)**	
	Awd	$6.25	$2,537.50
	2	$8.00	$3,248.00
	3	$7.00	$2,842.00
	4	$6.25	$2,537.50
	5	$7.50	$3,045.00
	6	$6.00	$2,436.00
	7	$7.00	$2,842.00
Ref #171	**644E00900**	**ISLAND MARKING, (195 SF)**	
	Awd	$6.25	$1,218.75
	2	$7.00	$1,365.00
	3	$7.00	$1,365.00
	4	$6.25	$1,218.75
	5	$7.50	$1,462.50
	6	$6.00	$1,170.00
	7	$7.00	$1,365.00
Ref #172	**644E01300**	**LANE ARROW, (44 EACH)**	
	Awd	$100.00	$4,400.00
	2	$178.00	$7,832.00
	3	$125.00	$5,500.00
	4	$100.00	$4,400.00
	5	$119.00	$5,236.00
	6	$134.00	$5,896.00
	7	$110.00	$4,840.00
Ref #173	**644E01500**	**DOTTED LINE, 4", (264 FT)**	
	Awd	$3.00	$792.00
	2	$2.00	$528.00
	3	$3.50	$924.00
	4	$3.00	$792.00
	5	$3.50	$924.00
	6	$2.00	$528.00
	7	$4.00	$1,056.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$53,815.29**
2	**$81,874.48**
3	**$75,025.20**
4	**$53,335.29**
5	**$63,369.46**
6	**$54,099.40**
7	**$60,864.70**

Ref #174	**625E25400**	**CONDUIT, 2", 725.04, (33 FT)**	
	Awd	$32.00	$1,056.00
	2	$32.00	$1,056.00
	3	$48.00	$1,584.00
	4	$30.56	$1,008.48
	5	$38.00	$1,254.00
	6	$36.00	$1,188.00
	7	$40.00	$1,320.00
Ref #175	**625E25600**	**CONDUIT, 4", 725.04, (4 FT)**	
	Awd	$75.00	$300.00
	2	$72.00	$288.00
	3	$110.00	$440.00
	4	$68.80	$275.20
	5	$89.00	$356.00
	6	$107.00	$428.00
	7	$110.00	$440.00
Ref #176	**625E29000**	**TRENCH, (33 FT)**	
	Awd	$15.00	$495.00
	2	$10.00	$330.00
	3	$16.00	$528.00
	4	$9.60	$316.80
	5	$18.00	$594.00
	6	$30.00	$990.00
	7	$40.00	$1,320.00
Ref #177	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$350.00	$350.00
	2	$290.00	$290.00
	3	$440.00	$440.00
	4	$276.00	$276.00
	5	$416.00	$416.00
	6	$295.00	$295.00
	7	$300.00	$300.00
Ref #178	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (33 FT)**	
	Awd	$2.50	$82.50
	2	$1.00	$33.00
	3	$1.00	$33.00
	4	$0.51	$16.83
	5	$3.00	$99.00
	6	$3.00	$99.00
	7	$3.00	$99.00

Ref #179	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (4 EACH)**	
	Awd	$625.00	$2,500.00
	2	$709.00	$2,836.00
	3	$1,100.00	$4,400.00
	4	$673.44	$2,693.76
	5	$743.00	$2,972.00
	6	$1,100.00	$4,400.00
	7	$1,150.00	$4,600.00
Ref #180	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (885 FT)**	
	Awd	$2.95	$2,610.75
	2	$4.00	$3,540.00
	3	$6.50	$5,752.50
	4	$3.92	$3,469.20
	5	$3.50	$3,097.50
	6	$5.00	$4,425.00
	7	$5.00	$4,425.00
Ref #181	**632E64020**	**PEDESTAL FOUNDATION, (1 EACH)**	
	Awd	$900.00	$900.00
	2	$1,558.00	$1,558.00
	3	$2,400.00	$2,400.00
	4	$1,480.00	$1,480.00
	5	$1,070.00	$1,070.00
	6	$2,040.00	$2,040.00
	7	$2,100.00	$2,100.00
Ref #182	**632E65200**	**LOOP DETECTOR LEAD-IN CABLE, (341 FT)**	
	Awd	$1.85	$630.85
	2	$4.00	$1,364.00
	3	$5.50	$1,875.50
	4	$3.36	$1,145.76
	5	$2.00	$682.00
	6	$4.00	$1,364.00
	7	$5.00	$1,705.00
Ref #183	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,997.00	$2,997.00
	3	$4,500.00	$4,500.00
	4	$2,848.00	$2,848.00
	5	$2,971.00	$2,971.00
	6	$911.00	$911.00
	7	$1,000.00	$1,000.00
Ref #184	**632E90104**	**REUSE OF TRAFFIC CONTROL ITEM VIDEO DETECTION CAME, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$854.00	$854.00
	3	$1,280.00	$1,280.00
	4	$811.20	$811.20
	5	$4,160.00	$4,160.00
	6	$911.00	$911.00
	7	$1,000.00	$1,000.00

Ref #185	**632E90104**	**REUSE OF TRAFFIC CONTROL ITEM, PEDESTAL SUPPORT, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$1,036.00	$1,036.00
	3	$1,600.00	$1,600.00
	4	$984.00	$984.00
	5	$356.00	$356.00
	6	$483.00	$483.00
	7	$500.00	$500.00
Ref #186	**632E90104**	**REUSE OF TRAFFIC CONTROL ITEM, PREEMPTION CONFIRMA, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$264.00	$264.00
	3	$400.00	$400.00
	4	$251.20	$251.20
	5	$356.00	$356.00
	6	$268.00	$268.00
	7	$300.00	$300.00
Ref #187	**632E90104**	**REUSE OF TRAFFIC CONTROL ITEM, PULL BOX, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$989.00	$989.00
	3	$1,500.00	$1,500.00
	4	$940.00	$940.00
	5	$476.00	$476.00
	6	$582.00	$582.00
	7	$600.00	$600.00
Ref #188	**632E90201**	**REUSE OF VEHICULAR SIGNAL HEAD, AS PER PLAN, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$517.00	$1,034.00
	3	$780.00	$1,560.00
	4	$491.20	$982.40
	5	$595.00	$1,190.00
	6	$536.00	$1,072.00
	7	$600.00	$1,200.00
Ref #189	**632E90203**	**REUSE OF PEDESTRIAN SIGNAL HEAD, AS PER PLAN, (2 EACH)**	
	Awd	$400.00	$800.00
	2	$462.00	$924.00
	3	$700.00	$1,400.00
	4	$438.72	$877.44
	5	$475.00	$950.00
	6	$483.00	$966.00
	7	$500.00	$1,000.00
Ref #190	**632E90211**	**REUSE OF PEDESTRIAN PUSHBUTTON, AS PER PLAN, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$222.00	$444.00
	3	$350.00	$700.00
	4	$211.20	$422.40
	5	$119.00	$238.00
	6	$161.00	$322.00
	7	$200.00	$400.00

Ref #191	**633E99000**	**CONTROLLER ITEM, MISC.: CONTROLLER MODIFICATIONS, (1 EACH)**	
	Awd	$2,800.00	$2,800.00
	2	$1,823.00	$1,823.00
	3	$2,800.00	$2,800.00
	4	$1,732.00	$1,732.00
	5	$3,328.00	$3,328.00
	6	$1,340.00	$1,340.00
	7	$1,400.00	$1,400.00
Ref #192	**633E99000**	**CONTROLLER ITEM, MISC.: VIDEO DETECTION SYSTEM MOD, (1 EACH)**	
	Awd	$2,100.00	$2,100.00
	2	$1,499.00	$1,499.00
	3	$2,300.00	$2,300.00
	4	$1,424.00	$1,424.00
	5	$2,496.00	$2,496.00
	6	$1,026.00	$1,026.00
	7	$1,100.00	$1,100.00

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$22,825.10**
2	**$23,159.00**
3	**$35,493.00**
4	**$21,954.67**
5	**$27,061.50**
6	**$23,110.00**
7	**$24,809.00**

Ref #193	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (157 CY)**	
	Awd	$150.00	$23,550.00
	2	$132.00	$20,724.00
	3	$70.00	$10,990.00
	4	$111.50	$17,505.50
	5	$49.00	$7,693.00
	6	$68.00	$10,676.00
	7	$100.00	$15,700.00
Ref #194	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (404 FT)**	
	Awd	$30.00	$12,120.00
	2	$44.00	$17,776.00
	3	$30.00	$12,120.00
	4	$24.50	$9,898.00
	5	$47.00	$18,988.00
	6	$40.00	$16,160.00
	7	$25.00	$10,100.00
Ref #195	**611E06400**	**15" CONDUIT, TYPE D, (650 FT)**	
	Awd	$16.00	$10,400.00
	2	$60.00	$39,000.00
	3	$155.00	$100,750.00
	4	$32.00	$20,800.00
	5	$93.00	$60,450.00
	6	$66.00	$42,900.00
	7	$150.00	$97,500.00

Ref #196	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (60 HOUR)**	
	Awd	$75.00	$4,500.00
	2	$68.00	$4,080.00
	3	$85.00	$5,100.00
	4	$85.00	$5,100.00
	5	$95.00	$5,700.00
	6	$80.00	$4,800.00
	7	$100.00	$6,000.00
Ref #197	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,800.00	$5,600.00
	2	$3,126.00	$6,252.00
	3	$2,800.00	$5,600.00
	4	$2,860.00	$5,720.00
	5	$3,019.00	$6,038.00
	6	$2,360.00	$4,720.00
	7	$2,500.00	$5,000.00
Ref #198	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$36,850.00	$36,850.00
	2	$50,936.00	$50,936.00
	3	$35,000.00	$35,000.00
	4	$37,000.00	$37,000.00
	5	$43,803.00	$43,803.00
	6	$35,000.00	$35,000.00
	7	$30,000.00	$30,000.00
Ref #199	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (55 CY)**	
	Awd	$260.00	$14,300.00
	2	$368.00	$20,240.00
	3	$285.00	$15,675.00
	4	$240.00	$13,200.00
	5	$450.00	$24,750.00
	6	$500.00	$27,500.00
	7	$400.00	$22,000.00
Ref #200	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (17 EACH)**	
	Awd	$20.00	$340.00
	2	$11.00	$187.00
	3	$20.00	$340.00
	4	$30.00	$510.00
	5	$14.00	$238.00
	6	$10.00	$170.00
	7	$15.00	$255.00
Ref #201	**614E13360**	**OBJECT MARKER, TWO WAY, (17 EACH)**	
	Awd	$20.00	$340.00
	2	$28.00	$476.00
	3	$25.00	$425.00
	4	$30.00	$510.00
	5	$23.00	$391.00
	6	$15.00	$255.00
	7	$25.00	$425.00

Ref #202	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (1 SNMT)**	
	Awd	$1,250.00	$1,250.00
	2	$1,492.00	$1,492.00
	3	$1,400.00	$1,400.00
	4	$1,250.00	$1,250.00
	5	$1,485.00	$1,485.00
	6	$1,365.00	$1,365.00
	7	$5,000.00	$5,000.00
Ref #203	**614E20000**	**WORK ZONE LANE LINE, CLASS I, 4", (0.78 MILE)**	
	Awd	$750.00	$585.00
	2	$1,307.00	$1,019.46
	3	$820.00	$639.60
	4	$750.00	$585.00
	5	$891.00	$694.98
	6	$990.00	$772.20
	7	$900.00	$702.00
Ref #204	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (2.04 MILE)**	
	Awd	$2,500.00	$5,100.00
	2	$3,197.00	$6,521.88
	3	$2,750.00	$5,610.00
	4	$2,500.00	$5,100.00
	5	$2,971.00	$6,060.84
	6	$2,400.00	$4,896.00
	7	$2,800.00	$5,712.00
Ref #205	**614E22000**	**WORK ZONE EDGE LINE, CLASS I, 4", (3.06 MILE)**	
	Awd	$750.00	$2,295.00
	2	$2,138.00	$6,542.28
	3	$820.00	$2,509.20
	4	$750.00	$2,295.00
	5	$891.00	$2,726.46
	6	$1,600.00	$4,896.00
	7	$900.00	$2,754.00
Ref #206	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (172 FT)**	
	Awd	$2.00	$344.00
	2	$1.00	$172.00
	3	$2.20	$378.40
	4	$2.00	$344.00
	5	$2.50	$430.00
	6	$1.00	$172.00
	7	$3.00	$516.00
Ref #207	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (586 FT)**	
	Awd	$1.50	$879.00
	2	$1.00	$586.00
	3	$1.75	$1,025.50
	4	$1.50	$879.00
	5	$1.75	$1,025.50
	6	$1.00	$586.00
	7	$2.00	$1,172.00

Ref #208	**614E25000**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, (383 FT)**	
	Awd	$4.00	$1,532.00
	2	$5.00	$1,915.00
	3	$4.50	$1,723.50
	4	$4.00	$1,532.00
	5	$4.75	$1,819.25
	6	$4.00	$1,532.00
	7	$5.00	$1,915.00
Ref #209	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (161 FT)**	
	Awd	$4.00	$644.00
	2	$6.00	$966.00
	3	$4.50	$724.50
	4	$4.00	$644.00
	5	$4.75	$764.75
	6	$4.00	$644.00
	7	$5.00	$805.00
Ref #210	**614E30000**	**WORK ZONE ARROW, CLASS I, (2 EACH)**	
	Awd	$75.00	$150.00
	2	$139.00	$278.00
	3	$85.00	$170.00
	4	$75.00	$150.00
	5	$89.00	$178.00
	6	$107.00	$214.00
	7	$90.00	$180.00
Ref #211	**614E32700**	**WORK ZONE ISLAND MARKING, CLASS I, (69 SF)**	
	Awd	$3.00	$207.00
	2	$213.00	$14,697.00
	3	$3.50	$241.50
	4	$3.00	$207.00
	5	$3.50	$241.50
	6	$3.00	$207.00
	7	$4.00	$276.00
Ref #212	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$24,170.00	$24,170.00
	3	$85,500.00	$85,500.00
	4	$49,000.00	$49,000.00
	5	$11,775.00	$11,775.00
	6	$85,000.00	$85,000.00
	7	$50,000.00	$50,000.00
Ref #213	**615E25000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, (4311 SY)**	
	Awd	$55.00	$237,105.00
	2	$49.00	$211,239.00
	3	$40.00	$172,440.00
	4	$51.00	$219,861.00
	5	$49.60	$213,825.60
	6	$50.00	$215,550.00
	7	$80.00	$344,880.00

Ref #214	**616E10000**	**WATER, (85 MGAL)**	
	Awd	$8.00	$680.00
	2	$22.00	$1,870.00
	3	$10.00	$850.00
	4	$25.00	$2,125.00
	5	$10.00	$850.00
	6	$140.00	$11,900.00
	7	$250.00	$21,250.00
Ref #215	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (620 FT)**	
	Awd	$30.00	$18,600.00
	2	$53.00	$32,860.00
	3	$38.00	$23,560.00
	4	$35.00	$21,700.00
	5	$55.00	$34,100.00
	6	$19.00	$11,780.00
	7	$25.00	$15,500.00
Ref #305	**614E18000**	**MAINTAINING TRAFFIC, MISC.: PAVEMENT PATCHING, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00
	6	$1.00	$10,000.00
	7	$1.00	$10,000.00
Ref #306	**614E21360**	**WORK ZONE CENTER LINE, CLASS I, 648, (3.15 MILE)**	
	Awd	$6,000.00	$18,900.00
	2	$3,197.00	$10,070.55
	3	$6,500.00	$20,475.00
	4	$6,000.00	$18,900.00
	5	$7,132.00	$22,465.80
	6	$4,400.00	$13,860.00
	7	$8,000.00	$25,200.00
Ref #307	**614E22330**	**WORK ZONE EDGE LINE, CLASS I, 4", 648, (5.55 MILE)**	
	Awd	$3,000.00	$16,650.00
	2	$2,138.00	$11,865.90
	3	$3,400.00	$18,870.00
	4	$3,000.00	$16,650.00
	5	$3,566.00	$19,791.30
	6	$2,600.00	$14,430.00
	7	$3,500.00	$19,425.00
Ref #308	**614E23140**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 648, (750 FT)**	
	Awd	$2.75	$2,062.50
	2	$1.00	$750.00
	3	$3.00	$2,250.00
	4	$2.75	$2,062.50
	5	$3.25	$2,437.50
	6	$2.25	$1,687.50
	7	$3.00	$2,250.00

Ref #309	**614E26120**	**WORK ZONE STOP LINE, CLASS I, 648, (180 FT)**	
	Awd	$25.00	$4,500.00
	2	$6.00	$1,080.00
	3	$28.00	$5,040.00
	4	$25.00	$4,500.00
	5	$29.75	$5,355.00
	6	$11.00	$1,980.00
	7	$28.00	$5,040.00
Ref #310	**614E30120**	**WORK ZONE ARROW, CLASS I, 648, (6 EACH)**	
	Awd	$300.00	$1,800.00
	2	$139.00	$834.00
	3	$325.00	$1,950.00
	4	$300.00	$1,800.00
	5	$356.00	$2,136.00
	6	$161.00	$966.00
	7	$335.00	$2,010.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$471,283.50**
2	**$498,600.07**
3	**$541,357.20**
4	**$469,828.00**
5	**$506,213.48**
6	**$524,618.70**
7	**$701,567.00**

Ref #216	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$65,000.00	$65,000.00
	3	$45,000.00	$45,000.00
	4	$95,000.00	$95,000.00
	5	$66,471.93	$66,471.93
	6	$36,400.00	$36,400.00
	7	$60,000.00	$60,000.00
Ref #217	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$220,000.00	$220,000.00
	2	$335,000.00	$335,000.00
	3	$160,000.00	$160,000.00
	4	$385,000.00	$385,000.00
	5	$256,300.00	$256,300.00
	6	$280,000.00	$280,000.00
	7	$205,000.00	$205,000.00
Ref #218	**619E16010**	**FIELD OFFICE, TYPE B, (21 MNTH)**	
	Awd	$2,100.00	$44,100.00
	2	$946.00	$19,866.00
	3	$2,500.00	$52,500.00
	4	$2,500.00	$52,500.00
	5	$1,750.00	$36,750.00
	6	$2,200.00	$46,200.00
	7	$2,500.00	$52,500.00

Ref #219	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$39,000.00	$39,000.00
	2	$45,000.00	$45,000.00
	3	$65,500.00	$65,500.00
	4	$52,250.00	$52,250.00
	5	$48,000.00	$48,000.00
	6	$60,000.00	$60,000.00
	7	$75,000.00	$75,000.00
Ref #220	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$178,000.00	$178,000.00
	2	$166,893.82	$166,893.82
	3	$155,000.00	$155,000.00
	4	$360,000.00	$360,000.00
	5	$108,000.00	$108,000.00
	6	$200,000.00	$200,000.00
	7	$212,800.00	$212,800.00

Section 10 - INCIDENTALS - Totals

Awd	**$531,100.00**
2	**$631,759.82**
3	**$478,000.00**
4	**$944,750.00**
5	**$515,521.93**
6	**$622,600.00**
7	**$605,300.00**