Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 224027
PID 107409
LIC-US 62-18.90
Federal
Type: BRIDGE REPAIR
Letting Date: 10/13/2022
Completion Date: 9/1/2023

Contract Awarded To: BCC OHIO INC
Award Amount: $335,528.43

Engineer's Estimate: $359,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $335,528.43

Bidder 2
RIGHTER COMPANY INC
2424 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $387,700.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,800.00	$1,800.00
	2	$3,000.00	$3,000.00
Ref #2	**202E23500**	**WEARING COURSE REMOVED, (2 SY)**	
	Awd	$225.00	$450.00
	2	$500.00	$1,000.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (3114 FT)**	
	Awd	$2.10	$6,539.40
	2	$3.00	$9,342.00
Ref #4	**203E10001**	**EXCAVATION, AS PER PLAN, (4 CY)**	
	Awd	$618.75	$2,475.00
	2	$200.00	$800.00
Ref #5	**209E15000**	**RESHAPING UNDER GUARDRAIL, (31.8 STA)**	
	Awd	$42.00	$1,335.60
	2	$50.00	$1,590.00
Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (2788 FT)**	
	Awd	$19.43	$54,170.84
	2	$18.32	$51,076.16
Ref #7	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (4 EACH)**	
	Awd	$3,024.00	$12,096.00
	2	$2,500.00	$10,000.00
Ref #8	**606E35003**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, AS PER PLAN, (4 EACH)**	
	Awd	$2,871.75	$11,487.00
	2	$2,300.00	$9,200.00

Section 1 - ROADWAY - Totals

Awd	**$90,353.84**
2	**$86,008.16**

Ref #9	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (22 SY)**	
	Awd	$81.75	$1,798.50
	2	$250.00	$5,500.00
Ref #10	**659E00510**	**SEEDING AND MULCHING, CLASS 2, (200 SY)**	
	Awd	$6.51	$1,302.00
	2	$10.00	$2,000.00
Ref #11	**832E30000**	**EROSION CONTROL, (1200 EACH)**	
	Awd	$1.00	$1,200.00
	2	$1.00	$1,200.00

Section 2 - EROSION CONTROL - Totals

Awd	**$4,300.50**
2	**$8,700.00**

Ref #12	**255E20000**	**FULL DEPTH PAVEMENT SAWING, (69 FT)**	
	Awd	$13.89	$958.41
	2	$5.00	$345.00
Ref #13	**609E23001**	**COMBINATION CURB AND GUTTER, TYPE 4, AS PER PLAN, (65 FT)**	
	Awd	$74.26	$4,826.90
	2	$75.00	$4,875.00

Section 3 - PAVEMENT - Totals

Awd	**$5,785.31**
2	**$5,220.00**

Ref #14	**626E00102**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (6 EACH)**	
	Awd	$11.55	$69.30
	2	$8.00	$48.00
Ref #15	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (34 EACH)**	
	Awd	$12.08	$410.72
	2	$9.00	$306.00
Ref #16	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (9 EACH)**	
	Awd	$241.50	$2,173.50
	2	$100.00	$900.00
Ref #17	**646E10200**	**CENTER LINE, (0.29 MILE)**	
	Awd	$11,390.69	$3,303.30
	2	$10,850.00	$3,146.50

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$5,956.82**
2	**$4,400.50**

Ref #18	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$1,923.72	$7,694.88
	2	$1,900.00	$7,600.00
Ref #19	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (24 EACH)**	
	Awd	$11.06	$265.44
	2	$34.00	$816.00
Ref #20	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (24 EACH)**	
	Awd	$11.06	$265.44
	2	$44.00	$1,056.00
Ref #21	**614E13360**	**OBJECT MARKER, TWO WAY, (24 EACH)**	
	Awd	$15.95	$382.80
	2	$44.00	$1,056.00
Ref #22	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (0.19 MILE)**	
	Awd	$9,235.89	$1,754.82
	2	$9,550.00	$1,814.50
Ref #23	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (0.12 MILE)**	
	Awd	$8,718.00	$1,046.16
	2	$17,200.00	$2,064.00
Ref #24	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (24 FT)**	
	Awd	$20.08	$481.92
	2	$10.00	$240.00
Ref #25	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (672 FT)**	
	Awd	$15.20	$10,214.40
	2	$30.00	$20,160.00
Ref #26	**644E30030**	**REMOVAL OF PAVEMENT MARKING, (0.11 MILE)**	
	Awd	$21,000.00	$2,310.00
	2	$20,000.00	$2,200.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$24,415.86**
2	**$37,006.50**

Ref #27	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUBSTR, (2 CY)**	
	Awd	$1,005.00	$2,010.00
	2	$2,000.00	$4,000.00
Ref #28	**202E11301**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN (SUPERS, (4 CY)**	
	Awd	$977.00	$3,908.00
	2	$3,000.00	$12,000.00
Ref #29	**202E98100**	**REMOVAL MISC.: SCUPPER, (1 EACH)**	
	Awd	$885.00	$885.00
	2	$500.00	$500.00
Ref #30	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,800.00	$10,800.00
	2	$14,262.84	$14,262.84
Ref #31	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (1193 LB)**	
	Awd	$8.77	$10,462.61
	2	$5.00	$5,965.00
Ref #32	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (169 EACH)**	
	Awd	$21.10	$3,565.90
	2	$30.00	$5,070.00
Ref #33	**511E34411**	**CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (4 CY)**	
	Awd	$1,108.56	$4,434.24
	2	$3,500.00	$14,000.00
Ref #34	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (0.6 CY)**	
	Awd	$5,331.88	$3,199.13
	2	$5,000.00	$3,000.00
Ref #35	**511E71100**	**CONCRETE, MISC.: PUMPED SELF CONSOLIDATING CONCRET, (9 CY)**	
	Awd	$4,737.67	$42,639.03
	2	$4,000.00	$36,000.00
Ref #36	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (426 SY)**	
	Awd	$32.53	$13,857.78
	2	$24.50	$10,437.00
Ref #37	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (390 SY)**	
	Awd	$20.85	$8,131.50
	2	$20.00	$7,800.00
Ref #38	**516E13201**	**1/2" PREFORMED EXPANSION JOINT FILLER, AS PER PLAN, (6 SF)**	
	Awd	$56.25	$337.50
	2	$200.00	$1,200.00
Ref #39	**516E14600**	**STRUCTURAL JOINT OR JOINT SEALER, MISC.: EMSEAL, (6 FT)**	
	Awd	$910.50	$5,463.00
	2	$500.00	$3,000.00
Ref #40	**516E31011**	**2" DEEP JOINT SEALER, AS PER PLAN, (69 FT)**	
	Awd	$19.07	$1,315.83
	2	$20.00	$1,380.00

Ref #41	**519E11100**	**PATCHING CONCRETE STRUCTURE, (23 SF)**	
	Awd	$126.38	$2,906.74
	2	$300.00	$6,900.00
Ref #42	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (31 SF)**	
	Awd	$126.38	$3,917.78
	2	$300.00	$9,300.00
Ref #43	**519E11600**	**SPECIAL - PATCHING CONCRETE STRUCTURE, VERTICOAT, (51 SF)**	
	Awd	$169.79	$8,659.29
	2	$400.00	$20,400.00

Section 6 - STRUCTURE REPAIR (LIC-62-1890) - Totals

Awd	**$126,493.33**
2	**$155,214.84**

Ref #44	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
Ref #45	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,142.00	$4,142.00
	2	$6,500.00	$6,500.00
Ref #46	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$22,040.07	$22,040.07
	2	$60,000.00	$60,000.00
Ref #47	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$2,366.50	$9,466.00
	2	$1,500.00	$6,000.00
Ref #48	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,330.00	$3,330.00
	2	$3,650.00	$3,650.00
Ref #49	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$34,244.70	$34,244.70
	2	$10,000.00	$10,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$78,222.77**
2	**$91,150.00**