Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220566
PID 102757
BUT-BS FY2023
Federal
Type: BRIDGE REPAIR
Letting Date: 11/3/2022
Completion Date: 10/1/2023

Contract Awarded To: AAD CONTRACTING INC
Award Amount: $374,803.40

Engineer's Estimate: $635,000.00

Bidder 1
AAD CONTRACTING INC
89 N. MAIN STREET SUITE B
Mahoning
POLAND, OH 44514
Bid $374,803.40

Bidder 2
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $459,745.16

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$3,600.00	$3,600.00

Section 1 - ROADWAY - Totals

Awd	**$100.00**
2	**$3,600.00**

Ref #2	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$40.00	$16,000.00
	2	$73.71	$29,484.00
Ref #3	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (24 SNMT)**	
	Awd	$400.00	$9,600.00
	2	$940.28	$22,566.72
Ref #4	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (24 SNMT)**	
	Awd	$100.00	$2,400.00
	2	$845.78	$20,298.72

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$28,000.00**
2	**$72,349.44**

Ref #5	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2481 SY)**	
	Awd	$6.30	$15,630.30
	2	$6.11	$15,158.91

Section 3 - STRUCTURE REPAIR (BUT -75-0021L - Totals

Awd	**$15,630.30**
2	**$15,158.91**

Ref #6	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2298 SY)**	
	Awd	$6.30	$14,477.40
	2	$6.11	$14,040.78

Section 4 - STRUCTURE REPAIR (BUT-75-0048L) - Totals

Awd	**$14,477.40**
2	**$14,040.78**

Ref #7	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1846 SY)**	
	Awd	$6.30	$11,629.80
	2	$6.11	$11,279.06

Section 5 - STRUCTURE REPAIR (BUT-75-0279L) - Totals

Awd	**$11,629.80**
2	**$11,279.06**

Ref #8	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2177 SY)**	
	Awd	$6.30	$13,715.10
	2	$6.11	$13,301.47

Section 6 - STRUCTURE REPAIR (BUT-75-0405R) - Totals

Awd	**$13,715.10**
2	**$13,301.47**

Ref #9	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (124 SY)**	
	Awd	$54.00	$6,696.00
	2	$38.10	$4,724.40
Ref #10	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2083 SY)**	
	Awd	$6.30	$13,122.90
	2	$6.11	$12,727.13
Ref #11	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (124 SY)**	
	Awd	$18.00	$2,232.00
	2	$18.60	$2,306.40

Section 7 - STRUCTURE REPAIR (BUT-75-0405L) - Totals

Awd	**$22,050.90**
2	**$19,757.93**

Ref #12	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (529 SY)**	
	Awd	$6.30	$3,332.70
	2	$6.11	$3,232.19

Section 8 - STRUCTURE REPAIR (BUT-75-0660W) - Totals

Awd	**$3,332.70**
2	**$3,232.19**

Ref #13	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (6855 SY)**	
	Awd	$6.30	$43,186.50
	2	$6.11	$41,884.05
Ref #14	**519E11100**	**PATCHING CONCRETE STRUCTURE, (13 SF)**	
	Awd	$90.00	$1,170.00
	2	$159.00	$2,067.00

Section 9 - STRUCTURE REPAIR (BUT-129-1425) - Totals

Awd	**$44,356.50**
2	**$43,951.05**

Ref #15	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (4152 SY)**	
	Awd	$6.30	$26,157.60
	2	$6.11	$25,368.72

Section 10 - STRUCTURE REPAIR (BUT-75-1091) - Totals

Awd	**$26,157.60**
2	**$25,368.72**

Ref #16	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2159 SY)**	
	Awd	$6.30	$13,601.70
	2	$6.11	$13,191.49

Section 11 - STRUCTURE REPAIR (BUT-129-1734) - Totals

Awd	**$13,601.70**
2	**$13,191.49**

Ref #17	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1055 SY)**	
	Awd	$6.30	$6,646.50
	2	$6.11	$6,446.05

Section 12 - STRUCTURE REPAIR (BUT-129-1835R) - Totals

Awd	**$6,646.50**
2	**$6,446.05**

Ref #18	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1055 SY)**	
	Awd	$6.30	$6,646.50
	2	$6.11	$6,446.05

Section 13 - STRUCTURE REPAIR (BUT-129-1835L) - Totals

Awd	**$6,646.50**
2	**$6,446.05**

Ref #19	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1371 SY)**	
	Awd	$6.30	$8,637.30
	2	$6.11	$8,376.81

Section 14 - STRUCTURE REPAIR (BUT-129-1933L) - Totals

Awd	**$8,637.30**
2	**$8,376.81**

Ref #20	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1371 SY)**	
	Awd	$6.30	$8,637.30
	2	$6.11	$8,376.81

Section 15 - STRUCTURE REPAIR (BUT-129-1933R) - Totals

Awd	**$8,637.30**
2	**$8,376.81**

Ref #21	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1594 SY)**	
	Awd	$6.30	$10,042.20
	2	$6.11	$9,739.34

Section 16 - STRUCTURE REPAIR (BUT-129-2204L) - Totals

Awd	**$10,042.20**
2	**$9,739.34**

Ref #22	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (21 SY)**	
	Awd	$54.00	$1,134.00
	2	$38.10	$800.10
Ref #23	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (1594 SY)**	
	Awd	$6.30	$10,042.20
	2	$6.11	$9,739.34
Ref #24	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (21 SY)**	
	Awd	$18.00	$378.00
	2	$18.60	$390.60

Section 17 - STRUCTURE REPAIR (BUT-129-2204R) - Totals

Awd	**$11,554.20**
2	**$10,930.04**

Ref #25	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2270 SY)**	
	Awd	$6.30	$14,301.00
	2	$6.11	$13,869.70

Section 18 - STRUCTURE REPAIR (BUT-129-2454R) - Totals

Awd	**$14,301.00**
2	**$13,869.70**

Ref #26	**512E10400**	**TREATING OF CONCRETE BRIDGE DECK WITH SRS, (2728 SY)**	
	Awd	$6.30	$17,186.40
	2	$6.11	$16,668.08

Section 19 - STRUCTURE REPAIR (BUT-129-2454L) - Totals

Awd	**$17,186.40**
2	**$16,668.08**

Ref #27	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$5,000.00	$5,000.00
Ref #28	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,675.00	$5,675.00
Ref #29	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$73,560.00	$73,560.00
Ref #30	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$6,547.50	$6,547.50

Ref #31	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$52,878.74	$52,878.74

Section 20 - INCIDENTALS - Totals

Awd	**$98,100.00**
2	**$143,661.24**