Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220579
PID 98564
LAK-SR 615-04.03 Deck
Federal
Type: BRIDGE REPAIR
Letting Date: 11/3/2022
Completion Date: 10/15/2024

Contract Awarded To: J D WILLIAMSON CONSTRUCTION CO INC
Award Amount: $6,905,908.32

Engineer's Estimate: $7,330,000.00

Bidder 1
J D WILLIAMSON CONSTRUCTION CO INC
441 GENEVA AVE, PO BOX 113
Summit
TALLMADGE, OH 44278
Bid $6,905,908.32

Bidder 2
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $7,624,320.80

Bidder 3
BEAVER EXCAVATING COMPANY
P O BOX 6059
Stark
CANTON, OH 44706
Bid $7,715,954.31

Bidder 4
GREAT LAKES CONSTRUCTION CO
2608 GREAT LAKES WAY
Medina
HINCKLEY, OH 44233
Bid $8,537,631.71

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$7,500.00	$7,500.00
	3	$40,000.00	$40,000.00
	4	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (496 SY)**	
	Awd	$16.00	$7,936.00
	2	$25.00	$12,400.00
	3	$25.00	$12,400.00
	4	$35.00	$17,360.00
Ref #3	**202E30000**	**WALK REMOVED, (2614 SF)**	
	Awd	$1.50	$3,921.00
	2	$3.50	$9,149.00
	3	$2.00	$5,228.00
	4	$3.00	$7,842.00
Ref #4	**202E32000**	**CURB REMOVED, (500 FT)**	
	Awd	$7.00	$3,500.00
	2	$5.00	$2,500.00
	3	$5.00	$2,500.00
	4	$10.00	$5,000.00
Ref #5	**202E38000**	**GUARDRAIL REMOVED, (350 FT)**	
	Awd	$2.50	$875.00
	2	$2.00	$700.00
	3	$7.00	$2,450.00
	4	$2.00	$700.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$75.00	$225.00
	3	$150.00	$450.00
	4	$75.00	$225.00
Ref #7	**202E75000**	**FENCE REMOVED, (14 FT)**	
	Awd	$4.50	$63.00
	2	$4.00	$56.00
	3	$10.00	$140.00
	4	$4.00	$56.00
Ref #8	**202E98000**	**REMOVAL MISC.: ASPHALT GRINDINGS STOCKPILE, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$3,000.00	$3,000.00
	3	$5,000.00	$5,000.00
	4	$1,500.00	$1,500.00
Ref #9	**203E10000**	**EXCAVATION, (237 CY)**	
	Awd	$24.00	$5,688.00
	2	$50.00	$11,850.00
	3	$32.00	$7,584.00
	4	$50.00	$11,850.00
Ref #10	**203E20000**	**EMBANKMENT, (52 CY)**	
	Awd	$20.00	$1,040.00
	2	$75.00	$3,900.00
	3	$20.00	$1,040.00
	4	$50.00	$2,600.00

Ref #11	**204E10000**	**SUBGRADE COMPACTION, (1007 SY)**	
	Awd	$4.95	$4,984.65
	2	$4.50	$4,531.50
	3	$3.50	$3,524.50
	4	$3.75	$3,776.25
Ref #12	**606E15050**	**GUARDRAIL, TYPE MGS, (350 FT)**	
	Awd	$26.00	$9,100.00
	2	$23.20	$8,120.00
	3	$23.20	$8,120.00
	4	$23.20	$8,120.00
Ref #13	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$3,400.00	$6,800.00
	2	$3,040.00	$6,080.00
	3	$3,040.00	$6,080.00
	4	$3,040.00	$6,080.00
Ref #14	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$700.00	$700.00
	2	$625.00	$625.00
	3	$625.00	$625.00
	4	$625.00	$625.00
Ref #15	**607E23000**	**FENCE, TYPE CLT, (14 FT)**	
	Awd	$50.00	$700.00
	2	$47.00	$658.00
	3	$47.00	$658.00
	4	$47.00	$658.00
Ref #16	**607E98000**	**FENCE, MISC.: TEMPORARY CONSTRUCTION FENCE, (256 FT)**	
	Awd	$30.00	$7,680.00
	2	$29.50	$7,552.00
	3	$29.50	$7,552.00
	4	$29.50	$7,552.00
Ref #17	**608E10000**	**4" CONCRETE WALK, (2233 SF)**	
	Awd	$7.50	$16,747.50
	2	$6.00	$13,398.00
	3	$9.00	$20,097.00
	4	$10.00	$22,330.00

Section 1 - ROADWAY - Totals

Awd	**$87,535.15**
2	**$92,244.50**
3	**$123,448.50**
4	**$101,274.25**

Ref #18	**601E20011**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (40 CY)**	
	Awd	$200.00	$8,000.00
	2	$110.00	$4,400.00
	3	$130.00	$5,200.00
	4	$100.00	$4,000.00
Ref #19	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$200.00	$400.00
	3	$150.00	$300.00
	4	$100.00	$200.00

Ref #20	**659E00300**	**TOPSOIL, (48 CY)**	
	Awd	$40.00	$1,920.00
	2	$50.00	$2,400.00
	3	$50.00	$2,400.00
	4	$75.00	$3,600.00
Ref #21	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (423 SY)**	
	Awd	$2.50	$1,057.50
	2	$7.95	$3,362.85
	3	$7.95	$3,362.85
	4	$7.95	$3,362.85
Ref #22	**659E14000**	**REPAIR SEEDING AND MULCHING, (22 SY)**	
	Awd	$0.50	$11.00
	2	$1.40	$30.80
	3	$1.40	$30.80
	4	$1.40	$30.80
Ref #23	**659E15000**	**INTER-SEEDING, (22 SY)**	
	Awd	$0.25	$5.50
	2	$0.10	$2.20
	3	$0.10	$2.20
	4	$0.10	$2.20
Ref #24	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$790.00	$47.40
	2	$650.00	$39.00
	3	$650.00	$39.00
	4	$650.00	$39.00
Ref #25	**659E31000**	**LIME, (0.09 ACRE)**	
	Awd	$30.00	$2.70
	2	$35.00	$3.15
	3	$35.00	$3.15
	4	$35.00	$3.15
Ref #26	**659E35000**	**WATER, (2 MGAL)**	
	Awd	$2.00	$4.00
	2	$1.00	$2.00
	3	$1.00	$2.00
	4	$1.00	$2.00
Ref #27	**659E40000**	**MOWING, (1 MSF)**	
	Awd	$5.00	$5.00
	2	$10.00	$10.00
	3	$500.00	$500.00
	4	$1.00	$1.00
Ref #28	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$21,353.10**
2	**$20,650.00**
3	**$21,840.00**
4	**$21,241.00**

Ref #29	**605E11110**	**6" SHALLOW PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (375 FT)**	
	Awd	$15.00	$5,625.00
	2	$30.00	$11,250.00
	3	$25.00	$9,375.00
	4	$28.00	$10,500.00
Ref #30	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (50 FT)**	
	Awd	$10.00	$500.00
	2	$30.00	$1,500.00
	3	$25.00	$1,250.00
	4	$45.00	$2,250.00
Ref #31	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (50 FT)**	
	Awd	$20.00	$1,000.00
	2	$25.00	$1,250.00
	3	$50.00	$2,500.00
	4	$38.00	$1,900.00

Section 3 - DRAINAGE - Totals

Awd	**$7,125.00**
2	**$14,000.00**
3	**$13,125.00**
4	**$14,650.00**

Ref #32	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (3" DEPTH), (288 SY)**	
	Awd	$12.50	$3,600.00
	2	$12.00	$3,456.00
	3	$4.50	$1,296.00
	4	$12.00	$3,456.00
Ref #33	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (152 CY)**	
	Awd	$305.00	$46,360.00
	2	$290.00	$44,080.00
	3	$365.00	$55,480.00
	4	$290.00	$44,080.00
Ref #34	**304E20000**	**AGGREGATE BASE, (167 CY)**	
	Awd	$95.00	$15,865.00
	2	$90.00	$15,030.00
	3	$115.00	$19,205.00
	4	$125.00	$20,875.00
Ref #35	**407E10000**	**TACK COAT, (100 GAL)**	
	Awd	$12.75	$1,275.00
	2	$12.13	$1,213.00
	3	$4.00	$400.00
	4	$12.13	$1,213.00
Ref #36	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (28 CY)**	
	Awd	$610.00	$17,080.00
	2	$580.00	$16,240.00
	3	$570.00	$15,960.00
	4	$580.00	$16,240.00
Ref #37	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (38 CY)**	
	Awd	$410.00	$15,580.00
	2	$388.00	$14,744.00
	3	$385.00	$14,630.00
	4	$388.00	$14,744.00

Ref #38	**609E26000**	**CURB, TYPE 6, (335 FT)**	
	Awd	$33.00	$11,055.00
	2	$30.00	$10,050.00
	3	$40.00	$13,400.00
	4	$55.00	$18,425.00
Ref #39	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (40 FT)**	
	Awd	$33.00	$1,320.00
	2	$30.00	$1,200.00
	3	$45.00	$1,800.00
	4	$65.00	$2,600.00

Section 4 - PAVEMENT - Totals

Awd	**$112,135.00**
2	**$106,013.00**
3	**$122,171.00**
4	**$121,633.00**

Ref #40	**625E00450**	**CONNECTION, FUSED PULL APART, (12 EACH)**	
	Awd	$160.00	$1,920.00
	2	$285.00	$3,420.00
	3	$145.00	$1,740.00
	4	$144.00	$1,728.00
Ref #41	**625E00460**	**CONNECTION, UNFUSED PULL APART, (6 EACH)**	
	Awd	$160.00	$960.00
	2	$195.00	$1,170.00
	3	$145.00	$870.00
	4	$144.00	$864.00
Ref #42	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (18 EACH)**	
	Awd	$145.00	$2,610.00
	2	$215.00	$3,870.00
	3	$135.00	$2,430.00
	4	$132.80	$2,390.40
Ref #43	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (20 EACH)**	
	Awd	$120.00	$2,400.00
	2	$300.00	$6,000.00
	3	$110.00	$2,200.00
	4	$110.40	$2,208.00
Ref #44	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (1 EACH)**	
	Awd	$1,975.00	$1,975.00
	2	$1,350.00	$1,350.00
	3	$1,800.00	$1,800.00
	4	$1,760.00	$1,760.00
Ref #45	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (7206 FT)**	
	Awd	$3.45	$24,860.70
	2	$3.75	$27,022.50
	3	$3.25	$23,419.50
	4	$3.10	$22,338.60
Ref #46	**625E25408**	**CONDUIT, 2", 725.051, (3171 FT)**	
	Awd	$10.00	$31,710.00
	2	$10.00	$31,710.00
	3	$9.00	$28,539.00
	4	$8.80	$27,904.80

Ref #47	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04, 3", (96 FT)**	
	Awd	$78.00	$7,488.00
	2	$90.00	$8,640.00
	3	$70.00	$6,720.00
	4	$69.60	$6,681.60
Ref #48	**625E29002**	**TRENCH, 24" DEEP, (1330 FT)**	
	Awd	$6.00	$7,980.00
	2	$7.00	$9,310.00
	3	$5.35	$7,115.50
	4	$5.32	$7,075.60
Ref #49	**625E29920**	**STRUCTURE JUNCTION BOX, (6 EACH)**	
	Awd	$2,540.00	$15,240.00
	2	$2,550.00	$15,300.00
	3	$2,300.00	$13,800.00
	4	$2,264.00	$13,584.00
Ref #50	**625E30700**	**PULL BOX, 725.08, 18", (6 EACH)**	
	Awd	$1,230.00	$7,380.00
	2	$900.00	$5,400.00
	3	$1,100.00	$6,600.00
	4	$1,096.00	$6,576.00
Ref #51	**625E30701**	**PULL BOX, 725.08, 18", AS PER PLAN, (2 EACH)**	
	Awd	$1,650.00	$3,300.00
	2	$1,100.00	$2,200.00
	3	$1,475.00	$2,950.00
	4	$1,472.00	$2,944.00
Ref #52	**625E31510**	**PULL BOX REMOVED, (3 EACH)**	
	Awd	$390.00	$1,170.00
	2	$165.00	$495.00
	3	$350.00	$1,050.00
	4	$348.00	$1,044.00
Ref #53	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$310.00	$310.00
	2	$325.00	$325.00
	3	$280.00	$280.00
	4	$276.00	$276.00
Ref #54	**625E33001**	**STRUCTURE GROUNDING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$3,300.00	$3,300.00
	2	$11,750.00	$11,750.00
	3	$15,000.00	$15,000.00
	4	$2,960.00	$2,960.00
Ref #55	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$6,200.00	$6,200.00
	2	$1,100.00	$1,100.00
	3	$6,000.00	$6,000.00
	4	$5,536.00	$5,536.00
Ref #56	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$13,250.00	$13,250.00
	3	$2,500.00	$2,500.00
	4	$2,232.00	$2,232.00

Ref #57	**625E35011**	**REMOVE AND REERECT EXISTING LIGHT POLE, AS PER PLA, (1 EACH)**	
	Awd	$1,030.00	$1,030.00
	2	$630.00	$630.00
	3	$920.00	$920.00
	4	$920.00	$920.00
Ref #58	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (1326 FT)**	
	Awd	$0.55	$729.30
	2	$1.80	$2,386.80
	3	$0.55	$729.30
	4	$0.51	$676.26
Ref #59	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$4,200.00	$4,200.00
	2	$18,000.00	$18,000.00
	3	$3,800.00	$3,800.00
	4	$3,744.00	$3,744.00
Ref #60	**625E40010**	**SPECIAL - REPLACEMENT OF EXISTING LIGHTING UNIT, (1 EACH)**	
	Awd	$5,300.00	$5,300.00
	2	$400.00	$400.00
	3	$4,700.00	$4,700.00
	4	$4,720.00	$4,720.00
Ref #61	**625E75400**	**LIGHT POLE REMOVED, (5 EACH)**	
	Awd	$690.00	$3,450.00
	2	$320.00	$1,600.00
	3	$620.00	$3,100.00
	4	$620.00	$3,100.00
Ref #62	**625E75500**	**LIGHT POLE FOUNDATION REMOVED, (2 EACH)**	
	Awd	$670.00	$1,340.00
	2	$330.00	$660.00
	3	$600.00	$1,200.00
	4	$600.00	$1,200.00
Ref #63	**625E75505**	**LUMINAIRE REMOVED FOR STORAGE, AS PER PLAN, (1 EACH)**	
	Awd	$265.00	$265.00
	2	$225.00	$225.00
	3	$240.00	$240.00
	4	$240.00	$240.00
Ref #64	**625E75800**	**DISCONNECT CIRCUIT, (7 EACH)**	
	Awd	$245.00	$1,715.00
	2	$200.00	$1,400.00
	3	$225.00	$1,575.00
	4	$221.60	$1,551.20
Ref #65	**632E70200**	**CONDUIT RISER, 1" DIAMETER, (1 EACH)**	
	Awd	$590.00	$590.00
	2	$1,350.00	$1,350.00
	3	$528.00	$528.00
	4	$527.20	$527.20

Section 5 - LIGHTING - Totals

Awd	**$139,923.00**
2	**$168,964.30**
3	**$139,806.30**
4	**$124,781.66**

Ref #69	**AA2**	**625E10481**	**LIGHT POLE, DECORATIVE, AS PER PLAN (ALTERNATE 2), (5 EACH)**	
		Awd	$15,000.00	$75,000.00
		2	$7,225.00	$36,125.00
		3	$8,560.00	$42,800.00
		4	$9,000.00	$45,000.00
Ref #70	**AA2**	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE (ALTERNATE 2), (558 FT)**	
		Awd	$4.00	$2,232.00
		2	$2.00	$1,116.00
		3	$1.36	$758.88
		4	$2.00	$1,116.00
Ref #71	**AA2**	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN (ALTERNATE 2), (6 EACH)**	
		Awd	$3,500.00	$21,000.00
		2	$2,250.00	$13,500.00
		3	$2,185.00	$13,110.00
		4	$2,500.00	$15,000.00

Section 6 - LIGHTING ALTERNATES - Totals

Awd	**$98,232.00**
2	**$50,741.00**
3	**$56,668.88**
4	**$61,116.00**

Ref #72		**646E10100**	**LANE LINE, 4", (0.88 MILE)**	
		Awd	$2,600.00	$2,288.00
		2	$2,500.00	$2,200.00
		3	$4,760.00	$4,188.80
		4	$2,500.00	$2,200.00
Ref #73		**646E10200**	**CENTER LINE, (0.51 MILE)**	
		Awd	$5,200.00	$2,652.00
		2	$5,000.00	$2,550.00
		3	$38,080.00	$19,420.80
		4	$5,000.00	$2,550.00
Ref #74		**646E10300**	**CHANNELIZING LINE, 8", (252 FT)**	
		Awd	$2.60	$655.20
		2	$2.50	$630.00
		3	$1.60	$403.20
		4	$2.50	$630.00
Ref #75		**646E10400**	**STOP LINE, (119 FT)**	
		Awd	$12.50	$1,487.50
		2	$12.00	$1,428.00
		3	$15.00	$1,785.00
		4	$12.00	$1,428.00
Ref #76		**646E10510**	**CROSSWALK LINE, 12", (402 FT)**	
		Awd	$10.40	$4,180.80
		2	$10.00	$4,020.00
		3	$6.50	$2,613.00
		4	$10.00	$4,020.00
Ref #77		**646E10600**	**TRANSVERSE/DIAGONAL LINE, (83 FT)**	
		Awd	$11.50	$954.50
		2	$11.00	$913.00
		3	$13.00	$1,079.00
		4	$11.00	$913.00

Ref #78	**646E20300**	**LANE ARROW, (3 EACH)**	
	Awd	$200.00	$600.00
	2	$200.00	$600.00
	3	$175.00	$525.00
	4	$200.00	$600.00
Ref #79	**646E20400**	**WORD ON PAVEMENT, 72", (1 EACH)**	
	Awd	$260.00	$260.00
	2	$250.00	$250.00
	3	$370.00	$370.00
	4	$250.00	$250.00

Section 7 - TRAFFIC CONTROL - Totals

Awd	**$13,078.00**
2	**$12,591.00**
3	**$30,384.80**
4	**$12,591.00**

Ref #80	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (60 HOUR)**	
	Awd	$80.00	$4,800.00
	2	$90.00	$5,400.00
	3	$70.00	$4,200.00
	4	$80.00	$4,800.00
Ref #81	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (1 EACH)**	
	Awd	$3,175.00	$3,175.00
	2	$2,200.00	$2,200.00
	3	$2,840.00	$2,840.00
	4	$2,025.00	$2,025.00
Ref #82	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$11,535.00	$11,535.00
	3	$50,000.00	$50,000.00
	4	$17,718.00	$17,718.00
Ref #83	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (5 CY)**	
	Awd	$500.00	$2,500.00
	2	$400.00	$2,000.00
	3	$964.74	$4,823.70
	4	$400.00	$2,000.00
Ref #84	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (24 SNMT)**	
	Awd	$1,100.00	$26,400.00
	2	$750.00	$18,000.00
	3	$950.00	$22,800.00
	4	$725.00	$17,400.00
Ref #85	**614E20200**	**WORK ZONE LANE LINE, CLASS I, 4", 740.06, TYPE I, (0.63 MILE)**	
	Awd	$3,750.00	$2,362.50
	2	$3,600.00	$2,268.00
	3	$2,340.00	$1,474.20
	4	$3,875.00	$2,441.25
Ref #86	**614E22200**	**WORK ZONE EDGE LINE, CLASS I, 4", 740.06, TYPE I, (1.07 MILE)**	
	Awd	$7,100.00	$7,597.00
	2	$6,800.00	$7,276.00
	3	$9,350.00	$10,004.50
	4	$6,085.00	$6,510.95

Ref #87	**614E23400**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 740.06, , (147 FT)**	
	Awd	$3.10	$455.70
	2	$3.00	$441.00
	3	$3.55	$521.85
	4	$5.55	$815.85
Ref #88	**614E24400**	**WORK ZONE DOTTED LINE, CLASS I, 4", 740.06, TYPE I, (419 FT)**	
	Awd	$2.50	$1,047.50
	2	$2.50	$1,047.50
	3	$2.00	$838.00
	4	$2.50	$1,047.50
Ref #89	**614E40051**	**BUSINESS ENTRANCE SIGN, AS PER PLAN, (4 EACH)**	
	Awd	$255.00	$1,020.00
	2	$245.00	$980.00
	3	$275.00	$1,100.00
	4	$183.00	$732.00
Ref #90	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$40,000.00	$40,000.00
	3	$80,000.00	$80,000.00
	4	$7,500.00	$7,500.00
Ref #91	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (55 SY)**	
	Awd	$232.00	$12,760.00
	2	$150.00	$8,250.00
	3	$260.00	$14,300.00
	4	$325.00	$17,875.00
Ref #92	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (1032 FT)**	
	Awd	$14.00	$14,448.00
	2	$11.00	$11,352.00
	3	$15.00	$15,480.00
	4	$16.00	$16,512.00
Ref #93	**622E41111**	**PORTABLE BARRIER, ANCHORED, AS PER PLAN, (1500 FT)**	
	Awd	$21.00	$31,500.00
	2	$17.00	$25,500.00
	3	$30.00	$45,000.00
	4	$38.00	$57,000.00
Ref #94	**809E69201**	**EMERGENCY VEHICLE PREEMPTION, AS PER PLAN, (1 EACH)**	
	Awd	$20,500.00	$20,500.00
	2	$32,600.00	$32,600.00
	3	$20,000.00	$20,000.00
	4	$18,206.00	$18,206.00
Ref #95	**809E69210**	**PREEMPT RECEIVING UNIT, (1 EACH)**	
	Awd	$3,275.00	$3,275.00
	2	$1,775.00	$1,775.00
	3	$3,000.00	$3,000.00
	4	$2,919.60	$2,919.60
Ref #96	**809E69220**	**PREEMPT DETECTOR CABLE, (600 FT)**	
	Awd	$8.60	$5,160.00
	2	$6.00	$3,600.00
	3	$7.70	$4,620.00
	4	$7.70	$4,620.00

Ref #97	**828E00110**	**LED BLANKOUT SIGN, (MMU/CMU COMPATIBLE), DO NOT EN, (1 EACH)**	
	Awd	$10,500.00	$10,500.00
	2	$10,750.00	$10,750.00
	3	$9,500.00	$9,500.00
	4	$9,403.50	$9,403.50

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$167,500.70**
2	**$184,974.50**
3	**$290,502.25**
4	**$189,526.65**

Ref #98	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
	2	$750,000.00	$750,000.00
	3	$800,000.00	$800,000.00
	4	$1,043,000.00	$1,043,000.00
Ref #99	**202E22900**	**APPROACH SLAB REMOVED, (334 SY)**	
	Awd	$32.00	$10,688.00
	2	$45.00	$15,030.00
	3	$40.00	$13,360.00
	4	$55.00	$18,370.00
Ref #100	**202E23500**	**WEARING COURSE REMOVED, (3800 SY)**	
	Awd	$7.50	$28,500.00
	2	$6.00	$22,800.00
	3	$5.00	$19,000.00
	4	$4.15	$15,770.00
Ref #101	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$20,000.00	$20,000.00
	3	$125,000.00	$125,000.00
	4	$30,000.00	$30,000.00
Ref #102	**503E21100**	**UNCLASSIFIED EXCAVATION, (25 CY)**	
	Awd	$200.00	$5,000.00
	2	$100.00	$2,500.00
	3	$2,400.00	$60,000.00
	4	$100.00	$2,500.00
Ref #103	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (493274 LB)**	
	Awd	$1.58	$779,372.92
	2	$2.00	$986,548.00
	3	$1.67	$823,767.58
	4	$2.00	$986,548.00
Ref #104	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.00	$200.00
	2	$3.00	$300.00
	3	$3.25	$325.00
	4	$4.50	$450.00
Ref #105	**509E25001**	**UNCOATED STEEL REINFORCEMENT, AS PER PLAN, (107 LB)**	
	Awd	$2.00	$214.00
	2	$2.50	$267.50
	3	$3.15	$337.05
	4	$2.00	$214.00

Ref #106	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (303 EACH)**	
	Awd	$20.00	$6,060.00
	2	$25.00	$7,575.00
	3	$29.00	$8,787.00
	4	$22.00	$6,666.00
Ref #107	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (1394 CY)**	
	Awd	$600.00	$836,400.00
	2	$800.00	$1,115,200.00
	3	$725.00	$1,010,650.00
	4	$1,050.00	$1,463,700.00
Ref #108	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (169 CY)**	
	Awd	$900.00	$152,100.00
	2	$900.00	$152,100.00
	3	$815.00	$137,735.00
	4	$1,300.00	$219,700.00
Ref #109	**511E42510**	**CLASS QC1 CONCRETE, PIER CAP, (28 CY)**	
	Awd	$900.00	$25,200.00
	2	$2,000.00	$56,000.00
	3	$1,650.00	$46,200.00
	4	$3,200.00	$89,600.00
Ref #110	**511E45710**	**CLASS QC1 CONCRETE, ABUTMENT, (119 CY)**	
	Awd	$1,000.00	$119,000.00
	2	$1,500.00	$178,500.00
	3	$1,625.00	$193,375.00
	4	$2,350.00	$279,650.00
Ref #111	**511E51512**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, (308 CY)**	
	Awd	$350.00	$107,800.00
	2	$425.00	$130,900.00
	3	$290.00	$89,320.00
	4	$475.00	$146,300.00
Ref #112	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN (PERMANE, (636 SY)**	
	Awd	$16.00	$10,176.00
	2	$10.50	$6,678.00
	3	$20.00	$12,720.00
	4	$10.50	$6,678.00
Ref #113	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1059 SY)**	
	Awd	$10.00	$10,590.00
	2	$7.50	$7,942.50
	3	$10.50	$11,119.50
	4	$7.50	$7,942.50
Ref #114	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (3555 SY)**	
	Awd	$22.00	$78,210.00
	2	$19.00	$67,545.00
	3	$22.00	$78,210.00
	4	$19.00	$67,545.00
Ref #115	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (127 FT)**	
	Awd	$100.00	$12,700.00
	2	$50.00	$6,350.00
	3	$60.00	$7,620.00
	4	$50.00	$6,350.00

Ref #116	**512E33000**	**TYPE 2 WATERPROOFING, (6 SY)**	
	Awd	$75.00	$450.00
	2	$55.00	$330.00
	3	$125.00	$750.00
	4	$95.00	$570.00
Ref #117	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (16381 LB)**	
	Awd	$5.75	$94,190.75
	2	$6.50	$106,476.50
	3	$5.25	$86,000.25
	4	$6.25	$102,381.25
Ref #118	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (12102 EACH)**	
	Awd	$5.85	$70,796.70
	2	$6.00	$72,612.00
	3	$5.60	$67,771.20
	4	$5.70	$68,981.40
Ref #119	**513E21001**	**TRIMMING OF BEAM END, AS PER PLAN, (6 EACH)**	
	Awd	$250.00	$1,500.00
	2	$350.00	$2,100.00
	3	$240.00	$1,440.00
	4	$240.00	$1,440.00
Ref #120	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (64222 SF)**	
	Awd	$14.50	$931,219.00
	2	$10.00	$642,220.00
	3	$10.00	$642,220.00
	4	$10.00	$642,220.00
Ref #121	**514E00056**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (64222 SF)**	
	Awd	$1.55	$99,544.10
	2	$4.00	$256,888.00
	3	$4.00	$256,888.00
	4	$4.00	$256,888.00
Ref #122	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (65024 SF)**	
	Awd	$2.35	$152,806.40
	2	$3.00	$195,072.00
	3	$3.00	$195,072.00
	4	$3.00	$195,072.00
Ref #123	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (65024 SF)**	
	Awd	$1.00	$65,024.00
	2	$2.00	$130,048.00
	3	$2.00	$130,048.00
	4	$2.00	$130,048.00
Ref #124	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (69 MNHR)**	
	Awd	$80.00	$5,520.00
	2	$150.00	$10,350.00
	3	$150.00	$10,350.00
	4	$150.00	$10,350.00
Ref #125	**514E10000**	**FINAL INSPECTION REPAIR, (29 EACH)**	
	Awd	$325.00	$9,425.00
	2	$200.00	$5,800.00
	3	$200.00	$5,800.00
	4	$200.00	$5,800.00

Ref #126	**516E11211**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (154 FT)**	
	Awd	$700.00	$107,800.00
	2	$750.00	$115,500.00
	3	$920.00	$141,680.00
	4	$800.00	$123,200.00
Ref #127	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (195 SF)**	
	Awd	$6.50	$1,267.50
	2	$10.00	$1,950.00
	3	$7.00	$1,365.00
	4	$15.00	$2,925.00
Ref #128	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (21 SF)**	
	Awd	$32.00	$672.00
	2	$15.00	$315.00
	3	$60.00	$1,260.00
	4	$13.00	$273.00
Ref #129	**516E44200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (6 EACH)**	
	Awd	$2,250.00	$13,500.00
	2	$3,200.00	$19,200.00
	3	$4,500.00	$27,000.00
	4	$3,400.00	$20,400.00
Ref #130	**516E45305**	**REFURBISH BEARING DEVICE, AS PER PLAN, (42 EACH)**	
	Awd	$1,000.00	$42,000.00
	2	$1,500.00	$63,000.00
	3	$1,300.00	$54,600.00
	4	$1,100.00	$46,200.00
Ref #131	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$55,000.00	$55,000.00
	2	$150,000.00	$150,000.00
	3	$90,000.00	$90,000.00
	4	$90,000.00	$90,000.00
Ref #132	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (59 CY)**	
	Awd	$100.00	$5,900.00
	2	$110.00	$6,490.00
	3	$170.00	$10,030.00
	4	$220.00	$12,980.00
Ref #133	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (764 SF)**	
	Awd	$85.00	$64,940.00
	2	$90.00	$68,760.00
	3	$140.00	$106,960.00
	4	$90.00	$68,760.00
Ref #134	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (416 SY)**	
	Awd	$330.00	$137,280.00
	2	$350.00	$145,600.00
	3	$360.00	$149,760.00
	4	$420.00	$174,720.00
Ref #135	**526E90010**	**TYPE A INSTALLATION, (157 FT)**	
	Awd	$88.00	$13,816.00
	2	$125.00	$19,625.00
	3	$170.00	$26,690.00
	4	$195.00	$30,615.00

Ref #136	**530E00400**	**SPECIAL - STRUCTURES: GROUT AND SEAL PORTABLE BARR, (300 EACH)**	
	Awd	$20.00	$6,000.00
	2	$7.50	$2,250.00
	3	$25.00	$7,500.00
	4	$45.00	$13,500.00
Ref #137	**530E13000**	**SPECIAL - FORM LINER, (5158 SF)**	
	Awd	$10.00	$51,580.00
	2	$10.00	$51,580.00
	3	$17.50	$90,265.00
	4	$12.00	$61,896.00
Ref #138	**607E39921**	**VANDAL PROTECTION FENCE, 10' CURVED, COATED FABRIC, (1380 FT)**	
	Awd	$155.00	$213,900.00
	2	$139.40	$192,372.00
	3	$145.00	$200,100.00
	4	$139.40	$192,372.00
Ref #139	**607E39992**	**TEMPORARY VANDAL FENCE, TYPE A, (688 FT)**	
	Awd	$52.00	$35,776.00
	2	$49.00	$33,712.00
	3	$50.00	$34,400.00
	4	$49.00	$33,712.00
Ref #140	**607E39994**	**TEMPORARY VANDAL FENCE, TYPE B, (1376 FT)**	
	Awd	$33.00	$45,408.00
	2	$31.00	$42,656.00
	3	$32.00	$44,032.00
	4	$31.00	$42,656.00

Section 9 - STRUCTURE OVER 20 FOOT SPAN (LAK-615-040 - Totals

Awd	**$5,247,526.37**
2	**$5,861,142.50**
3	**$5,819,507.58**
4	**$6,718,943.15**

Ref #141	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$10,000.00	$10,000.00
	3	$40,000.00	$40,000.00
	4	$12,650.00	$12,650.00
Ref #142	**100E50200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$26,000.00	$26,000.00
	3	$26,000.00	$26,000.00
	4	$26,000.00	$26,000.00
Ref #143	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$68,000.00	$68,000.00
	2	$60,000.00	$60,000.00
	3	$150,000.00	$150,000.00
	4	$75,000.00	$75,000.00
Ref #144	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$5,000.00	$5,000.00
	2	$5,000.00	$5,000.00
	3	$10,000.00	$10,000.00
	4	$2,500.00	$2,500.00

Ref #145	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$145,000.00	$145,000.00
	3	$150,000.00	$150,000.00
	4	$50,000.00	$50,000.00
Ref #146	**619E16020**	**FIELD OFFICE, TYPE C, (19 MNTH)**	
	Awd	$2,500.00	$47,500.00
	2	$3,000.00	$57,000.00
	3	$3,500.00	$66,500.00
	4	$3,775.00	$71,725.00
Ref #147	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$70,000.00	$70,000.00
	3	$56,000.00	$56,000.00
	4	$30,000.00	$30,000.00
Ref #148	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$200,000.00	$200,000.00
	3	$200,000.00	$200,000.00
	4	$200,000.00	$200,000.00
Ref #149	**690E99500**	**SPECIAL - RAILROAD FLAGGING (NORFOLK SOUTHERN), (400 DAY)**	
	Awd	$1,300.00	$520,000.00
	2	$1,350.00	$540,000.00
	3	$1,000.00	$400,000.00
	4	$1,760.00	$704,000.00

Section 10 - INCIDENTALS - Totals

Awd	**$1,011,500.00**
2	**$1,113,000.00**
3	**$1,098,500.00**
4	**$1,171,875.00**