Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220634
PID 113296
LAK-Kirtland Road
Federal
Type: TWO LANE RESURFACING
Letting Date: 12/1/2022
Completion Date: 9/30/2023

Contract Awarded To: RONYAK PAVING INC
Award Amount: $299,549.90

Engineer's Estimate: $294,000.00

Bidder 1
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $299,549.90

Bidder 2
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $311,034.40

Bidder 3
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $322,049.40

Ref #1	**202E38000**	**GUARDRAIL REMOVED, (585 FT)**	
	Awd	$2.00	$1,170.00
	2	$2.00	$1,170.00
	3	$4.00	$2,340.00
Ref #2	**606E13001**	**GUARDRAIL, TYPE 5, AS PER PLAN, (87.5 FT)**	
	Awd	$20.40	$1,785.00
	2	$20.40	$1,785.00
	3	$28.00	$2,450.00
Ref #3	**606E15050**	**GUARDRAIL, TYPE MGS, (425 FT)**	
	Awd	$19.20	$8,160.00
	2	$19.20	$8,160.00
	3	$28.00	$11,900.00
Ref #4	**606E20050**	**ROUNDED END SECTION, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$65.00	$65.00
	3	$50.00	$50.00
Ref #5	**606E25000**	**ANCHOR ASSEMBLY, TYPE A, (1 EACH)**	
	Awd	$1,520.00	$1,520.00
	2	$1,520.00	$1,520.00
	3	$1,200.00	$1,200.00
Ref #6	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (4 EACH)**	
	Awd	$2,830.00	$11,320.00
	2	$2,830.00	$11,320.00
	3	$2,350.00	$9,400.00
Ref #7	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (1 EACH)**	
	Awd	$940.00	$940.00
	2	$940.00	$940.00
	3	$1,200.00	$1,200.00
Ref #8	**606E32500**	**BRIDGE TERMINAL ASSEMBLY, TYPE F, (2 EACH)**	
	Awd	$1,945.00	$3,890.00
	2	$1,945.00	$3,890.00
	3	$2,200.00	$4,400.00
Ref #9	**623E38501**	**MONUMENT ASSEMBLY, TYPE C, AS PER PLAN, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,500.00	$1,500.00
	3	$1,250.00	$1,250.00
Ref #10	**623E39500**	**MONUMENT ASSEMBLY ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$1,550.00	$1,550.00
	2	$880.00	$880.00
	3	$1,000.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$32,400.00**
2	**$31,230.00**
3	**$35,190.00**

Ref #11	**616E10000**	**WATER, (5 MGAL)**	
	Awd	$25.00	$125.00
	2	$10.00	$50.00
	3	$100.00	$500.00

Ref #12	**616E20000**	**CALCIUM CHLORIDE, (2 TON)**	
	Awd	$20.00	$40.00
	2	$100.00	$200.00
	3	$200.00	$400.00
Ref #13	**832E30001**	**EROSION CONTROL, AS PER PLAN, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$5,165.00**
2	**$5,250.00**
3	**$5,900.00**

Ref #14	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (500 LB)**	
	Awd	$3.00	$1,500.00
	2	$2.30	$1,150.00
	3	$3.00	$1,500.00

Section 3 - DRAINAGE - Totals

Awd	**$1,500.00**
2	**$1,150.00**
3	**$1,500.00**

Ref #15	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (250 SY)**	
	Awd	$75.00	$18,750.00
	2	$30.00	$7,500.00
	3	$70.00	$17,500.00
Ref #16	**253E02000**	**PAVEMENT REPAIR, (45 CY)**	
	Awd	$475.00	$21,375.00
	2	$225.00	$10,125.00
	3	$450.00	$20,250.00
Ref #17	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, T, (105 SY)**	
	Awd	$20.00	$2,100.00
	2	$10.00	$1,050.00
	3	$5.00	$525.00
Ref #18	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN, T, (8247 SY)**	
	Awd	$2.00	$16,494.00
	2	$4.00	$32,988.00
	3	$4.00	$32,988.00
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (1244 GAL)**	
	Awd	$2.50	$3,110.00
	2	$4.00	$4,976.00
	3	$2.00	$2,488.00
Ref #20	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (5 CY)**	
	Awd	$665.00	$3,325.00
	2	$290.00	$1,450.00
	3	$500.00	$2,500.00

Ref #21	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (289 CY)**	
	Awd	$222.00	$64,158.00
	2	$290.00	$83,810.00
	3	$265.00	$76,585.00
Ref #22	**441E50200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448, (232 CY)**	
	Awd	$206.00	$47,792.00
	2	$265.00	$61,480.00
	3	$250.00	$58,000.00
Ref #23	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (3 CY)**	
	Awd	$410.00	$1,230.00
	2	$500.00	$1,500.00
	3	$500.00	$1,500.00
Ref #24	**617E20001**	**SHOULDER PREPARATION, AS PER PLAN, (55 SY)**	
	Awd	$30.00	$1,650.00
	2	$10.00	$550.00
	3	$30.00	$1,650.00
Ref #25	**872E10000**	**VOID REDUCING ASPHALT MEMBRANE (VRAM), (3212 FT)**	
	Awd	$2.20	$7,066.40
	2	$2.20	$7,066.40
	3	$2.20	$7,066.40

Section 4 - PAVEMENT - Totals

Awd	**$187,050.40**
2	**$212,495.40**
3	**$221,052.40**

Ref #26	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (3 EACH)**	
	Awd	$1,100.00	$3,300.00
	2	$430.00	$1,290.00
	3	$1,000.00	$3,000.00
Ref #27	**638E10901**	**SERVICE BOX ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$430.00	$430.00
	3	$1,000.00	$1,000.00

Section 5 - WATER WORK - Totals

Awd	**$4,900.00**
2	**$1,720.00**
3	**$4,000.00**

Ref #28	**646E10000**	**EDGE LINE, 4", (1.22 MILE)**	
	Awd	$3,400.00	$4,148.00
	2	$5,000.00	$6,100.00
	3	$3,400.00	$4,148.00
Ref #29	**646E10200**	**CENTER LINE, (0.61 MILE)**	
	Awd	$6,500.00	$3,965.00
	2	$10,000.00	$6,100.00
	3	$6,500.00	$3,965.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$8,113.00**
2	**$12,200.00**
3	**$8,113.00**

Ref #30	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (1.22 MILE)**	
	Awd	$1,800.00	$2,196.00
	2	$1,200.00	$1,464.00
	3	$1,800.00	$2,196.00
Ref #31	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.61 MILE)**	
	Awd	$1,800.00	$1,098.00
	2	$2,500.00	$1,525.00
	3	$1,800.00	$1,098.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$3,294.00**
2	**$2,989.00**
3	**$3,294.00**

Ref #32	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$3,582.50	$3,582.50
	2	$8,000.00	$8,000.00
	3	$3,000.00	$3,000.00
Ref #33	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$28,000.00	$28,000.00
	2	$10,800.00	$10,800.00
	3	$29,000.00	$29,000.00
Ref #34	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$200.00	$200.00
	3	$500.00	$500.00
Ref #35	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$22,045.00	$22,045.00
	2	$25,000.00	$25,000.00
	3	$10,500.00	$10,500.00

Section 8 - INCIDENTALS - Totals

Awd	**$57,127.50**
2	**$44,000.00**
3	**$43,000.00**