Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220665
PID 113626
JEF-SR 7-14.32
Federal
Type: SLIDE REPAIR
Letting Date: 12/15/2022
Completion Date: 6/30/2025

Contract Awarded To: KOKOSING CONSTRUCTION COMPANY INC
Award Amount: $23,042,877.40

Engineer's Estimate: $20,001,000.00

Bidder 1
KOKOSING CONSTRUCTION COMPANY INC
6235 WESTERVILLE RD
Franklin
WESTERVILLE, OH 43081
Bid $23,042,877.40

Bidder 2
CAST & BAKER CORPORATION
2214 WASHINGTON RD

CANONSBURG, PA 15317
Bid $23,380,950.28

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$302,000.00	$302,000.00
	2	$150,000.00	$150,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (1855 SY)**	
	Awd	$12.00	$22,260.00
	2	$17.00	$31,535.00
Ref #3	**202E30700**	**CONCRETE BARRIER REMOVED, (385 FT)**	
	Awd	$28.00	$10,780.00
	2	$37.00	$14,245.00
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (4 FT)**	
	Awd	$125.00	$500.00
	2	$75.00	$300.00
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24", (19 FT)**	
	Awd	$150.00	$2,850.00
	2	$78.00	$1,482.00
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (1586 FT)**	
	Awd	$2.00	$3,172.00
	2	$2.00	$3,172.00
Ref #7	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (1 EACH)**	
	Awd	$145.00	$145.00
	2	$160.00	$160.00
Ref #8	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT (15" VCP), (8 FT)**	
	Awd	$160.00	$1,280.00
	2	$65.00	$520.00
Ref #9	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (181 FT)**	
	Awd	$33.00	$5,973.00
	2	$95.00	$17,195.00
Ref #10	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (194 FT)**	
	Awd	$63.00	$12,222.00
	2	$105.00	$20,370.00
Ref #11	**202E75000**	**FENCE REMOVED, (1588 FT)**	
	Awd	$3.20	$5,081.60
	2	$3.50	$5,558.00
Ref #12	**202E98200**	**REMOVAL MISC.: EXISTING PORTABLE CONCRETE BARRIER , (3080 FT)**	
	Awd	$9.00	$27,720.00
	2	$11.00	$33,880.00
Ref #13	**203E10000**	**EXCAVATION, (1249456 CY)**	
	Awd	$13.50	$16,867,656.00
	2	$13.50	$16,867,656.00
Ref #14	**203E20000**	**EMBANKMENT, (350 CY)**	
	Awd	$1.00	$350.00
	2	$15.00	$5,250.00
Ref #15	**203E98000**	**ROADWAY, MISC.: BACKSTOWING, (4500 CY)**	
	Awd	$20.00	$90,000.00
	2	$20.00	$90,000.00
Ref #16	**204E10000**	**SUBGRADE COMPACTION, (2763 SY)**	
	Awd	$3.00	$8,289.00
	2	$3.00	$8,289.00

Ref #17	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$195.00	$390.00
	2	$175.00	$350.00
Ref #18	**208E10000**	**PRE-BLAST CONDITION SURVEY, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$16,500.00	$16,500.00
Ref #19	**208E12000**	**BLASTING CONSULTANT, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$16,500.00	$16,500.00
Ref #20	**208E13000**	**AIR BLAST AND NOISE CONTROL, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$14,000.00	$14,000.00
Ref #21	**208E14000**	**VIBRATION CONTROL AND MONITORING, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$47,000.00	$47,000.00
Ref #22	**208E15001**	**PRESPLITTING, AS PER PLAN, (28100 SY)**	
	Awd	$17.00	$477,700.00
	2	$18.65	$524,065.00
Ref #23	**208E16000**	**HYDROLOGIST, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$1,500.00	$1,500.00
Ref #24	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1236 SY)**	
	Awd	$23.00	$28,428.00
	2	$35.00	$43,260.00
Ref #25	**606E15050**	**GUARDRAIL, TYPE MGS, (87.5 FT)**	
	Awd	$42.40	$3,710.00
	2	$47.00	$4,112.50
Ref #26	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (1 EACH)**	
	Awd	$3,360.00	$3,360.00
	2	$3,700.00	$3,700.00
Ref #27	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$3,120.00	$3,120.00
	2	$3,500.00	$3,500.00
Ref #28	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (1 EACH)**	
	Awd	$725.00	$725.00
	2	$800.00	$800.00
Ref #29	**607E15000**	**FENCE, TYPE 47, (1846 FT)**	
	Awd	$31.40	$57,964.40
	2	$35.00	$64,610.00
Ref #30	**607E70000**	**FENCELINE SEEDING AND MULCHING, (1846 FT)**	
	Awd	$1.50	$2,769.00
	2	$1.65	$3,045.90
Ref #31	**607E98000**	**FENCE, MISC.: ROCKFALL FENCE, (75 FT)**	
	Awd	$118.40	$8,880.00
	2	$130.00	$9,750.00
Ref #32	**622E10061**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B, AS PER PLA, (1130 FT)**	
	Awd	$135.00	$152,550.00
	2	$136.00	$153,680.00

Ref #33	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (1405 FT)**	
	Awd	$200.00	$281,000.00
	2	$240.00	$337,200.00
Ref #34	**622E10201**	**BARRIER TRANSITION, AS PER PLAN, (2 EACH)**	
	Awd	$6,000.00	$12,000.00
	2	$12,000.00	$24,000.00
Ref #35	**622E25001**	**CONCRETE BARRIER END SECTION, TYPE D, AS PER PLAN, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$12,000.00	$24,000.00
Ref #36	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, TYPE B, (2 EACH)**	
	Awd	$180.00	$360.00
	2	$2,200.00	$4,400.00
Ref #37	**862E00500**	**SCALING, (150 HOUR)**	
	Awd	$605.00	$90,750.00
	2	$750.00	$112,500.00

Section 1 - ROADWAY - Totals

Awd	**$18,598,485.00**
2	**$18,658,085.40**

Ref #38	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (70 SY)**	
	Awd	$140.00	$9,800.00
	2	$200.00	$14,000.00
Ref #39	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$220.00	$440.00
Ref #40	**659E00300**	**TOPSOIL, (617 CY)**	
	Awd	$15.00	$9,255.00
	2	$58.00	$35,786.00
Ref #41	**659E10000**	**SEEDING AND MULCHING, (5558 SY)**	
	Awd	$4.00	$22,232.00
	2	$2.25	$12,505.50
Ref #42	**659E14000**	**REPAIR SEEDING AND MULCHING, (278 SY)**	
	Awd	$4.00	$1,112.00
	2	$1.00	$278.00
Ref #43	**659E15000**	**INTER-SEEDING, (278 SY)**	
	Awd	$4.00	$1,112.00
	2	$0.01	$2.78
Ref #44	**659E20000**	**COMMERCIAL FERTILIZER, (1.01 TON)**	
	Awd	$1,400.00	$1,414.00
	2	$1,700.00	$1,717.00
Ref #45	**659E31000**	**LIME, (1.46 ACRE)**	
	Awd	$80.00	$116.80
	2	$225.00	$328.50
Ref #46	**659E35000**	**WATER, (39 MGAL)**	
	Awd	$1.00	$39.00
	2	$1.10	$42.90

Ref #47	**659E40000**	**MOWING, (2 MSF)**	
	Awd	$10.00	$20.00
	2	$1.10	$2.20
Ref #48	**670E00700**	**DITCH EROSION PROTECTION, (1523 SY)**	
	Awd	$2.50	$3,807.50
	2	$3.50	$5,330.50
Ref #49	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00
Ref #50	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$72,500.00	$72,500.00
	2	$50,000.00	$50,000.00
Ref #51	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$24,000.00	$24,000.00
Ref #52	**832E30000**	**EROSION CONTROL, (500000 EACH)**	
	Awd	$1.00	$500,000.00
	2	$1.00	$500,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$655,208.30**
2	**$654,433.38**

Ref #53	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$4,500.00	$4,500.00
Ref #54	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (220 FT)**	
	Awd	$96.00	$21,120.00
	2	$100.00	$22,000.00
Ref #55	**519E11100**	**PATCHING CONCRETE STRUCTURE, (20 SF)**	
	Awd	$320.00	$6,400.00
	2	$275.00	$5,500.00
Ref #56	**530E00200**	**SPECIAL - STRUCTURES: SAFETY STANDARDS FOR CONFIN, (LUMP SUM)**	
	Awd	$68,000.00	$68,000.00
	2	$35,000.00	$35,000.00
Ref #57	**602E20000**	**CONCRETE MASONRY, (4.5 CY)**	
	Awd	$4,800.00	$21,600.00
	2	$2,200.00	$9,900.00
Ref #58	**605E31100**	**AGGREGATE DRAINS, (50 FT)**	
	Awd	$24.00	$1,200.00
	2	$50.00	$2,500.00
Ref #59	**611E10200**	**24" CONDUIT, TYPE A, 706.02, (15 FT)**	
	Awd	$530.00	$7,950.00
	2	$350.00	$5,250.00
Ref #60	**611E13200**	**30" CONDUIT, TYPE A, 706.02, (18 FT)**	
	Awd	$570.00	$10,260.00
	2	$360.00	$6,480.00

Ref #61	**611E16200**	**36" CONDUIT, TYPE A, 706.02, (4 FT)**	
	Awd	$1,100.00	$4,400.00
	2	$1,300.00	$5,200.00
Ref #62	**611E20700**	**48" CONDUIT, TYPE A, 748.06, (12 FT)**	
	Awd	$1,000.00	$12,000.00
	2	$1,700.00	$20,400.00
Ref #63	**611E97300**	**CONDUIT, MISC.: PLUG EXISTING METAL GRATE, (LUMP SUM)**	
	Awd	$2,200.00	$2,200.00
	2	$2,775.00	$2,775.00
Ref #64	**611E97600**	**CONDUIT, MISC.: FIELD PAVING OF EXISTING 4' CONCR, (1 CY)**	
	Awd	$10,400.00	$10,400.00
	2	$8,500.00	$8,500.00
Ref #65	**611E97600**	**CONDUIT, MISC.: FIELD PAVING OF EXISTING 4' x 4' , (3 CY)**	
	Awd	$4,900.00	$14,700.00
	2	$4,500.00	$13,500.00
Ref #66	**611E97600**	**CONDUIT, MISC.: FIELD PAVING OF EXISTING 4' x 5' , (18 CY)**	
	Awd	$2,800.00	$50,400.00
	2	$4,100.00	$73,800.00
Ref #67	**611E98270**	**CATCH BASIN, NO. 4A, (2 EACH)**	
	Awd	$22,000.00	$44,000.00
	2	$8,000.00	$16,000.00
Ref #68	**611E98651**	**CATCH BASIN FRAME AND GRATE, AS PER PLAN, (1 EACH)**	
	Awd	$6,000.00	$6,000.00
	2	$12,000.00	$12,000.00
Ref #69	**611E98690**	**CATCH BASIN, MISC.: STEPS, (9 EACH)**	
	Awd	$125.00	$1,125.00
	2	$150.00	$1,350.00
Ref #70	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (4 EACH)**	
	Awd	$4,300.00	$17,200.00
	2	$4,600.00	$18,400.00
Ref #71	**611E99154**	**INLET RECONSTRUCTED TO GRADE, (2 EACH)**	
	Awd	$8,600.00	$17,200.00
	2	$9,000.00	$18,000.00
Ref #72	**611E99920**	**DRAINAGE STRUCTURE, MISC.:DEBRIS REMOVAL FROM INLE, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,500.00	$2,500.00
Ref #73	**899E10001**	**CURED-IN-PLACE PIPE LINER, AS PER PLAN (48" DIA. B, (71 FT)**	
	Awd	$2,400.00	$170,400.00
	2	$1,000.00	$71,000.00

Section 3 - DRAINAGE - Totals

Awd	**$495,555.00**
2	**$354,555.00**

Ref #74	**253E02000**	**PAVEMENT REPAIR, (100 CY)**	
	Awd	$770.00	$77,000.00
	2	$500.00	$50,000.00

Ref #75	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3 1/4", (8472 SY)**	
	Awd	$6.00	$50,832.00
	2	$4.00	$33,888.00
Ref #76	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (280 CY)**	
	Awd	$220.00	$61,600.00
	2	$250.00	$70,000.00
Ref #77	**304E20000**	**AGGREGATE BASE, (458 CY)**	
	Awd	$140.00	$64,120.00
	2	$100.00	$45,800.00
Ref #78	**407E10000**	**TACK COAT, (1507 GAL)**	
	Awd	$3.50	$5,274.50
	2	$3.00	$4,521.00
Ref #79	**408E10001**	**PRIME COAT, AS PER PLAN, (136 GAL)**	
	Awd	$12.00	$1,632.00
	2	$12.00	$1,632.00
Ref #80	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (489 CY)**	
	Awd	$350.00	$171,150.00
	2	$315.00	$154,035.00
Ref #81	**442E22300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (497 CY)**	
	Awd	$312.00	$155,064.00
	2	$300.00	$149,100.00
Ref #82	**609E24510**	**CURB, TYPE 4-C, (18 FT)**	
	Awd	$62.00	$1,116.00
	2	$55.00	$990.00
Ref #83	**617E10101**	**COMPACTED AGGREGATE, AS PER PLAN, (19 CY)**	
	Awd	$145.00	$2,755.00
	2	$85.00	$1,615.00
Ref #84	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), TYPE B, (2.23 MILE)**	
	Awd	$3,000.00	$6,690.00
	2	$3,000.00	$6,690.00
Ref #200	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1 1/2", (1517 SY)**	
	Awd	$10.00	$15,170.00
	2	$11.00	$16,687.00

Section 4 - PAVEMENT - Totals

Awd	**$612,403.50**
2	**$534,958.00**

Ref #85	**621E00100**	**RPM, (100 EACH)**	
	Awd	$39.00	$3,900.00
	2	$50.00	$5,000.00
Ref #86	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (100 EACH)**	
	Awd	$27.00	$2,700.00
	2	$8.50	$850.00
Ref #87	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (4 EACH)**	
	Awd	$12.00	$48.00
	2	$44.00	$176.00

Ref #88	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (81 FT)**	
	Awd	$17.00	$1,377.00
	2	$19.00	$1,539.00
Ref #89	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (41 FT)**	
	Awd	$63.00	$2,583.00
	2	$70.00	$2,870.00
Ref #90	**630E80100**	**SIGN, FLAT SHEET, (48 SF)**	
	Awd	$19.75	$948.00
	2	$22.00	$1,056.00
Ref #91	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (60 SF)**	
	Awd	$26.20	$1,572.00
	2	$30.00	$1,800.00
Ref #92	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$950.00	$1,900.00
	2	$1,100.00	$2,200.00
Ref #93	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$15.00	$45.00
	2	$16.50	$49.50
Ref #94	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$225.00	$225.00
	2	$250.00	$250.00
Ref #95	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)**	
	Awd	$20.00	$120.00
	2	$22.00	$132.00
Ref #96	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (2 EACH)**	
	Awd	$375.00	$750.00
	2	$425.00	$850.00
Ref #97	**646E10010**	**EDGE LINE, 6", (4.44 MILE)**	
	Awd	$4,280.00	$19,003.20
	2	$9,500.00	$42,180.00
Ref #98	**646E10110**	**LANE LINE, 6", (2.23 MILE)**	
	Awd	$1,560.00	$3,478.80
	2	$5,300.00	$11,819.00
Ref #99	**646E10310**	**CHANNELIZING LINE, 12", (140 FT)**	
	Awd	$2.60	$364.00
	2	$9.00	$1,260.00
Ref #100	**646E20504**	**DOTTED LINE, 6", (676 FT)**	
	Awd	$2.00	$1,352.00
	2	$4.00	$2,704.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$40,366.00**
2	**$74,735.50**

Ref #101	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (2000 HOUR)**	
	Awd	$59.00	$118,000.00
	2	$85.00	$170,000.00

Ref #102	**614E11630**	**INCREASED BARRIER DELINEATION, (400 FT)**	
	Awd	$1.00	$400.00
	2	$1.10	$440.00
Ref #103	**614E12460**	**WORK ZONE MARKING SIGN, (10 EACH)**	
	Awd	$700.00	$7,000.00
	2	$125.00	$1,250.00
Ref #104	**614E12500**	**REPLACEMENT SIGN, (10 EACH)**	
	Awd	$430.00	$4,300.00
	2	$175.00	$1,750.00
Ref #105	**614E12600**	**REPLACEMENT DRUM, (50 EACH)**	
	Awd	$70.00	$3,500.00
	2	$90.00	$4,500.00
Ref #106	**614E12757**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, AS PER PLAN, (1 EACH)**	
	Awd	$35,000.00	$35,000.00
	2	$40,000.00	$40,000.00
Ref #107	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (161 EACH)**	
	Awd	$44.00	$7,084.00
	2	$9.00	$1,449.00
Ref #108	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$499.00	$24,950.00
	2	$600.00	$30,000.00
Ref #109	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (62 EACH)**	
	Awd	$6.00	$372.00
	2	$22.00	$1,364.00
Ref #110	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (16 EACH)**	
	Awd	$18.00	$288.00
	2	$31.00	$496.00
Ref #111	**614E13350**	**OBJECT MARKER, ONE WAY, (24 EACH)**	
	Awd	$20.00	$480.00
	2	$30.00	$720.00
Ref #112	**614E13360**	**OBJECT MARKER, TWO WAY, (27 EACH)**	
	Awd	$22.00	$594.00
	2	$35.00	$945.00
Ref #113	**614E18002**	**MAINTAINING TRAFFIC, MISC.: EXISTING WORK ZONE LIG, (LUMP SUM)**	
	Awd	$13,000.00	$13,000.00
	2	$15,000.00	$15,000.00
Ref #114	**614E18002**	**MAINTAINING TRAFFIC, MISC.: TEMPORARY REINFORCED E, (LUMP SUM)**	
	Awd	$950,000.00	$950,000.00
	2	$950,000.00	$950,000.00
Ref #115	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (56 SNMT)**	
	Awd	$600.00	$33,600.00
	2	$1,700.00	$95,200.00
Ref #116	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (4.13 MILE)**	
	Awd	$1,490.00	$6,153.70
	2	$5,100.00	$21,063.00
Ref #117	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (7.86 MILE)**	
	Awd	$890.00	$6,995.40
	2	$1,200.00	$9,432.00

Ref #118	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (2256 FT)**	
	Awd	$1.00	$2,256.00
	2	$1.50	$3,384.00
Ref #119	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (4390 FT)**	
	Awd	$0.65	$2,853.50
	2	$1.00	$4,390.00
Ref #120	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (1009 SY)**	
	Awd	$97.00	$97,873.00
	2	$100.00	$100,900.00
Ref #121	**616E10000**	**WATER, (5000 MGAL)**	
	Awd	$5.00	$25,000.00
	2	$70.00	$350,000.00
Ref #122	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (1350 FT)**	
	Awd	$53.00	$71,550.00
	2	$80.00	$108,000.00
Ref #123	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (390 FT)**	
	Awd	$35.00	$13,650.00
	2	$60.00	$23,400.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$1,424,899.60**
2	**$1,933,683.00**

Ref #124	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$7,000.00	$7,000.00
	2	$5,500.00	$5,500.00
Ref #125	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$110,000.00	$110,000.00
	2	$150,000.00	$150,000.00
Ref #126	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$147,460.00	$147,460.00
	2	$45,000.00	$45,000.00
Ref #127	**619E16020**	**FIELD OFFICE, TYPE C, (28 MNTH)**	
	Awd	$3,000.00	$84,000.00
	2	$2,500.00	$70,000.00
Ref #128	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$50,000.00	$50,000.00
Ref #129	**623E11000**	**PROVIDING ELECTRONIC INSTRUMENTATION, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$50,000.00	$50,000.00
Ref #130	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$800,000.00	$800,000.00
	2	$800,000.00	$800,000.00

Section 7 - INCIDENTALS - Totals

Awd	**$1,215,960.00**
2	**$1,170,500.00**