Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 220670
PID 90273
MOT-US 35-19.80
Federal
Type: INTERCHANGE
Letting Date: 12/15/2022
Completion Date: 9/30/2024

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $10,327,322.88

Engineer's Estimate: $9,343,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $10,327,322.88

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $11,286,424.10

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $13,029,856.26

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$70,000.00	$70,000.00
	3	$39,215.79	$39,215.79
Ref #2	**202E23000**	**PAVEMENT REMOVED, (20566 SY)**	
	Awd	$9.00	$185,094.00
	2	$18.00	$370,188.00
	3	$19.03	$391,370.98
Ref #3	**202E30800**	**TRAFFIC ISLAND REMOVED, (73 SY)**	
	Awd	$15.00	$1,095.00
	2	$35.00	$2,555.00
	3	$15.21	$1,110.33
Ref #4	**202E32000**	**CURB REMOVED, (371 FT)**	
	Awd	$4.00	$1,484.00
	2	$6.00	$2,226.00
	3	$6.49	$2,407.79
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (583 FT)**	
	Awd	$18.00	$10,494.00
	2	$33.00	$19,239.00
	3	$54.55	$31,802.65
Ref #6	**202E35700**	**ASBESTOS PIPE REMOVED, (330 FT)**	
	Awd	$10.00	$3,300.00
	2	$50.00	$16,500.00
	3	$16.02	$5,286.60
Ref #7	**202E38000**	**GUARDRAIL REMOVED, (2538 FT)**	
	Awd	$2.00	$5,076.00
	2	$2.00	$5,076.00
	3	$6.03	$15,304.14
Ref #8	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$145.00	$290.00
	2	$145.00	$290.00
	3	$125.69	$251.38
Ref #9	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (5 EACH)**	
	Awd	$110.00	$550.00
	2	$110.00	$550.00
	3	$100.55	$502.75
Ref #10	**202E42050**	**ANCHOR ASSEMBLY REMOVED, TYPE B, (1 EACH)**	
	Awd	$120.00	$120.00
	2	$120.00	$120.00
	3	$110.61	$110.61
Ref #11	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (8 EACH)**	
	Awd	$50.00	$400.00
	2	$50.00	$400.00
	3	$150.83	$1,206.64
Ref #12	**202E58100**	**CATCH BASIN REMOVED, (5 EACH)**	
	Awd	$200.00	$1,000.00
	2	$400.00	$2,000.00
	3	$645.78	$3,228.90

Ref #13	**202E67000**	**REGULATED UNDERGROUND STORAGE TANK REMOVED, (2 EACH)**	
	Awd	$9,800.00	$19,600.00
	2	$14,000.00	$28,000.00
	3	$9,714.53	$19,429.06
Ref #14	**202E70000**	**SPECIAL - FILL AND PLUG EXISTING CONDUIT, 24" AND , (160 FT)**	
	Awd	$35.00	$5,600.00
	2	$27.00	$4,320.00
	3	$89.89	$14,382.40
Ref #15	**202E75000**	**FENCE REMOVED, (540 FT)**	
	Awd	$3.00	$1,620.00
	2	$3.00	$1,620.00
	3	$4.78	$2,581.20
Ref #16	**203E10000**	**EXCAVATION, (31927 CY)**	
	Awd	$11.50	$367,160.50
	2	$19.00	$606,613.00
	3	$29.17	$931,310.59
Ref #17	**203E20000**	**EMBANKMENT, (12513 CY)**	
	Awd	$7.50	$93,847.50
	2	$8.00	$100,104.00
	3	$6.86	$85,839.18
Ref #18	**204E10000**	**SUBGRADE COMPACTION, (25916 SY)**	
	Awd	$2.25	$58,311.00
	2	$2.30	$59,606.80
	3	$3.16	$81,894.56
Ref #19	**204E13000**	**EXCAVATION OF SUBGRADE, (150 CY)**	
	Awd	$16.00	$2,400.00
	2	$29.00	$4,350.00
	3	$48.18	$7,227.00
Ref #20	**204E30010**	**GRANULAR MATERIAL, TYPE B, (150 CY)**	
	Awd	$50.00	$7,500.00
	2	$70.00	$10,500.00
	3	$92.53	$13,879.50
Ref #21	**204E45000**	**PROOF ROLLING, (14 HOUR)**	
	Awd	$225.00	$3,150.00
	2	$325.00	$4,550.00
	3	$426.32	$5,968.48
Ref #22	**204E50001**	**GEOTEXTILE FABRIC, AS PER PLAN, (2261 SY)**	
	Awd	$27.00	$61,047.00
	2	$33.00	$74,613.00
	3	$22.80	$51,550.80
Ref #23	**606E15050**	**GUARDRAIL, TYPE MGS, (2937.5 FT)**	
	Awd	$19.60	$57,575.00
	2	$19.60	$57,575.00
	3	$23.63	$69,413.13
Ref #24	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (412.5 FT)**	
	Awd	$21.20	$8,745.00
	2	$21.20	$8,745.00
	3	$27.15	$11,199.38

Ref #25	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$2,225.00	$2,225.00
	2	$2,225.00	$2,225.00
	3	$2,363.00	$2,363.00
Ref #26	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 350), (5 EACH)**	
	Awd	$2,640.00	$13,200.00
	2	$2,640.00	$13,200.00
	3	$2,714.94	$13,574.70
Ref #27	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (4 EACH)**	
	Awd	$1,295.00	$5,180.00
	2	$1,295.00	$5,180.00
	3	$1,382.61	$5,530.44
Ref #28	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (5 EACH)**	
	Awd	$2,580.00	$12,900.00
	2	$2,580.00	$12,900.00
	3	$2,639.52	$13,197.60
Ref #29	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (3 EACH)**	
	Awd	$495.00	$1,485.00
	2	$495.00	$1,485.00
	3	$427.35	$1,282.05
Ref #30	**607E23000**	**FENCE, TYPE CLT, (530 FT)**	
	Awd	$24.40	$12,932.00
	2	$24.40	$12,932.00
	3	$29.16	$15,454.80
Ref #31	**607E70000**	**FENCELINE SEEDING AND MULCHING, (530 FT)**	
	Awd	$2.50	$1,325.00
	2	$3.75	$1,987.50
	3	$1.01	$535.30
Ref #32	**607E98000**	**FENCE, MISC.:WOOD FENCE, (630 FT)**	
	Awd	$47.00	$29,610.00
	2	$47.00	$29,610.00
	3	$65.36	$41,176.80
Ref #33	**608E10000**	**4" CONCRETE WALK, (4164 SF)**	
	Awd	$7.25	$30,189.00
	2	$6.75	$28,107.00
	3	$9.74	$40,557.36
Ref #34	**608E52000**	**CURB RAMP, (406 SF)**	
	Awd	$27.50	$11,165.00
	2	$25.00	$10,150.00
	3	$20.87	$8,473.22
Ref #35	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (564 FT)**	
	Awd	$155.00	$87,420.00
	2	$113.00	$63,732.00
	3	$133.05	$75,040.20
Ref #36	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (4 EACH)**	
	Awd	$4,850.00	$19,400.00
	2	$4,450.00	$17,800.00
	3	$5,074.31	$20,297.24

Ref #37	**622E25001**	**CONCRETE BARRIER END SECTION, TYPE D, AS PER PLAN, (1 EACH)**	
	Awd	$6,250.00	$6,250.00
	2	$5,875.00	$5,875.00
	3	$6,012.90	$6,012.90
Ref #38	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (6 EACH)**	
	Awd	$3,250.00	$19,500.00
	2	$4,775.00	$28,650.00
	3	$5,077.38	$30,464.28
Ref #39	**622E90000**	**BARRIER, MISC.: STRAIGHT FACED BARRIER, (45 FT)**	
	Awd	$325.00	$14,625.00
	2	$575.00	$25,875.00
	3	$322.15	$14,496.75
Ref #40	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (5 EACH)**	
	Awd	$1,250.00	$6,250.00
	2	$1,400.00	$7,000.00
	3	$987.69	$4,938.45
Ref #41	**690E50610**	**SPECIAL - BOLLARD, HINGED, (1 EACH)**	
	Awd	$825.00	$825.00
	2	$825.00	$825.00
	3	$1,222.65	$1,222.65
Ref #42	**690E70100**	**SPECIAL - ASBESTOS ABATEMENT - ASBESTOS RAIL PADDI, (10 SF)**	
	Awd	$300.00	$3,000.00
	2	$100.00	$1,000.00
	3	$120.66	$1,206.60
Ref #43	**863E00100**	**GEOGRID, TYPE P1, (9501 SY)**	
	Awd	$4.00	$38,004.00
	2	$4.50	$42,754.50
	3	$3.23	$30,688.23
Ref #44	**863E00600**	**GEOGRID, TYPE S1, (3490 SY)**	
	Awd	$4.00	$13,960.00
	2	$5.00	$17,450.00
	3	$3.89	$13,576.10
Ref #45	**863E00800**	**REINFORCED EMBANKMENT, (4044 CY)**	
	Awd	$10.00	$40,440.00
	2	$40.00	$161,760.00
	3	$56.59	$228,849.96

Section 1 - ROADWAY - Totals

Awd	**$1,330,344.00**
2	**$1,940,238.80**
3	**$2,355,412.47**

Ref #46	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (17 SY)**	
	Awd	$90.00	$1,530.00
	2	$135.00	$2,295.00
	3	$156.51	$2,660.67
Ref #47	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (225 SY)**	
	Awd	$55.00	$12,375.00
	2	$90.00	$20,250.00
	3	$157.32	$35,397.00

Ref #48	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (7 CY)**	
	Awd	$175.00	$1,225.00
	2	$234.00	$1,638.00
	3	$223.69	$1,565.83
Ref #49	**601E45030**	**DETENTION BASIN FILTER, (1108 SY)**	
	Awd	$18.00	$19,944.00
	2	$16.00	$17,728.00
	3	$23.63	$26,182.04
Ref #50	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$325.00	$650.00
	2	$100.00	$200.00
	3	$100.56	$201.12
Ref #51	**659E00300**	**TOPSOIL, (4349 CY)**	
	Awd	$5.00	$21,745.00
	2	$25.00	$108,725.00
	3	$14.55	$63,277.95
Ref #52	**659E10000**	**SEEDING AND MULCHING, (32413 SY)**	
	Awd	$1.50	$48,619.50
	2	$0.90	$29,171.70
	3	$1.53	$49,591.89
Ref #53	**659E14000**	**REPAIR SEEDING AND MULCHING, (1621 SY)**	
	Awd	$1.50	$2,431.50
	2	$1.50	$2,431.50
	3	$0.96	$1,556.16
Ref #54	**659E15000**	**INTER-SEEDING, (1621 SY)**	
	Awd	$1.50	$2,431.50
	2	$0.70	$1,134.70
	3	$0.60	$972.60
Ref #55	**659E20000**	**COMMERCIAL FERTILIZER, (4.53 TON)**	
	Awd	$1,000.00	$4,530.00
	2	$900.00	$4,077.00
	3	$804.43	$3,644.07
Ref #56	**659E31000**	**LIME, (6.7 ACRE)**	
	Awd	$5.00	$33.50
	2	$10.00	$67.00
	3	$35.19	$235.77
Ref #57	**659E35000**	**WATER, (180 MGAL)**	
	Awd	$2.00	$360.00
	2	$1.00	$180.00
	3	$1.01	$181.80
Ref #58	**659E40000**	**MOWING, (73 MSF)**	
	Awd	$30.00	$2,190.00
	2	$7.50	$547.50
	3	$5.03	$367.19
Ref #59	**670E00500**	**SLOPE EROSION PROTECTION, (2695 SY)**	
	Awd	$2.50	$6,737.50
	2	$2.25	$6,063.75
	3	$1.81	$4,877.95

Ref #60	**670E00700**	**DITCH EROSION PROTECTION, (1143 SY)**	
	Awd	$2.50	$2,857.50
	2	$1.85	$2,114.55
	3	$1.81	$2,068.83
Ref #61	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,750.00	$1,750.00
	2	$2,000.00	$2,000.00
	3	$1,483.16	$1,483.16
Ref #62	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$18,500.00	$18,500.00
	2	$15,000.00	$15,000.00
	3	$18,371.09	$18,371.09
Ref #63	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$16,500.00	$16,500.00
	3	$16,390.45	$16,390.45
Ref #64	**832E30000**	**EROSION CONTROL, (177000 EACH)**	
	Awd	$1.00	$177,000.00
	2	$1.00	$177,000.00
	3	$1.00	$177,000.00
Ref #65	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (63 SY)**	
	Awd	$10.00	$630.00
	2	$5.25	$330.75
	3	$4.73	$297.99

Section 2 - EROSION CONTROL - Totals

Awd	**$345,540.00**
2	**$407,454.45**
3	**$406,323.56**

Ref #66	**602E20000**	**CONCRETE MASONRY, (3.8 CY)**	
	Awd	$2,750.00	$10,450.00
	2	$5,000.00	$19,000.00
	3	$3,594.24	$13,658.11
Ref #67	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (13504 FT)**	
	Awd	$13.00	$175,552.00
	2	$13.00	$175,552.00
	3	$14.96	$202,019.84
Ref #68	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (115 FT)**	
	Awd	$12.00	$1,380.00
	2	$25.00	$2,875.00
	3	$19.48	$2,240.20
Ref #69	**605E14000**	**6" BASE PIPE UNDERDRAINS, (1250 FT)**	
	Awd	$11.00	$13,750.00
	2	$14.00	$17,500.00
	3	$17.02	$21,275.00
Ref #70	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (375 FT)**	
	Awd	$16.00	$6,000.00
	2	$23.00	$8,625.00
	3	$46.66	$17,497.50

Ref #71	**611E00900**	**6" CONDUIT, TYPE B, (310 FT)**	
	Awd	$16.00	$4,960.00
	2	$48.00	$14,880.00
	3	$35.82	$11,104.20
Ref #72	**611E04400**	**12" CONDUIT, TYPE B, (412 FT)**	
	Awd	$70.00	$28,840.00
	2	$110.00	$45,320.00
	3	$96.93	$39,935.16
Ref #73	**611E05200**	**12" CONDUIT, TYPE F, (47 FT)**	
	Awd	$85.00	$3,995.00
	2	$99.00	$4,653.00
	3	$167.28	$7,862.16
Ref #74	**611E05900**	**15" CONDUIT, TYPE B, (254 FT)**	
	Awd	$75.00	$19,050.00
	2	$183.00	$46,482.00
	3	$140.69	$35,735.26
Ref #75	**611E06100**	**15" CONDUIT, TYPE C, (26 FT)**	
	Awd	$55.00	$1,430.00
	2	$109.00	$2,834.00
	3	$122.71	$3,190.46
Ref #76	**611E06400**	**15" CONDUIT, TYPE D, (53 FT)**	
	Awd	$50.00	$2,650.00
	2	$93.00	$4,929.00
	3	$85.13	$4,511.89
Ref #77	**611E07400**	**18" CONDUIT, TYPE B, (40 FT)**	
	Awd	$75.00	$3,000.00
	2	$173.00	$6,920.00
	3	$143.26	$5,730.40
Ref #78	**611E09100**	**21" CONDUIT, TYPE C, (50 FT)**	
	Awd	$90.00	$4,500.00
	2	$147.00	$7,350.00
	3	$114.18	$5,709.00
Ref #79	**611E10600**	**24" CONDUIT, TYPE C, (84 FT)**	
	Awd	$125.00	$10,500.00
	2	$155.00	$13,020.00
	3	$161.89	$13,598.76
Ref #80	**611E13400**	**30" CONDUIT, TYPE B, (268 FT)**	
	Awd	$320.00	$85,760.00
	2	$485.00	$129,980.00
	3	$437.58	$117,271.44
Ref #81	**611E13600**	**30" CONDUIT, TYPE C, (271 FT)**	
	Awd	$135.00	$36,585.00
	2	$190.00	$51,490.00
	3	$206.65	$56,002.15
Ref #82	**611E16600**	**36" CONDUIT, TYPE C, (252 FT)**	
	Awd	$175.00	$44,100.00
	2	$235.00	$59,220.00
	3	$263.02	$66,281.04

Ref #83	**611E98180**	**CATCH BASIN, NO. 3A, (9 EACH)**	
	Awd	$3,250.00	$29,250.00
	2	$4,500.00	$40,500.00
	3	$3,645.30	$32,807.70
Ref #84	**611E98300**	**CATCH BASIN, NO. 5, (3 EACH)**	
	Awd	$6,000.00	$18,000.00
	2	$5,500.00	$16,500.00
	3	$6,029.56	$18,088.68
Ref #85	**611E98301**	**CATCH BASIN, NO. 5, AS PER PLAN, (1 EACH)**	
	Awd	$4,150.00	$4,150.00
	2	$5,150.00	$5,150.00
	3	$6,029.58	$6,029.58
Ref #86	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,000.00	$1,000.00
	2	$1,900.00	$1,900.00
	3	$523.99	$523.99
Ref #87	**611E99574**	**MANHOLE, NO. 3, (3 EACH)**	
	Awd	$5,500.00	$16,500.00
	2	$10,000.00	$30,000.00
	3	$9,973.92	$29,921.76
Ref #88	**611E99584**	**MANHOLE, NO. 3 WITH 96" BASE I.D. AND 9" WEIR, (1 EACH)**	
	Awd	$12,500.00	$12,500.00
	2	$18,000.00	$18,000.00
	3	$15,594.81	$15,594.81
Ref #89	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (9 EACH)**	
	Awd	$275.00	$2,475.00
	2	$400.00	$3,600.00
	3	$370.65	$3,335.85
Ref #90	**895E10030**	**MANUFACTURED WATER QUALITY STRUCTURE, TYPE 3, (1 EACH)**	
	Awd	$20,000.00	$20,000.00
	2	$45,000.00	$45,000.00
	3	$54,803.52	$54,803.52

Section 3 - DRAINAGE - Totals

Awd	**$556,377.00**
2	**$771,280.00**
3	**$784,728.46**

Ref #91	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN (A), (200 SY)**	
	Awd	$29.00	$5,800.00
	2	$109.00	$21,800.00
	3	$116.88	$23,376.00
Ref #92	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN (B), (200 SY)**	
	Awd	$29.00	$5,800.00
	2	$109.00	$21,800.00
	3	$116.88	$23,376.00
Ref #93	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (VARIABLE DEPTH, (566 SY)**	
	Awd	$35.00	$19,810.00
	2	$61.00	$34,526.00
	3	$61.34	$34,718.44

Ref #94	**254E01600**	**PATCHING PLANED SURFACE, (250 SY)**	
	Awd	$12.00	$3,000.00
	2	$4.00	$1,000.00
	3	$4.02	$1,005.00
Ref #95	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2327 CY)**	
	Awd	$185.00	$430,495.00
	2	$184.00	$428,168.00
	3	$191.47	$445,550.69
Ref #96	**304E20000**	**AGGREGATE BASE, (4320 CY)**	
	Awd	$70.00	$302,400.00
	2	$78.00	$336,960.00
	3	$107.52	$464,486.40
Ref #97	**407E20000**	**NON-TRACKING TACK COAT, (2163 GAL)**	
	Awd	$1.00	$2,163.00
	2	$10.00	$21,630.00
	3	$10.06	$21,759.78
Ref #98	**442E22101**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (726 CY)**	
	Awd	$290.00	$210,540.00
	2	$256.00	$185,856.00
	3	$257.42	$186,886.92
Ref #99	**442E22400**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (925 CY)**	
	Awd	$265.00	$245,125.00
	2	$291.00	$269,175.00
	3	$292.61	$270,664.25
Ref #100	**452E14110**	**11" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (9617 SY)**	
	Awd	$106.50	$1,024,210.50
	2	$100.00	$961,700.00
	3	$123.59	$1,188,565.03
Ref #101	**609E12000**	**COMBINATION CURB AND GUTTER, TYPE 2, (790 FT)**	
	Awd	$35.00	$27,650.00
	2	$44.00	$34,760.00
	3	$52.28	$41,301.20
Ref #102	**609E24000**	**CURB, TYPE 4-A, (516 FT)**	
	Awd	$11.00	$5,676.00
	2	$32.00	$16,512.00
	3	$42.08	$21,713.28
Ref #103	**609E24510**	**CURB, TYPE 4-C, (505 FT)**	
	Awd	$23.00	$11,615.00
	2	$27.00	$13,635.00
	3	$32.87	$16,599.35
Ref #104	**609E26000**	**CURB, TYPE 6, (583 FT)**	
	Awd	$23.00	$13,409.00
	2	$44.00	$25,652.00
	3	$40.50	$23,611.50
Ref #105	**609E54000**	**6" CONCRETE TRAFFIC ISLAND, (69 SY)**	
	Awd	$100.00	$6,900.00
	2	$120.00	$8,280.00
	3	$93.55	$6,454.95

Ref #106	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (2215 FT)**	
	Awd	$4.00	$8,860.00
	2	$4.00	$8,860.00
	3	$0.20	$443.00
Ref #107	**823E40000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (48 CY)**	
	Awd	$400.00	$19,200.00
	2	$578.00	$27,744.00
	3	$581.20	$27,897.60
Ref #108	**823E42000**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (56 CY)**	
	Awd	$325.00	$18,200.00
	2	$488.25	$27,342.00
	3	$490.95	$27,493.20

Section 4 - PAVEMENT - Totals

Awd	**$2,360,853.50**
2	**$2,445,400.00**
3	**$2,825,902.59**

Ref #109	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (24 EACH)**	
	Awd	$100.00	$2,400.00
	2	$85.00	$2,040.00
	3	$101.61	$2,438.64
Ref #110	**625E10614**	**LIGHT POLE ANCHOR BOLTS ON STRUCTURE, (24 EACH)**	
	Awd	$110.00	$2,640.00
	2	$300.00	$7,200.00
	3	$457.25	$10,974.00
Ref #111	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (2379 FT)**	
	Awd	$3.60	$8,564.40
	2	$3.00	$7,137.00
	3	$3.20	$7,612.80
Ref #112	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (698 FT)**	
	Awd	$13.75	$9,597.50
	2	$18.00	$12,564.00
	3	$11.28	$7,873.44
Ref #113	**625E25400**	**CONDUIT, 2", 725.04, (915 FT)**	
	Awd	$24.00	$21,960.00
	2	$24.00	$21,960.00
	3	$22.81	$20,871.15
Ref #114	**625E25500**	**CONDUIT, 3", 725.04, (231 FT)**	
	Awd	$27.00	$6,237.00
	2	$29.00	$6,699.00
	3	$31.19	$7,204.89
Ref #115	**625E25902**	**CONDUIT, JACKED OR DRILLED, 725.04: 3", (191 FT)**	
	Awd	$47.00	$8,977.00
	2	$32.00	$6,112.00
	3	$71.13	$13,585.83
Ref #116	**625E25910**	**CONDUIT CLEANED AND CABLES REMOVED, (10 FT)**	
	Awd	$1.00	$10.00
	2	$1.00	$10.00
	3	$1.42	$14.20

Ref #117	**625E29002**	**TRENCH, 24" DEEP, (1608 FT)**	
	Awd	$11.00	$17,688.00
	2	$8.00	$12,864.00
	3	$11.69	$18,797.52
Ref #118	**625E29920**	**STRUCTURE JUNCTION BOX, (6 EACH)**	
	Awd	$2,900.00	$17,400.00
	2	$2,775.00	$16,650.00
	3	$2,977.19	$17,863.14
Ref #119	**625E29940**	**BARRIER JUNCTION BOX, (2 EACH)**	
	Awd	$2,250.00	$4,500.00
	2	$2,350.00	$4,700.00
	3	$2,337.04	$4,674.08
Ref #120	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,100.00	$4,400.00
	2	$1,300.00	$5,200.00
	3	$934.82	$3,739.28
Ref #121	**625E30701**	**PULL BOX, 725.08, 18", AS PER PLAN, (4 EACH)**	
	Awd	$1,350.00	$5,400.00
	2	$1,300.00	$5,200.00
	3	$995.78	$3,983.12
Ref #122	**625E31510**	**PULL BOX REMOVED, (4 EACH)**	
	Awd	$225.00	$900.00
	2	$185.00	$740.00
	3	$177.82	$711.28
Ref #123	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$7,300.00	$7,300.00
	2	$9,200.00	$9,200.00
	3	$3,241.38	$3,241.38
Ref #124	**625E39520**	**PULL BOX CLEANED, (1 EACH)**	
	Awd	$80.00	$80.00
	2	$150.00	$150.00
	3	$177.82	$177.82
Ref #125	**625E40000**	**SPECIAL - MAINTAIN EXISTING LIGHTING, (LUMP SUM)**	
	Awd	$6,500.00	$6,500.00
	2	$28,500.00	$28,500.00
	3	$7,036.53	$7,036.53
Ref #126	**625E75800**	**DISCONNECT CIRCUIT, (6 EACH)**	
	Awd	$115.00	$690.00
	2	$150.00	$900.00
	3	$254.03	$1,524.18
Ref #127	**625E98000**	**LIGHTING, MISC.: REMOVE AND REINSTALL UNDERPASS LI, (1 EACH)**	
	Awd	$5,500.00	$5,500.00
	2	$10,900.00	$10,900.00
	3	$15,241.58	$15,241.58

Section 5 - LIGHTING - Totals

Awd	**$130,743.90**
2	**$158,726.00**
3	**$147,564.86**

Ref #128	**621E00100**	**RPM, (259 EACH)**	
	Awd	$43.85	$11,357.15
	2	$43.85	$11,357.15
	3	$44.09	$11,419.31
Ref #129	**625E32000**	**GROUND ROD, (2 EACH)**	
	Awd	$275.00	$550.00
	2	$255.00	$510.00
	3	$370.88	$741.76
Ref #130	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY, (31 EACH)**	
	Awd	$11.00	$341.00
	2	$11.00	$341.00
	3	$11.06	$342.86
Ref #131	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY, (84 EACH)**	
	Awd	$12.00	$1,008.00
	2	$12.00	$1,008.00
	3	$11.06	$929.04
Ref #132	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (267 FT)**	
	Awd	$14.00	$3,738.00
	2	$14.00	$3,738.00
	3	$16.09	$4,296.03
Ref #133	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (35.3 FT)**	
	Awd	$44.00	$1,553.20
	2	$44.00	$1,553.20
	3	$29.16	$1,029.35
Ref #134	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (90 FT)**	
	Awd	$49.30	$4,437.00
	2	$49.30	$4,437.00
	3	$35.95	$3,235.50
Ref #135	**630E08004**	**ONE WAY SUPPORT, NO. 3 POST, (30 FT)**	
	Awd	$15.50	$465.00
	2	$15.50	$465.00
	3	$18.10	$543.00
Ref #136	**630E08600**	**SIGN POST REFLECTOR, (10 EACH)**	
	Awd	$45.00	$450.00
	2	$45.00	$450.00
	3	$50.28	$502.80
Ref #137	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (6 EACH)**	
	Awd	$485.00	$2,910.00
	2	$485.00	$2,910.00
	3	$573.15	$3,438.90
Ref #138	**630E72551**	**OVERHEAD SIGN SUPPORT, TYPE TC-16.22, DESIGN 13, A, (2 EACH)**	
	Awd	$22,300.00	$44,600.00
	2	$22,300.00	$44,600.00
	3	$19,939.73	$39,879.46
Ref #139	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (2 EACH)**	
	Awd	$2,735.00	$5,470.00
	2	$2,735.00	$5,470.00
	3	$2,639.53	$5,279.06

Ref #140	**630E79500**	**SIGN SUPPORT ASSEMBLY, POLE MOUNTED, (2 EACH)**	
	Awd	$170.00	$340.00
	2	$170.00	$340.00
	3	$175.97	$351.94
Ref #141	**630E80100**	**SIGN, FLAT SHEET, (342.3 SF)**	
	Awd	$16.00	$5,476.80
	2	$16.00	$5,476.80
	3	$32.18	$11,015.21
Ref #142	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (150 SF)**	
	Awd	$22.00	$3,300.00
	2	$22.00	$3,300.00
	3	$40.22	$6,033.00
Ref #143	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (210 SF)**	
	Awd	$22.00	$4,620.00
	2	$22.00	$4,620.00
	3	$33.94	$7,127.40
Ref #144	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (6 EACH)**	
	Awd	$785.00	$4,710.00
	2	$785.00	$4,710.00
	3	$1,055.81	$6,334.86
Ref #145	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (2 EACH)**	
	Awd	$6,780.00	$13,560.00
	2	$6,780.00	$13,560.00
	3	$5,027.67	$10,055.34
Ref #146	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (40 EACH)**	
	Awd	$15.00	$600.00
	2	$15.00	$600.00
	3	$25.14	$1,005.60
Ref #147	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (31 EACH)**	
	Awd	$20.00	$620.00
	2	$20.00	$620.00
	3	$30.17	$935.27
Ref #148	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (6 EACH)**	
	Awd	$245.00	$1,470.00
	2	$245.00	$1,470.00
	3	$351.94	$2,111.64
Ref #149	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$95.00	$380.00
	2	$95.00	$380.00
	3	$251.38	$1,005.52
Ref #150	**630E89703**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, AS , (2 EACH)**	
	Awd	$1,825.00	$3,650.00
	2	$1,825.00	$3,650.00
	3	$4,139.80	$8,279.60
Ref #151	**644E00100**	**EDGE LINE, 4", (0.27 MILE)**	
	Awd	$6,485.00	$1,750.95
	2	$6,485.00	$1,750.95
	3	$6,520.89	$1,760.64

Ref #152	**644E00104**	**EDGE LINE, 6", (0.42 MILE)**	
	Awd	$8,065.00	$3,387.30
	2	$8,065.00	$3,387.30
	3	$8,109.62	$3,406.04
Ref #153	**644E00200**	**LANE LINE, 4", (0.33 MILE)**	
	Awd	$3,935.00	$1,298.55
	2	$3,935.00	$1,298.55
	3	$3,956.79	$1,305.74
Ref #154	**644E00300**	**CENTER LINE, (0.29 MILE)**	
	Awd	$9,465.00	$2,744.85
	2	$9,465.00	$2,744.85
	3	$9,517.38	$2,760.04
Ref #155	**644E00400**	**CHANNELIZING LINE, 8", (2824 FT)**	
	Awd	$1.25	$3,530.00
	2	$1.25	$3,530.00
	3	$1.26	$3,558.24
Ref #156	**644E00404**	**CHANNELIZING LINE, 12", (2074 FT)**	
	Awd	$1.50	$3,111.00
	2	$1.50	$3,111.00
	3	$1.51	$3,131.74
Ref #157	**644E00500**	**STOP LINE, (216 FT)**	
	Awd	$8.05	$1,738.80
	2	$8.05	$1,738.80
	3	$8.09	$1,747.44
Ref #158	**644E00631**	**CROSSWALK LINE, 24", AS PER PLAN, (99 FT)**	
	Awd	$7.80	$772.20
	2	$7.80	$772.20
	3	$7.84	$776.16
Ref #159	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (255 FT)**	
	Awd	$7.80	$1,989.00
	2	$7.80	$1,989.00
	3	$7.84	$1,999.20
Ref #160	**644E00900**	**ISLAND MARKING, (77 SF)**	
	Awd	$7.55	$581.35
	2	$7.55	$581.35
	3	$7.59	$584.43
Ref #161	**644E01300**	**LANE ARROW, (34 EACH)**	
	Awd	$125.00	$4,250.00
	2	$125.00	$4,250.00
	3	$125.69	$4,273.46
Ref #162	**644E01500**	**DOTTED LINE, 4", (804 FT)**	
	Awd	$1.15	$924.60
	2	$1.15	$924.60
	3	$1.16	$932.64
Ref #163	**644E01510**	**DOTTED LINE, 6", (1644 FT)**	
	Awd	$1.20	$1,972.80
	2	$1.20	$1,972.80
	3	$1.21	$1,989.24

Ref #164	**644E30000**	**REMOVAL OF PAVEMENT MARKING, (54 FT)**	
	Awd	$65.70	$3,547.80
	2	$65.70	$3,547.80
	3	$66.06	$3,567.24
Ref #165	**646E10000**	**EDGE LINE, 4", (0.08 MILE)**	
	Awd	$4,665.00	$373.20
	2	$4,665.00	$373.20
	3	$4,690.75	$375.26
Ref #166	**646E10010**	**EDGE LINE, 6", (0.94 MILE)**	
	Awd	$5,295.00	$4,977.30
	2	$5,295.00	$4,977.30
	3	$5,324.30	$5,004.84
Ref #167	**646E10100**	**LANE LINE, 4", (0.05 MILE)**	
	Awd	$2,910.00	$145.50
	2	$2,910.00	$145.50
	3	$2,926.20	$146.31
Ref #168	**646E10200**	**CENTER LINE, (0.04 MILE)**	
	Awd	$6,825.00	$273.00
	2	$6,825.00	$273.00
	3	$6,862.75	$274.51
Ref #169	**646E10300**	**CHANNELIZING LINE, 8", (225 FT)**	
	Awd	$2.35	$528.75
	2	$2.35	$528.75
	3	$2.36	$531.00
Ref #170	**646E10310**	**CHANNELIZING LINE, 12", (1781 FT)**	
	Awd	$2.80	$4,986.80
	2	$2.80	$4,986.80
	3	$2.82	$5,022.42
Ref #171	**646E10400**	**STOP LINE, (158 FT)**	
	Awd	$10.50	$1,659.00
	2	$10.50	$1,659.00
	3	$10.56	$1,668.48
Ref #172	**646E10510**	**CROSSWALK LINE, 12", (180 FT)**	
	Awd	$9.50	$1,710.00
	2	$9.50	$1,710.00
	3	$9.55	$1,719.00
Ref #173	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (45 FT)**	
	Awd	$10.00	$450.00
	2	$10.00	$450.00
	3	$10.06	$452.70
Ref #174	**646E20300**	**LANE ARROW, (24 EACH)**	
	Awd	$200.00	$4,800.00
	2	$200.00	$4,800.00
	3	$201.11	$4,826.64
Ref #175	**646E20320**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$950.00	$1,900.00
	2	$950.00	$1,900.00
	3	$955.26	$1,910.52

Ref #176	**646E20502**	**DOTTED LINE, 4", (443 FT)**	
	Awd	$2.00	$886.00
	2	$2.00	$886.00
	3	$2.01	$890.43

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$169,894.90**
2	**$169,854.90**
3	**$180,506.81**

Ref #177	**625E22900**	**NO. 1/0 AWG 2400 VOLT DISTRIBUTION CABLE, (1200 FT)**	
	Awd	$8.50	$10,200.00
	2	$8.00	$9,600.00
	3	$6.25	$7,500.00
Ref #178	**625E25402**	**CONDUIT, 2", 725.05, (348 FT)**	
	Awd	$12.00	$4,176.00
	2	$13.00	$4,524.00
	3	$5.49	$1,910.52
Ref #179	**625E25602**	**CONDUIT, 4", 725.05, (348 FT)**	
	Awd	$22.00	$7,656.00
	2	$21.00	$7,308.00
	3	$12.85	$4,471.80
Ref #180	**625E29000**	**TRENCH, (348 FT)**	
	Awd	$11.00	$3,828.00
	2	$8.00	$2,784.00
	3	$11.69	$4,068.12
Ref #181	**625E30700**	**PULL BOX, 725.08, 18", (1 EACH)**	
	Awd	$1,100.00	$1,100.00
	2	$1,200.00	$1,200.00
	3	$934.81	$934.81
Ref #182	**625E30710**	**PULL BOX, 725.08, 32", (1 EACH)**	
	Awd	$3,100.00	$3,100.00
	2	$2,375.00	$2,375.00
	3	$2,143.98	$2,143.98
Ref #183	**625E31510**	**PULL BOX REMOVED, (8 EACH)**	
	Awd	$175.00	$1,400.00
	2	$150.00	$1,200.00
	3	$177.82	$1,422.56
Ref #184	**625E32000**	**GROUND ROD, (1 EACH)**	
	Awd	$275.00	$275.00
	2	$255.00	$255.00
	3	$370.88	$370.88
Ref #185	**809E65990**	**ITS DEVICE, MISC.:RELOCATE ITS CAMERA, (1 EACH)**	
	Awd	$22,700.00	$22,700.00
	2	$35,500.00	$35,500.00
	3	$15,241.58	$15,241.58
Ref #186	**809E65990**	**ITS DEVICE, MISC.:REMOVE HAR, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$1,890.00	$1,890.00
	3	$5,080.53	$5,080.53

Section 7 - TRAFFIC SURVEILLANCE - Totals

Awd	**$56,235.00**
2	**$66,636.00**
3	**$43,144.78**

Ref #187	**625E25401**	**CONDUIT, 2", 725.04, AS PER PLAN, (290 FT)**	
	Awd	$31.00	$8,990.00
	2	$24.00	$6,960.00
	3	$12.04	$3,491.60
Ref #188	**625E25402**	**CONDUIT, 2", 725.05, (469 FT)**	
	Awd	$12.00	$5,628.00
	2	$13.00	$6,097.00
	3	$5.49	$2,574.81
Ref #189	**625E25500**	**CONDUIT, 3", 725.04, (480 FT)**	
	Awd	$27.00	$12,960.00
	2	$33.00	$15,840.00
	3	$22.81	$10,948.80
Ref #190	**625E25502**	**CONDUIT, 3", 725.05, (5 FT)**	
	Awd	$24.00	$120.00
	2	$19.00	$95.00
	3	$9.45	$47.25
Ref #191	**625E29000**	**TRENCH, (909 FT)**	
	Awd	$11.00	$9,999.00
	2	$8.00	$7,272.00
	3	$11.69	$10,626.21
Ref #192	**625E29900**	**JUNCTION BOX, (2 EACH)**	
	Awd	$2,250.00	$4,500.00
	2	$2,350.00	$4,700.00
	3	$2,337.04	$4,674.08
Ref #193	**625E30700**	**PULL BOX, 725.08, 18", (6 EACH)**	
	Awd	$1,100.00	$6,600.00
	2	$1,200.00	$7,200.00
	3	$934.82	$5,608.92
Ref #194	**625E30706**	**PULL BOX, 725.08, 24", (3 EACH)**	
	Awd	$1,400.00	$4,200.00
	2	$1,400.00	$4,200.00
	3	$1,290.45	$3,871.35
Ref #195	**625E31510**	**PULL BOX REMOVED, (13 EACH)**	
	Awd	$175.00	$2,275.00
	2	$185.00	$2,405.00
	3	$177.82	$2,311.66
Ref #196	**625E31600**	**PULL BOX, MISC.: RESET PULL BOX TO GRADE, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$425.00	$425.00
	3	$508.06	$508.06
Ref #197	**625E32000**	**GROUND ROD, (8 EACH)**	
	Awd	$275.00	$2,200.00
	2	$255.00	$2,040.00
	3	$370.88	$2,967.04

Ref #198	**630E79100**	**SIGN HANGER ASSEMBLY, MAST ARM, (2 EACH)**	
	Awd	$345.00	$690.00
	2	$345.00	$690.00
	3	$355.64	$711.28
Ref #199	**630E80100**	**SIGN, FLAT SHEET, (17.5 SF)**	
	Awd	$20.00	$350.00
	2	$20.00	$350.00
	3	$32.58	$570.15
Ref #200	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (3 EACH)**	
	Awd	$25.00	$75.00
	2	$25.00	$75.00
	3	$30.17	$90.51
Ref #201	**630E97700**	**SIGNING, MISC.:RELOCATE MAST ARM SIGN, (1 EACH)**	
	Awd	$680.00	$680.00
	2	$680.00	$680.00
	3	$301.66	$301.66
Ref #202	**632E05006**	**VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS,, (17 EACH)**	
	Awd	$1,100.00	$18,700.00
	2	$1,100.00	$18,700.00
	3	$1,270.13	$21,592.21
Ref #203	**632E05086**	**VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS,, (2 EACH)**	
	Awd	$1,900.00	$3,800.00
	2	$1,250.00	$2,500.00
	3	$2,072.86	$4,145.72
Ref #204	**632E20731**	**PEDESTRIAN SIGNAL HEAD (LED), TYPE D2, COUNTDOWN, , (6 EACH)**	
	Awd	$800.00	$4,800.00
	2	$725.00	$4,350.00
	3	$660.47	$3,962.82
Ref #205	**632E25000**	**COVERING OF VEHICULAR SIGNAL HEAD, (19 EACH)**	
	Awd	$70.00	$1,330.00
	2	$40.00	$760.00
	3	$66.05	$1,254.95
Ref #206	**632E40300**	**SIGNAL CABLE, 3 CONDUCTOR, NO. 14 AWG, (539 FT)**	
	Awd	$2.40	$1,293.60
	2	$2.80	$1,509.20
	3	$1.88	$1,013.32
Ref #207	**632E40500**	**SIGNAL CABLE, 5 CONDUCTOR, NO. 14 AWG, (939 FT)**	
	Awd	$2.50	$2,347.50
	2	$3.50	$3,286.50
	3	$2.13	$2,000.07
Ref #208	**632E40700**	**SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG, (2203 FT)**	
	Awd	$3.00	$6,609.00
	2	$4.50	$9,913.50
	3	$2.39	$5,265.17
Ref #209	**632E64010**	**SIGNAL SUPPORT FOUNDATION, (4 EACH)**	
	Awd	$9,750.00	$39,000.00
	2	$9,700.00	$38,800.00
	3	$7,366.76	$29,467.04

Ref #210	**632E64020**	**PEDESTAL FOUNDATION, (3 EACH)**	
	Awd	$1,100.00	$3,300.00
	2	$1,500.00	$4,500.00
	3	$1,117.72	$3,353.16
Ref #211	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (465 FT)**	
	Awd	$7.00	$3,255.00
	2	$6.00	$2,790.00
	3	$4.32	$2,008.80
Ref #212	**632E69800**	**SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG, (30 FT)**	
	Awd	$8.00	$240.00
	2	$6.00	$180.00
	3	$5.03	$150.90
Ref #213	**632E70001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$1,650.00	$1,650.00
	2	$4,650.00	$4,650.00
	3	$5,690.19	$5,690.19
Ref #214	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$750.00	$1,500.00
	3	$1,056.75	$2,113.50
Ref #215	**632E72131**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 12, AS PER P, (1 EACH)**	
	Awd	$17,450.00	$17,450.00
	2	$16,500.00	$16,500.00
	3	$17,451.61	$17,451.61
Ref #216	**632E72151**	**SIGNAL SUPPORT, TYPE TC-81.22, DESIGN 14, AS PER P, (1 EACH)**	
	Awd	$23,300.00	$23,300.00
	2	$22,000.00	$22,000.00
	3	$23,111.32	$23,111.32
Ref #217	**632E80700**	**SIGNAL SUPPORT, MISC.: TYPE TC-12.31, DESIGN 12 PO, (1 EACH)**	
	Awd	$37,800.00	$37,800.00
	2	$36,000.00	$36,000.00
	3	$37,240.26	$37,240.26
Ref #218	**632E80700**	**SIGNAL SUPPORT, MISC.: TYPE TC-12.31, DESIGN 12 PO, (1 EACH)**	
	Awd	$33,500.00	$33,500.00
	2	$32,500.00	$32,500.00
	3	$33,064.06	$33,064.06
Ref #219	**632E89300**	**WOOD POLE, (2 EACH)**	
	Awd	$1,400.00	$2,800.00
	2	$1,500.00	$3,000.00
	3	$1,016.11	$2,032.22
Ref #220	**632E89901**	**PEDESTAL, 8', TRANSFORMER BASE, AS PER PLAN, (3 EACH)**	
	Awd	$1,750.00	$5,250.00
	2	$1,800.00	$5,400.00
	3	$909.41	$2,728.23
Ref #221	**632E90100**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$3,750.00	$7,500.00
	3	$5,080.53	$10,161.06

Ref #222	**632E90400**	**SIGNALIZATION, MISC.: RELOCATE SIGNAL HEAD, (2 EACH)**	
	Awd	$750.00	$1,500.00
	2	$350.00	$700.00
	3	$909.42	$1,818.84
Ref #223	**632E90400**	**SIGNALIZATION, MISC.:REPROGRAM DETECTION ZONE, (1 EACH)**	
	Awd	$750.00	$750.00
	2	$700.00	$700.00
	3	$1,056.74	$1,056.74
Ref #224	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$3,100.00	$3,100.00
	2	$3,500.00	$3,500.00
	3	$1,574.97	$1,574.97
Ref #225	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$1,800.00	$1,800.00
	3	$894.17	$894.17
Ref #226	**633E75001**	**UNINTERRUPTIBLE POWER SUPPLY (UPS), 1000 WATT, AS , (1 EACH)**	
	Awd	$8,900.00	$8,900.00
	2	$8,100.00	$8,100.00
	3	$9,012.86	$9,012.86
Ref #227	**633E99300**	**CONTROLLER ITEM, MISC.:REUSE OF SPREAD SPECTRUM RA, (LUMP SUM)**	
	Awd	$2,100.00	$2,100.00
	2	$425.00	$425.00
	3	$3,556.37	$3,556.37
Ref #228	**809E69001**	**ADVANCE RADAR DETECTION, AS PER PLAN, (1 EACH)**	
	Awd	$9,950.00	$9,950.00
	2	$8,500.00	$8,500.00
	3	$9,277.04	$9,277.04
Ref #229	**809E69101**	**STOP LINE RADAR DETECTION, AS PER PLAN, (2 EACH)**	
	Awd	$9,600.00	$19,200.00
	2	$8,300.00	$16,600.00
	3	$9,622.52	$19,245.04
Ref #230	**809E69123**	**ATC CONTROLLER, AS PER PLAN, (1 EACH)**	
	Awd	$22,500.00	$22,500.00
	2	$20,000.00	$20,000.00
	3	$22,095.21	$22,095.21

Section 8 - TRAFFIC SIGNALS - Totals

Awd	**$341,542.10**
2	**$335,693.20**
3	**$325,641.23**

Ref #231	**202E30600**	**CONCRETE MEDIAN REMOVED, (107 SY)**	
	Awd	$47.24	$5,054.68
	2	$21.00	$2,247.00
	3	$40.22	$4,303.54
Ref #232	**202E32001**	**CURB REMOVED, AS PER PLAN, (435 FT)**	
	Awd	$30.00	$13,050.00
	2	$38.00	$16,530.00
	3	$30.43	$13,237.05

Ref #233	**611E04400**	**12" CONDUIT, TYPE B, (300 FT)**	
	Awd	$60.00	$18,000.00
	2	$90.00	$27,000.00
	3	$77.88	$23,364.00
Ref #234	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$1,900.00	$1,900.00
	3	$2,122.27	$2,122.27
Ref #235	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (400 HOUR)**	
	Awd	$90.00	$36,000.00
	2	$95.00	$38,000.00
	3	$77.43	$30,972.00
Ref #236	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (11 EACH)**	
	Awd	$2,220.00	$24,420.00
	2	$2,220.00	$24,420.00
	3	$2,262.45	$24,886.95
Ref #237	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$15,000.00	$15,000.00
	3	$11,216.72	$11,216.72
Ref #238	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (1 EACH)**	
	Awd	$35,000.00	$35,000.00
	2	$45,000.00	$45,000.00
	3	$25,402.63	$25,402.63
Ref #239	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (100 CY)**	
	Awd	$250.00	$25,000.00
	2	$320.00	$32,000.00
	3	$150.83	$15,083.00
Ref #240	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (53 EACH)**	
	Awd	$9.00	$477.00
	2	$8.00	$424.00
	3	$14.08	$746.24
Ref #241	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (32 EACH)**	
	Awd	$9.00	$288.00
	2	$13.00	$416.00
	3	$14.08	$450.56
Ref #242	**614E13360**	**OBJECT MARKER, TWO WAY, (85 EACH)**	
	Awd	$12.00	$1,020.00
	2	$19.00	$1,615.00
	3	$21.12	$1,795.20
Ref #243	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (72 SNMT)**	
	Awd	$500.00	$36,000.00
	2	$1,100.00	$79,200.00
	3	$648.57	$46,697.04
Ref #244	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.03 MILE)**	
	Awd	$1,345.00	$40.35
	2	$1,345.00	$40.35
	3	$1,352.33	$40.57

Ref #245	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.58 MILE)**	
	Awd	$3,005.00	$1,742.90
	2	$3,005.00	$1,742.90
	3	$3,021.62	$1,752.54
Ref #246	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (2.24 MILE)**	
	Awd	$2,495.00	$5,588.80
	2	$2,495.00	$5,588.80
	3	$2,508.80	$5,619.71
Ref #247	**614E23210**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 642 PAI, (3214 FT)**	
	Awd	$1.00	$3,214.00
	2	$1.00	$3,214.00
	3	$1.01	$3,246.14
Ref #248	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (540 FT)**	
	Awd	$0.95	$513.00
	2	$0.95	$513.00
	3	$0.96	$518.40
Ref #249	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (327 FT)**	
	Awd	$5.00	$1,635.00
	2	$5.00	$1,635.00
	3	$5.03	$1,644.81
Ref #250	**614E30200**	**WORK ZONE ARROW, CLASS I, 642 PAINT, (32 EACH)**	
	Awd	$75.00	$2,400.00
	2	$75.00	$2,400.00
	3	$75.42	$2,413.44
Ref #251	**615E20000**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, (779 SY)**	
	Awd	$88.00	$68,552.00
	2	$81.00	$63,099.00
	3	$101.91	$79,387.89
Ref #252	**616E10000**	**WATER, (126 MGAL)**	
	Awd	$10.00	$1,260.00
	2	$90.00	$11,340.00
	3	$5.28	$665.28
Ref #253	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2607 FT)**	
	Awd	$16.00	$41,712.00
	2	$20.00	$52,140.00
	3	$16.77	$43,719.39
Ref #254	**622E41110**	**PORTABLE BARRIER, ANCHORED, (350 FT)**	
	Awd	$20.00	$7,000.00
	2	$25.00	$8,750.00
	3	$19.45	$6,807.50
Ref #400	**615E10000**	**ROADS FOR MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$45,000.00	$45,000.00
	3	$14,158.39	$14,158.39

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$370,467.73**
2	**$479,215.05**
3	**$360,251.26**

Ref #255	**690E65010**	**SPECIAL - WORK INVOLVING SOLID WASTE, (25 TON)**	
	Awd	$50.00	$1,250.00
	2	$250.00	$6,250.00
	3	$726.66	$18,166.50
Ref #256	**690E65016**	**SPECIAL - WORK INVOLVING PETROLEUM CONTAMINATED SO, (25 TON)**	
	Awd	$100.00	$2,500.00
	2	$250.00	$6,250.00
	3	$469.24	$11,731.00

Section 10 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$3,750.00**
2	**$12,500.00**
3	**$29,897.50**

Ref #257	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$350,000.00	$350,000.00
	2	$300,000.00	$300,000.00
	3	$260,725.32	$260,725.32
Ref #258	**202E22900**	**APPROACH SLAB REMOVED, (356 SY)**	
	Awd	$50.00	$17,800.00
	2	$50.00	$17,800.00
	3	$45.10	$16,055.60
Ref #259	**202E23500**	**WEARING COURSE REMOVED, (356 SY)**	
	Awd	$8.00	$2,848.00
	2	$10.00	$3,560.00
	3	$14.27	$5,080.12
Ref #260	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
	3	$49,322.56	$49,322.56
Ref #261	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
	3	$53,919.07	$53,919.07
Ref #262	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (11646 LB)**	
	Awd	$3.00	$34,938.00
	2	$3.00	$34,938.00
	3	$1.95	$22,709.70
Ref #263	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$1.50	$150.00
	2	$2.75	$275.00
	3	$3.19	$319.00
Ref #264	**509E30021**	**NO. 4 DEFORMED GFRP REINFORCEMENT, AS PER PLAN, (2494 FT)**	
	Awd	$1.65	$4,115.10
	2	$2.50	$6,235.00
	3	$2.94	$7,332.36
Ref #265	**509E40000**	**CONCRETE REINFORCEMENT, MISC.: GALVANIZED REINFORC, (110652 LB)**	
	Awd	$2.25	$248,967.00
	2	$2.00	$221,304.00
	3	$2.96	$327,529.92

Ref #266	**509E40000**	**CONCRETE REINFORCEMENT, MISC.: GALVANIZED REINFORC, (6862 LB)**	
	Awd	$2.25	$15,439.50
	2	$2.50	$17,155.00
	3	$2.98	$20,448.76
Ref #267	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (56 EACH)**	
	Awd	$20.00	$1,120.00
	2	$25.00	$1,400.00
	3	$41.49	$2,323.44
Ref #268	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$4,500.00	$9,000.00
	2	$5,300.00	$10,600.00
	3	$2,208.83	$4,417.66
Ref #269	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (386 CY)**	
	Awd	$1,000.00	$386,000.00
	2	$1,200.00	$463,200.00
	3	$2,021.18	$780,175.48
Ref #270	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (43 CY)**	
	Awd	$1,500.00	$64,500.00
	2	$750.00	$32,250.00
	3	$1,759.54	$75,660.22
Ref #271	**511E41010**	**CLASS QC1 CONCRETE, PIER ABOVE FOOTINGS, (3 CY)**	
	Awd	$4,000.00	$12,000.00
	2	$8,000.00	$24,000.00
	3	$18,861.54	$56,584.62
Ref #272	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (82 CY)**	
	Awd	$1,000.00	$82,000.00
	2	$925.00	$75,850.00
	3	$1,465.15	$120,142.30
Ref #273	**511E51513**	**CLASS QC2 CONCRETE WITH QC/QA, SIDEWALK, AS PER PL, (76 CY)**	
	Awd	$450.00	$34,200.00
	2	$425.00	$32,300.00
	3	$703.52	$53,467.52
Ref #274	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1364 SY)**	
	Awd	$19.00	$25,916.00
	2	$26.50	$36,146.00
	3	$24.77	$33,786.28
Ref #275	**512E10600**	**CONCRETE REPAIR BY EPOXY INJECTION, (27 FT)**	
	Awd	$150.00	$4,050.00
	2	$185.00	$4,995.00
	3	$186.02	$5,022.54
Ref #276	**512E33000**	**TYPE 2 WATERPROOFING, (6 SY)**	
	Awd	$75.00	$450.00
	2	$115.00	$690.00
	3	$38.78	$232.68
Ref #277	**513E10240**	**STRUCTURAL STEEL MEMBERS, LEVEL 2, (292718 LB)**	
	Awd	$2.40	$702,523.20
	2	$2.05	$600,071.90
	3	$2.95	$863,518.10

Ref #278	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (5252 EACH)**	
	Awd	$4.35	$22,846.20
	2	$5.65	$29,673.80
	3	$4.58	$24,054.16
Ref #279	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (17500 SF)**	
	Awd	$8.50	$148,750.00
	2	$9.00	$157,500.00
	3	$11.56	$202,300.00
Ref #280	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (17500 SF)**	
	Awd	$4.25	$74,375.00
	2	$4.75	$83,125.00
	3	$6.84	$119,700.00
Ref #281	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (5 SF)**	
	Awd	$10.00	$50.00
	2	$35.00	$175.00
	3	$6.21	$31.05
Ref #282	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (91 SF)**	
	Awd	$7.00	$637.00
	2	$15.00	$1,365.00
	3	$9.56	$869.96
Ref #283	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (161 SF)**	
	Awd	$10.00	$1,610.00
	2	$8.00	$1,288.00
	3	$14.13	$2,274.93
Ref #284	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (222 FT)**	
	Awd	$35.00	$7,770.00
	2	$50.00	$11,100.00
	3	$56.06	$12,445.32
Ref #285	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$1,995.00	$1,995.00
	3	$6,042.99	$6,042.99
Ref #286	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (2 EACH)**	
	Awd	$2,900.00	$5,800.00
	2	$2,244.00	$4,488.00
	3	$4,561.22	$9,122.44
Ref #287	**516E44001**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$1,900.00	$19,000.00
	2	$1,439.00	$14,390.00
	3	$1,975.72	$19,757.20
Ref #288	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (26 EACH)**	
	Awd	$1,700.00	$44,200.00
	2	$1,283.00	$33,358.00
	3	$2,027.94	$52,726.44
Ref #289	**517E75123**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (147 FT)**	
	Awd	$164.00	$24,108.00
	2	$345.75	$50,825.25
	3	$479.70	$70,515.90

Ref #290	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (105 CY)**	
	Awd	$125.00	$13,125.00
	2	$150.00	$15,750.00
	3	$127.98	$13,437.90
Ref #291	**519E60000**	**SPECIAL - PATCHING CONCRETE STRUCTURE (ABUTMENT PA, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$4,218.00	$4,218.00
	3	$4,241.34	$4,241.34
Ref #292	**526E15010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (412 SY)**	
	Awd	$375.00	$154,500.00
	2	$310.00	$127,720.00
	3	$403.96	$166,431.52
Ref #293	**526E90020**	**TYPE B INSTALLATION, (104 SY)**	
	Awd	$30.00	$3,120.00
	2	$25.00	$2,600.00
	3	$10.06	$1,046.24
Ref #294	**530E00200**	**SPECIAL - STRUCTURES (AESTHETIC LETTERING), (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$8,000.00	$8,000.00
	3	$13,553.25	$13,553.25
Ref #295	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (123 FT)**	
	Awd	$132.00	$16,236.00
	2	$142.75	$17,558.25
	3	$182.00	$22,386.00
Ref #296	**607E39931**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (124 FT)**	
	Awd	$223.50	$27,714.00
	2	$234.25	$29,047.00
	3	$241.33	$29,924.92
Ref #297	**607E39994**	**TEMPORARY VANDAL FENCE, TYPE B, (245 FT)**	
	Awd	$36.00	$8,820.00
	2	$36.00	$8,820.00
	3	$28.15	$6,896.75
Ref #298	**608E53020**	**DETECTABLE WARNING, (10 SF)**	
	Awd	$50.00	$500.00
	2	$80.00	$800.00
	3	$50.28	$502.80

Section 11 - STRUCTURE OVER 20 FOOT SPAN (MOT-835-000 - Totals

Awd	**$2,656,678.00**
2	**$2,561,566.20**
3	**$3,537,034.36**

Ref #299	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$180,000.00	$180,000.00
	3	$283,545.91	$283,545.91
Ref #300	**202E22900**	**APPROACH SLAB REMOVED, (356 SY)**	
	Awd	$50.00	$17,800.00
	2	$70.00	$24,920.00
	3	$47.21	$16,806.76

Ref #301	**202E23500**	**WEARING COURSE REMOVED, (356 SY)**	
	Awd	$8.00	$2,848.00
	2	$10.00	$3,560.00
	3	$5.20	$1,851.20
Ref #302	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$25,000.00	$25,000.00
	3	$33,836.72	$33,836.72
Ref #303	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
	3	$27,536.61	$27,536.61
Ref #304	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (12375 LB)**	
	Awd	$3.00	$37,125.00
	2	$4.75	$58,781.25
	3	$5.27	$65,216.25
Ref #305	**509E20001**	**CONCRETE REINFORCEMENT, REPLACEMENT OF EXISTING CO, (100 LB)**	
	Awd	$2.00	$200.00
	2	$2.75	$275.00
	3	$3.19	$319.00
Ref #306	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (2552 FT)**	
	Awd	$2.00	$5,104.00
	2	$2.50	$6,380.00
	3	$2.94	$7,502.88
Ref #307	**509E40000**	**CONCRETE REINFORCEMENT, MISC.:GALVANIZED REINFORCI, (22887 LB)**	
	Awd	$2.25	$51,495.75
	2	$2.25	$51,495.75
	3	$3.00	$68,661.00
Ref #308	**511E31612**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (99 CY)**	
	Awd	$1,250.00	$123,750.00
	2	$1,000.00	$99,000.00
	3	$1,287.68	$127,480.32
Ref #309	**511E34450**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (26 CY)**	
	Awd	$1,000.00	$26,000.00
	2	$1,500.00	$39,000.00
	3	$1,462.94	$38,036.44
Ref #310	**511E44110**	**CLASS QC1 CONCRETE, ABUTMENT NOT INCLUDING FOOTING, (90 CY)**	
	Awd	$875.00	$78,750.00
	2	$1,075.00	$96,750.00
	3	$1,605.05	$144,454.50
Ref #311	**512E10001**	**SEALING OF CONCRETE SURFACES, AS PER PLAN, (478 SY)**	
	Awd	$22.00	$10,516.00
	2	$17.50	$8,365.00
	3	$22.12	$10,573.36
Ref #312	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (1223 SY)**	
	Awd	$19.00	$23,237.00
	2	$26.50	$32,409.50
	3	$19.11	$23,371.53

Ref #313	**512E33000**	**TYPE 2 WATERPROOFING, (2 SY)**	
	Awd	$100.00	$200.00
	2	$150.00	$300.00
	3	$38.79	$77.58
Ref #314	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (809 SY)**	
	Awd	$18.00	$14,562.00
	2	$30.00	$24,270.00
	3	$18.10	$14,642.90
Ref #315	**515E12040**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (1 EACH)**	
	Awd	$15,000.00	$15,000.00
	2	$10,500.00	$10,500.00
	3	$16,749.51	$16,749.51
Ref #316	**515E12050**	**PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (21 EACH)**	
	Awd	$12,500.00	$262,500.00
	2	$10,500.00	$220,500.00
	3	$13,086.54	$274,817.34
Ref #317	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (71 SF)**	
	Awd	$7.00	$497.00
	2	$15.00	$1,065.00
	3	$7.56	$536.76
Ref #318	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (54 SF)**	
	Awd	$13.00	$702.00
	2	$6.50	$351.00
	3	$13.02	$703.08
Ref #319	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (196 FT)**	
	Awd	$35.00	$6,860.00
	2	$50.00	$9,800.00
	3	$40.85	$8,006.60
Ref #320	**516E41100**	**1/8" PREFORMED BEARING PAD, (44 EACH)**	
	Awd	$10.00	$440.00
	2	$75.00	$3,300.00
	3	$349.81	$15,391.64
Ref #321	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (4 EACH)**	
	Awd	$225.00	$900.00
	2	$185.00	$740.00
	3	$371.39	$1,485.56
Ref #322	**516E43200**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES ONLY (, (84 EACH)**	
	Awd	$240.00	$20,160.00
	2	$200.00	$16,800.00
	3	$371.38	$31,195.92
Ref #323	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (88 CY)**	
	Awd	$125.00	$11,000.00
	2	$150.00	$13,200.00
	3	$136.79	$12,037.52
Ref #324	**519E60000**	**SPECIAL - PATCHING CONCRETE STRUCTURE (ABUTMENT PA, (LUMP SUM)**	
	Awd	$22,500.00	$22,500.00
	2	$6,327.00	$6,327.00
	3	$6,362.01	$6,362.01

Ref #325	**526E15010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (195 SY)**	
	Awd	$350.00	$68,250.00
	2	$320.00	$62,400.00
	3	$446.38	$87,044.10
Ref #326	**526E15011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (196 SY)**	
	Awd	$350.00	$68,600.00
	2	$320.00	$62,720.00
	3	$461.29	$90,412.84
Ref #327	**526E90010**	**TYPE A INSTALLATION, (178 FT)**	
	Awd	$175.00	$31,150.00
	2	$200.00	$35,600.00
	3	$222.89	$39,674.42

Section 12 - STRUCTURE OVER 20 FOOT SPAN (MOT-74-0065 - Totals

Awd	**$1,160,146.75**
2	**$1,143,809.50**
3	**$1,448,330.26**

Ref #328	**100E50200**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION ADVIS, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$19,000.00	$19,000.00
	3	$19,000.00	$19,000.00
Ref #329	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$125,000.00	$125,000.00
	2	$56,000.00	$56,000.00
	3	$0.01	$0.01
Ref #330	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$16,000.00	$16,000.00
	3	$11,598.83	$11,598.83
Ref #331	**111E10000**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (LUMP SUM)**	
	Awd	$6,250.00	$6,250.00
	2	$6,250.00	$6,250.00
	3	$6,250.00	$6,250.00
Ref #332	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$185,000.00	$185,000.00
	2	$175,000.00	$175,000.00
	3	$255,643.53	$255,643.53
Ref #333	**619E16020**	**FIELD OFFICE, TYPE C, (18 MNTH)**	
	Awd	$2,750.00	$49,500.00
	2	$2,600.00	$46,800.00
	3	$1,947.22	$35,049.96
Ref #334	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$75,000.00	$75,000.00
	3	$49,874.45	$49,874.45
Ref #335	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$400,000.00	$400,000.00
	3	$207,701.34	$207,701.34

Section 13 - INCIDENTALS - Totals

Awd	**$844,750.00**
2	**$794,050.00**
3	**$585,118.12**