Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230007
PID 102789
BUT-US 127-07.28/11.98
Federal
Type: BRIDGE REPAIR
Letting Date: 1/12/2023
Completion Date: 8/30/2023

Contract Awarded To: CATTS CONSTRUCTION INC
Award Amount: $800,713.37

Engineer's Estimate: $835,000.00

Bidder 1
CATTS CONSTRUCTION INC
21223 AURORA RD
Cuyahoga
WARRENSVILLE HTS, OH 44146
Bid $800,713.37

Bidder 2
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $826,926.40

Bidder 3
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $841,082.27

Bidder 4
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $875,623.89

Bidder 5
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $996,179.00

Bidder 6
PRUS CONSTRUCTION COMPANY
5325 WOOSTER RD
Hamilton
CINCINNATI, OH 45226
Bid $1,101,580.95

Ref #1	**201E11001**	**CLEARING AND GRUBBING, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$10,000.00	$10,000.00
	3	$4,591.93	$4,591.93
	4	$2,812.50	$2,812.50
	5	$2,300.00	$2,300.00
	6	$10,500.00	$10,500.00
Ref #2	**202E38000**	**GUARDRAIL REMOVED, (432 FT)**	
	Awd	$2.00	$864.00
	2	$6.00	$2,592.00
	3	$6.00	$2,592.00
	4	$6.30	$2,721.60
	5	$7.00	$3,024.00
	6	$6.00	$2,592.00
Ref #3	**202E42001**	**ANCHOR ASSEMBLY REMOVED, TYPE A, AS PER PLAN, (1 EACH)**	
	Awd	$416.00	$416.00
	2	$75.00	$75.00
	3	$222.61	$222.61
	4	$78.75	$78.75
	5	$85.00	$85.00
	6	$75.00	$75.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (2 EACH)**	
	Awd	$172.00	$344.00
	2	$70.00	$140.00
	3	$217.60	$435.20
	4	$73.50	$147.00
	5	$80.00	$160.00
	6	$70.00	$140.00
Ref #5	**202E42040**	**ANCHOR ASSEMBLY REMOVED, TYPE T, (2 EACH)**	
	Awd	$107.00	$214.00
	2	$50.00	$100.00
	3	$231.01	$462.02
	4	$52.50	$105.00
	5	$57.00	$114.00
	6	$50.00	$100.00
Ref #6	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (5 EACH)**	
	Awd	$71.50	$357.50
	2	$125.00	$625.00
	3	$272.60	$1,363.00
	4	$131.25	$656.25
	5	$142.00	$710.00
	6	$125.00	$625.00
Ref #7	**606E15050**	**GUARDRAIL, TYPE MGS, (125 FT)**	
	Awd	$60.00	$7,500.00
	2	$23.00	$2,875.00
	3	$23.00	$2,875.00
	4	$53.55	$6,693.75
	5	$26.00	$3,250.00
	6	$23.00	$2,875.00

Ref #8	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (225 FT)**	
	Awd	$80.00	$18,000.00
	2	$26.50	$5,962.50
	3	$26.50	$5,962.50
	4	$69.83	$15,711.75
	5	$29.00	$6,525.00
	6	$26.50	$5,962.50
Ref #9	**606E26050**	**ANCHOR ASSEMBLY, MGS TYPE B, (1 EACH)**	
	Awd	$3,747.00	$3,747.00
	2	$2,375.00	$2,375.00
	3	$2,375.00	$2,375.00
	4	$3,307.50	$3,307.50
	5	$2,650.00	$2,650.00
	6	$2,375.00	$2,375.00
Ref #10	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016 OR NCHRP 35, (6 EACH)**	
	Awd	$3,333.00	$19,998.00
	2	$2,700.00	$16,200.00
	3	$2,700.00	$16,200.00
	4	$2,940.00	$17,640.00
	5	$3,000.00	$18,000.00
	6	$2,700.00	$16,200.00
Ref #11	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (1 EACH)**	
	Awd	$2,319.00	$2,319.00
	2	$2,775.00	$2,775.00
	3	$2,775.00	$2,775.00
	4	$2,047.50	$2,047.50
	5	$3,100.00	$3,100.00
	6	$2,775.00	$2,775.00
Ref #12	**606E35141**	**BRIDGE TERMINAL ASSEMBLY, TYPE 4, AS PER PLAN, (4 EACH)**	
	Awd	$2,319.00	$9,276.00
	2	$1,600.00	$6,400.00
	3	$1,600.00	$6,400.00
	4	$2,047.50	$8,190.00
	5	$1,775.00	$7,100.00
	6	$1,600.00	$6,400.00

Section 1 - ROADWAY - Totals

Awd	**$64,035.50**
2	**$50,119.50**
3	**$46,254.26**
4	**$60,111.60**
5	**$47,018.00**
6	**$50,619.50**

Ref #13	**659E00540**	**SEEDING AND MULCHING, CLASS 3C, (455 SY)**	
	Awd	$2.50	$1,137.50
	2	$9.44	$4,295.20
	3	$14.87	$6,765.85
	4	$3.15	$1,433.25
	5	$3.00	$1,365.00
	6	$10.00	$4,550.00

Ref #14	**659E14000**	**REPAIR SEEDING AND MULCHING, (23 SY)**	
	Awd	$1.00	$23.00
	2	$1.24	$28.52
	3	$1.00	$23.00
	4	$4.20	$96.60
	5	$4.00	$92.00
	6	$1.00	$23.00
Ref #15	**659E20000**	**COMMERCIAL FERTILIZER, (0.06 TON)**	
	Awd	$660.00	$39.60
	2	$652.00	$39.12
	3	$1,500.00	$90.00
	4	$840.00	$50.40
	5	$750.00	$45.00
	6	$1,500.00	$90.00
Ref #16	**659E35000**	**WATER, (2.5 MGAL)**	
	Awd	$1.00	$2.50
	2	$1.24	$3.10
	3	$1.00	$2.50
	4	$7.20	$18.00
	5	$1.00	$2.50
	6	$1.00	$2.50
Ref #17	**832E30000**	**EROSION CONTROL, (10000 EACH)**	
	Awd	$1.00	$10,000.00
	2	$1.00	$10,000.00
	3	$1.00	$10,000.00
	4	$1.00	$10,000.00
	5	$1.00	$10,000.00
	6	$1.00	$10,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$11,202.60**
2	**$14,365.94**
3	**$16,881.35**
4	**$11,598.25**
5	**$11,504.50**
6	**$14,665.50**

Ref #18	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE (T=1.50"), (1788 SY)**	
	Awd	$23.00	$41,124.00
	2	$24.00	$42,912.00
	3	$24.00	$42,912.00
	4	$19.43	$34,740.84
	5	$11.50	$20,562.00
	6	$19.85	$35,491.80
Ref #19	**407E20000**	**NON-TRACKING TACK COAT, (221 GAL)**	
	Awd	$10.00	$2,210.00
	2	$3.00	$663.00
	3	$3.00	$663.00
	4	$15.75	$3,480.75
	5	$10.50	$2,320.50
	6	$7.30	$1,613.30

Ref #20	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (95 CY)**	
	Awd	$878.00	$83,410.00
	2	$450.00	$42,750.00
	3	$450.00	$42,750.00
	4	$771.75	$73,316.25
	5	$455.00	$43,225.00
	6	$500.00	$47,500.00

Section 3 - PAVEMENT - Totals

Awd	**$126,744.00**
2	**$86,325.00**
3	**$86,325.00**
4	**$111,537.84**
5	**$66,107.50**
6	**$84,605.10**

Ref #21	**621E00100**	**RPM, (8 EACH)**	
	Awd	$624.00	$4,992.00
	2	$470.00	$3,760.00
	3	$386.50	$3,092.00
	4	$405.83	$3,246.64
	5	$580.00	$4,640.00
	6	$524.60	$4,196.80
Ref #22	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (10 EACH)**	
	Awd	$59.00	$590.00
	2	$25.00	$250.00
	3	$68.73	$687.30
	4	$18.00	$180.00
	5	$50.00	$500.00
	6	$20.82	$208.20
Ref #23	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (21 EACH)**	
	Awd	$13.00	$273.00
	2	$15.00	$315.00
	3	$15.00	$315.00
	4	$11.55	$242.55
	5	$17.00	$357.00
	6	$32.00	$672.00
Ref #24	**642E00300**	**CENTER LINE, TYPE 1, (0.1 MILE)**	
	Awd	$26,523.00	$2,652.30
	2	$13,690.00	$1,369.00
	3	$22,295.00	$2,229.50
	4	$23,409.80	$2,340.98
	5	$25,570.00	$2,557.00
	6	$24,290.00	$2,429.00
Ref #25	**644E00104**	**EDGE LINE, 6", (0.17 MILE)**	
	Awd	$30,657.00	$5,211.69
	2	$17,845.00	$3,033.65
	3	$25,770.00	$4,380.90
	4	$27,058.53	$4,599.95
	5	$35,975.00	$6,115.75
	6	$34,175.00	$5,809.75

Ref #26	**644E00204**	**LANE LINE, 6", (0.04 MILE)**	
	Awd	$12,967.00	$518.68
	2	$9,000.00	$360.00
	3	$10,900.00	$436.00
	4	$11,445.00	$457.80
	5	$15,775.00	$631.00
	6	$14,985.00	$599.40
Ref #27	**644E00300**	**CENTER LINE, (0.08 MILE)**	
	Awd	$47,169.00	$3,773.52
	2	$23,760.00	$1,900.80
	3	$39,650.00	$3,172.00
	4	$41,632.50	$3,330.60
	5	$45,925.00	$3,674.00
	6	$43,630.00	$3,490.40
Ref #28	**646E10010**	**EDGE LINE, 6", (0.13 MILE)**	
	Awd	$44,921.00	$5,839.73
	2	$49,610.00	$6,449.30
	3	$37,760.00	$4,908.80
	4	$39,648.00	$5,154.24
	5	$40,025.00	$5,203.25
	6	$38,020.00	$4,942.60
Ref #29	**646E10110**	**LANE LINE, 6", (0.09 MILE)**	
	Awd	$19,000.00	$1,710.00
	2	$24,900.00	$2,241.00
	3	$15,975.00	$1,437.75
	4	$16,773.78	$1,509.64
	5	$27,085.00	$2,437.65
	6	$25,730.00	$2,315.70
Ref #30	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$69,101.00	$4,837.07
	2	$66,135.00	$4,629.45
	3	$58,085.00	$4,065.95
	4	$60,989.29	$4,269.25
	5	$56,650.00	$3,965.50
	6	$53,800.00	$3,766.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$30,397.99**
2	**$24,308.20**
3	**$24,725.20**
4	**$25,331.65**
5	**$30,081.15**
6	**$28,429.85**

Ref #31	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (20 HOUR)**	
	Awd	$45.00	$900.00
	2	$85.00	$1,700.00
	3	$75.00	$1,500.00
	4	$84.00	$1,680.00
	5	$75.00	$1,500.00
	6	$100.00	$2,000.00

Ref #32	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (4 EACH)**	
	Awd	$2,677.00	$10,708.00
	2	$2,340.00	$9,360.00
	3	$2,250.00	$9,000.00
	4	$1,995.72	$7,982.88
	5	$2,500.00	$10,000.00
	6	$2,250.00	$9,000.00
Ref #33	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$11,396.00	$11,396.00
	2	$8,910.00	$8,910.00
	3	$8,910.00	$8,910.00
	4	$7,770.00	$7,770.00
	5	$11,975.00	$11,975.00
	6	$9,580.00	$9,580.00
Ref #34	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (10 EACH)**	
	Awd	$7.00	$70.00
	2	$6.00	$60.00
	3	$6.00	$60.00
	4	$19.78	$197.80
	5	$6.50	$65.00
	6	$6.00	$60.00
Ref #35	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BI-DIRECTIONAL), (8 EACH)**	
	Awd	$18.00	$144.00
	2	$15.00	$120.00
	3	$15.00	$120.00
	4	$25.49	$203.92
	5	$16.50	$132.00
	6	$15.00	$120.00
Ref #36	**614E13312**	**BARRIER REFLECTOR, TYPE 2 (BI-DIRECTIONAL), (16 EACH)**	
	Awd	$20.00	$320.00
	2	$17.00	$272.00
	3	$17.00	$272.00
	4	$25.49	$407.84
	5	$19.00	$304.00
	6	$17.00	$272.00
Ref #37	**614E13360**	**OBJECT MARKER, TWO WAY, (8 EACH)**	
	Awd	$26.00	$208.00
	2	$22.00	$176.00
	3	$22.00	$176.00
	4	$29.81	$238.48
	5	$24.00	$192.00
	6	$22.00	$176.00
Ref #38	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$1,250.00	$2,500.00
	2	$995.00	$1,990.00
	3	$995.00	$1,990.00
	4	$1,044.75	$2,089.50
	5	$1,200.00	$2,400.00
	6	$1,050.00	$2,100.00

Ref #39	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.38 MILE)**	
	Awd	$3,985.00	$1,514.30
	2	$5,821.00	$2,211.98
	3	$3,350.00	$1,273.00
	4	$3,517.50	$1,336.65
	5	$4,500.00	$1,710.00
	6	$4,245.00	$1,613.10
Ref #40	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.38 MILE)**	
	Awd	$3,985.00	$1,514.30
	2	$5,821.00	$2,211.98
	3	$3,350.00	$1,273.00
	4	$3,517.50	$1,336.65
	5	$7,750.00	$2,945.00
	6	$7,350.00	$2,793.00
Ref #41	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (0.34 MILE)**	
	Awd	$2,656.00	$903.04
	2	$3,068.00	$1,043.12
	3	$2,233.00	$759.22
	4	$2,344.65	$797.18
	5	$3,135.00	$1,065.90
	6	$2,980.00	$1,013.20
Ref #42	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.34 MILE)**	
	Awd	$2,656.00	$903.04
	2	$4,042.00	$1,374.28
	3	$2,233.00	$759.22
	4	$2,344.65	$797.18
	5	$5,950.00	$2,023.00
	6	$5,655.00	$1,922.70
Ref #43	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (96 FT)**	
	Awd	$11.00	$1,056.00
	2	$3.90	$374.40
	3	$9.30	$892.80
	4	$9.77	$937.92
	5	$26.00	$2,496.00
	6	$25.00	$2,400.00
Ref #44	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (420 FT)**	
	Awd	$24.00	$10,080.00
	2	$20.00	$8,400.00
	3	$20.00	$8,400.00
	4	$18.29	$7,681.80
	5	$25.00	$10,500.00
	6	$20.00	$8,400.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$42,216.68**
2	**$38,203.76**
3	**$35,385.24**
4	**$33,457.80**
5	**$47,307.90**
6	**$41,450.00**

Ref #45	**690E98400**	**SPECIAL - MISC.: WORK INVOLVING ASBESTOS CONTAININ, (LUMP SUM)**	
	Awd	$72.00	$72.00
	2	$5,000.00	$5,000.00
	3	$295.20	$295.20
	4	$450.00	$450.00
	5	$500.00	$500.00
	6	$4,000.00	$4,000.00

Section 6 - ENVIRONMENTAL / REMEDIATION - Totals

Awd	**$72.00**
2	**$5,000.00**
3	**$295.20**
4	**$450.00**
5	**$500.00**
6	**$4,000.00**

Ref #46	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$8,604.00	$8,604.00
	2	$15,000.00	$15,000.00
	3	$89,283.43	$89,283.43
	4	$3,150.00	$3,150.00
	5	$5,700.00	$5,700.00
	6	$12,000.00	$12,000.00
Ref #47	**516E10900**	**ELASTOMERIC COMPRESSION SEAL, (108 FT)**	
	Awd	$111.00	$11,988.00
	2	$125.00	$13,500.00
	3	$140.14	$15,135.12
	4	$145.49	$15,712.92
	5	$100.00	$10,800.00
	6	$175.00	$18,900.00
Ref #48	**516E31000**	**JOINT SEALER (705.04), (84 FT)**	
	Awd	$28.50	$2,394.00
	2	$25.00	$2,100.00
	3	$25.00	$2,100.00
	4	$19.10	$1,604.40
	5	$17.50	$1,470.00
	6	$45.00	$3,780.00
Ref #49	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (47 SF)**	
	Awd	$148.00	$6,956.00
	2	$125.00	$5,875.00
	3	$201.75	$9,482.25
	4	$125.25	$5,886.75
	5	$165.00	$7,755.00
	6	$175.00	$8,225.00
Ref #50	**530E00200**	**SPECIAL - STRUCTURES MICS.: CONSULTANT FOR CONCRET, (LUMP SUM)**	
	Awd	$1,487.00	$1,487.00
	2	$2,500.00	$2,500.00
	3	$895.00	$895.00
	4	$8,793.75	$8,793.75
	5	$8,500.00	$8,500.00
	6	$7,000.00	$7,000.00

Ref #51	**844E10000**	**CONCRETE PATCHING WITH GALVANIC ANODE PROTECTION, (751 SF)**	
	Awd	$148.00	$111,148.00
	2	$125.00	$93,875.00
	3	$148.42	$111,463.42
	4	$151.12	$113,491.12
	5	$92.00	$69,092.00
	6	$225.00	$168,975.00
Ref #52	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (1134 SY)**	
	Awd	$48.00	$54,432.00
	2	$50.00	$56,700.00
	3	$63.31	$71,793.54
	4	$85.54	$97,002.36
	5	$150.00	$170,100.00
	6	$63.00	$71,442.00
Ref #53	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (1134 SY)**	
	Awd	$91.00	$103,194.00
	2	$95.00	$107,730.00
	3	$44.92	$50,939.28
	4	$80.61	$91,411.74
	5	$150.00	$170,100.00
	6	$84.00	$95,256.00
Ref #54	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (29 CY)**	
	Awd	$538.00	$15,602.00
	2	$400.00	$11,600.00
	3	$584.68	$16,955.72
	4	$690.00	$20,010.00
	5	$450.00	$13,050.00
	6	$425.00	$12,325.00
Ref #55	**848E50000**	**HAND CHIPPING, (23 SY)**	
	Awd	$125.00	$2,875.00
	2	$150.00	$3,450.00
	3	$469.50	$10,798.50
	4	$132.75	$3,053.25
	5	$165.00	$3,795.00
	6	$600.00	$13,800.00
Ref #56	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$329.00	$329.00
	2	$500.00	$500.00
	3	$4,739.54	$4,739.54
	4	$2,520.00	$2,520.00
	5	$2,250.00	$2,250.00
	6	$2,500.00	$2,500.00
Ref #57	**848E50200**	**FULL-DEPTH REPAIR, (11 CY)**	
	Awd	$536.00	$5,896.00
	2	$1,300.00	$14,300.00
	3	$1,847.97	$20,327.67
	4	$1,366.88	$15,035.68
	5	$600.00	$6,600.00
	6	$2,800.00	$30,800.00

Section 7 - STRUCTURE REPAIR (BUT-US 127-0728) - Totals

Awd	**$324,905.00**
2	**$327,130.00**
3	**$403,913.47**
4	**$377,671.97**
5	**$469,212.00**
6	**$445,003.00**

Ref #58	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$1,440.00	$1,440.00
	2	$15,000.00	$15,000.00
	3	$817.90	$817.90
	4	$2,250.00	$2,250.00
	5	$3,087.95	$3,087.95
	6	$6,000.00	$6,000.00
Ref #59	**516E31000**	**JOINT SEALER (705.04), (68 FT)**	
	Awd	$28.50	$1,938.00
	2	$25.00	$1,700.00
	3	$25.00	$1,700.00
	4	$19.10	$1,298.80
	5	$20.00	$1,360.00
	6	$55.00	$3,740.00
Ref #60	**517E75600**	**DEEP BEAM BRIDGE RETROFIT RAILING, (230 FT)**	
	Awd	$143.00	$32,890.00
	2	$160.00	$36,800.00
	3	$140.00	$32,200.00
	4	$126.79	$29,161.70
	5	$155.00	$35,650.00
	6	$140.00	$32,200.00
Ref #61	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (184 FT)**	
	Awd	$13.00	$2,392.00
	2	$14.75	$2,714.00
	3	$14.75	$2,714.00
	4	$19.31	$3,553.04
	5	$15.00	$2,760.00
	6	$32.00	$5,888.00
Ref #62	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (416 SY)**	
	Awd	$48.60	$20,217.60
	2	$140.00	$58,240.00
	3	$131.72	$54,795.52
	4	$151.30	$62,940.80
	5	$150.00	$62,400.00
	6	$138.00	$57,408.00
Ref #63	**848E20000**	**SURFACE PREPARATION USING HYDRODEMOLITION, (416 SY)**	
	Awd	$90.00	$37,440.00
	2	$195.00	$81,120.00
	3	$62.57	$26,029.12
	4	$124.44	$51,767.04
	5	$90.00	$37,440.00
	6	$92.00	$38,272.00

Ref #64	**848E30000**	**MICRO SILICA MODIFIED CONCRETE OVERLAY (VARIABLE T, (12 CY)**	
	Awd	$556.00	$6,672.00
	2	$400.00	$4,800.00
	3	$584.68	$7,016.16
	4	$690.00	$8,280.00
	5	$450.00	$5,400.00
	6	$450.00	$5,400.00
Ref #65	**848E50000**	**HAND CHIPPING, (4 SY)**	
	Awd	$104.00	$416.00
	2	$150.00	$600.00
	3	$605.02	$2,420.08
	4	$132.75	$531.00
	5	$400.00	$1,600.00
	6	$600.00	$2,400.00
Ref #66	**848E50100**	**TEST SLAB, (LUMP SUM)**	
	Awd	$330.00	$330.00
	2	$500.00	$500.00
	3	$4,739.54	$4,739.54
	4	$2,520.00	$2,520.00
	5	$2,250.00	$2,250.00
	6	$2,500.00	$2,500.00

Section 8 - STRUCTURE REPAIR (BUT-US 127-1198) - Totals

Awd	**$103,735.60**
2	**$201,474.00**
3	**$132,432.32**
4	**$162,302.38**
5	**$151,947.95**
6	**$153,808.00**

Ref #67	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$8,404.00	$8,404.00
	2	$8,000.00	$8,000.00
	3	$0.01	$0.01
	4	$10,810.00	$10,810.00
	5	$9,500.00	$9,500.00
	6	$10,000.00	$10,000.00
Ref #68	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$38,000.00	$38,000.00
	2	$44,000.00	$44,000.00
	3	$33,719.71	$33,719.71
	4	$59,043.00	$59,043.00
	5	$108,000.00	$108,000.00
	6	$225,000.00	$225,000.00
Ref #69	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$8,000.00	$8,000.00
	3	$4,723.12	$4,723.12
	4	$3,225.00	$3,225.00
	5	$5,000.00	$5,000.00
	6	$4,000.00	$4,000.00

Ref #70	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$20,000.00	$20,000.00
	3	$56,427.39	$56,427.39
	4	$20,084.40	$20,084.40
	5	$50,000.00	$50,000.00
	6	$40,000.00	$40,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$97,404.00**
2	**$80,000.00**
3	**$94,870.23**
4	**$93,162.40**
5	**$172,500.00**
6	**$279,000.00**