Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230037
PID 108747
JAC-SR 139-10.44
Non-Federal
Type: CULVERT REPLACEMENT
Letting Date: 1/12/2023
Completion Date: 8/31/2023

Contract Awarded To: ALAN STONE CO INC
Award Amount: $583,719.80

Engineer's Estimate: $775,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $583,719.80

Bidder 2
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $585,554.54

Bidder 3
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
Bid $623,034.70

Bidder 4
DOUBLE Z CONSTRUCTION COMPANY
2550 HARRISON RD
Franklin
COLUMBUS, OH 43204
Bid $649,952.80

Bidder 5
AXIS CIVIL CONSTRUCTION LLC
1196 Technology Drive
Franklin
Gahanna, OH 43230
Bid $692,502.84

Bidder 6
HEAVY HIGHWAY CONSTRUCTION COMPANY LLC
8795 STATE ROUTE 56 E
Pickaway
CIRCLEVILLE, OH 43113
Bid $697,070.69

Bidder 7
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $705,587.40

Bidder 8
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $790,070.49

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$23,000.00	$23,000.00
	3	$17,000.00	$17,000.00
	4	$30,000.00	$30,000.00
	5	$45,000.00	$45,000.00
	6	$5,000.00	$5,000.00
	7	$20,750.00	$20,750.00
	8	$15,000.00	$15,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (481 SY)**	
	Awd	$12.00	$5,772.00
	2	$12.50	$6,012.50
	3	$10.00	$4,810.00
	4	$25.00	$12,025.00
	5	$12.00	$5,772.00
	6	$25.00	$12,025.00
	7	$16.50	$7,936.50
	8	$22.00	$10,582.00
Ref #3	**202E38000**	**GUARDRAIL REMOVED, (387.5 FT)**	
	Awd	$2.00	$775.00
	2	$5.00	$1,937.50
	3	$1.00	$387.50
	4	$3.00	$1,162.50
	5	$5.00	$1,937.50
	6	$2.00	$775.00
	7	$3.50	$1,356.25
	8	$2.00	$775.00
Ref #4	**202E42000**	**ANCHOR ASSEMBLY REMOVED, TYPE A, (3 EACH)**	
	Awd	$320.00	$960.00
	2	$300.00	$900.00
	3	$250.00	$750.00
	4	$250.00	$750.00
	5	$400.00	$1,200.00
	6	$700.00	$2,100.00
	7	$58.00	$174.00
	8	$800.00	$2,400.00
Ref #5	**203E10000**	**EXCAVATION, (379 CY)**	
	Awd	$18.00	$6,822.00
	2	$23.70	$8,982.30
	3	$20.00	$7,580.00
	4	$30.00	$11,370.00
	5	$25.00	$9,475.00
	6	$18.00	$6,822.00
	7	$10.30	$3,903.70
	8	$36.00	$13,644.00
Ref #6	**203E20000**	**EMBANKMENT, (344 CY)**	
	Awd	$10.00	$3,440.00
	2	$15.40	$5,297.60
	3	$25.00	$8,600.00
	4	$20.00	$6,880.00
	5	$25.00	$8,600.00
	6	$22.00	$7,568.00
	7	$11.00	$3,784.00
	8	$40.00	$13,760.00

Ref #7	**204E10000**	**SUBGRADE COMPACTION, (897 SY)**	
	Awd	$3.00	$2,691.00
	2	$3.60	$3,229.20
	3	$6.00	$5,382.00
	4	$6.00	$5,382.00
	5	$3.00	$2,691.00
	6	$2.00	$1,794.00
	7	$3.00	$2,691.00
	8	$3.80	$3,408.60
Ref #8	**606E15050**	**GUARDRAIL, TYPE MGS, (225 FT)**	
	Awd	$24.80	$5,580.00
	2	$35.00	$7,875.00
	3	$40.00	$9,000.00
	4	$32.18	$7,240.50
	5	$32.18	$7,240.50
	6	$25.00	$5,625.00
	7	$32.18	$7,240.50
	8	$24.80	$5,580.00
Ref #9	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,385.00	$1,385.00
	2	$1,250.00	$1,250.00
	3	$1,300.00	$1,300.00
	4	$1,200.00	$1,200.00
	5	$1,200.00	$1,200.00
	6	$1,385.00	$1,385.00
	7	$1,200.00	$1,200.00
	8	$1,385.00	$1,385.00

Section 1 - ROADWAY - Totals

Awd	**$52,425.00**
2	**$58,484.10**
3	**$54,809.50**
4	**$76,010.00**
5	**$83,116.00**
6	**$43,094.00**
7	**$49,035.95**
8	**$66,534.60**

Ref #10	**659E10000**	**SEEDING AND MULCHING, (1608 SY)**	
	Awd	$2.00	$3,216.00
	2	$2.00	$3,216.00
	3	$2.50	$4,020.00
	4	$4.25	$6,834.00
	5	$1.98	$3,183.84
	6	$1.98	$3,183.84
	7	$6.50	$10,452.00
	8	$2.07	$3,328.56

Ref #11	**659E14000**	**REPAIR SEEDING AND MULCHING, (80 SY)**	
	Awd	$5.00	$400.00
	2	$3.00	$240.00
	3	$0.05	$4.00
	4	$2.98	$238.40
	5	$2.98	$238.40
	6	$2.98	$238.40
	7	$5.00	$400.00
	8	$0.79	$63.20
Ref #12	**659E20000**	**COMMERCIAL FERTILIZER, (0.22 TON)**	
	Awd	$1,000.00	$220.00
	2	$1,400.00	$308.00
	3	$1,000.00	$220.00
	4	$1,400.00	$308.00
	5	$1,400.00	$308.00
	6	$1,400.00	$308.00
	7	$1,000.00	$220.00
	8	$760.00	$167.20
Ref #13	**659E31000**	**LIME, (0.33 ACRE)**	
	Awd	$800.00	$264.00
	2	$80.00	$26.40
	3	$100.00	$33.00
	4	$80.00	$26.40
	5	$80.00	$26.40
	6	$80.00	$26.40
	7	$100.00	$33.00
	8	$155.00	$51.15
Ref #14	**659E35000**	**WATER, (8.7 MGAL)**	
	Awd	$100.00	$870.00
	2	$1.00	$8.70
	3	$1.00	$8.70
	4	$1.00	$8.70
	5	$1.00	$8.70
	6	$1.00	$8.70
	7	$15.00	$130.50
	8	$1.00	$8.70
Ref #15	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (74 SY)**	
	Awd	$25.00	$1,850.00
	2	$4.00	$296.00
	3	$4.00	$296.00
	4	$4.00	$296.00
	5	$4.00	$296.00
	6	$4.00	$296.00
	7	$3.00	$222.00
	8	$2.26	$167.24
Ref #16	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00
	3	$1.00	$2,000.00
	4	$1.00	$2,000.00
	5	$1.00	$2,000.00
	6	$1.00	$2,000.00
	7	$1.00	$2,000.00
	8	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,820.00**
2	**$6,095.10**
3	**$6,581.70**
4	**$9,711.50**
5	**$6,061.34**
6	**$6,061.34**
7	**$13,457.50**
8	**$5,786.05**

Ref #17	**605E31100**	**AGGREGATE DRAINS, (119 FT)**	
	Awd	$15.00	$1,785.00
	2	$25.00	$2,975.00
	3	$25.00	$2,975.00
	4	$14.00	$1,666.00
	5	$20.00	$2,380.00
	6	$12.00	$1,428.00
	7	$22.25	$2,647.75
	8	$28.80	$3,427.20

Section 3 - DRAINAGE - Totals

Awd	**$1,785.00**
2	**$2,975.00**
3	**$2,975.00**
4	**$1,666.00**
5	**$2,380.00**
6	**$1,428.00**
7	**$2,647.75**
8	**$3,427.20**

Ref #18	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (305 FT)**	
	Awd	$8.50	$2,592.50
	2	$3.40	$1,037.00
	3	$8.00	$2,440.00
	4	$3.00	$915.00
	5	$3.00	$915.00
	6	$5.00	$1,525.00
	7	$5.00	$1,525.00
	8	$3.00	$915.00

Ref #19	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, (VARIABLE DEPT, (328 SY)**	
	Awd	$12.00	$3,936.00
	2	$40.00	$13,120.00
	3	$40.00	$13,120.00
	4	$40.00	$13,120.00
	5	$25.00	$8,200.00
	6	$7.00	$2,296.00
	7	$22.75	$7,462.00
	8	$40.00	$13,120.00

Ref #20	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (70 CY)**	
	Awd	$350.00	$24,500.00
	2	$250.00	$17,500.00
	3	$265.00	$18,550.00
	4	$250.00	$17,500.00
	5	$350.00	$24,500.00
	6	$340.00	$23,800.00
	7	$370.00	$25,900.00
	8	$250.00	$17,500.00
Ref #21	**304E20000**	**AGGREGATE BASE, (87 CY)**	
	Awd	$80.00	$6,960.00
	2	$95.00	$8,265.00
	3	$100.00	$8,700.00
	4	$100.00	$8,700.00
	5	$130.00	$11,310.00
	6	$65.00	$5,655.00
	7	$110.00	$9,570.00
	8	$140.00	$12,180.00
Ref #22	**407E10000**	**TACK COAT, (137 GAL)**	
	Awd	$4.00	$548.00
	2	$3.00	$411.00
	3	$3.00	$411.00
	4	$3.00	$411.00
	5	$3.00	$411.00
	6	$9.00	$1,233.00
	7	$2.50	$342.50
	8	$3.00	$411.00
Ref #23	**411E10000**	**STABILIZED CRUSHED AGGREGATE, (84 CY)**	
	Awd	$79.00	$6,636.00
	2	$70.00	$5,880.00
	3	$125.00	$10,500.00
	4	$95.00	$7,980.00
	5	$130.00	$10,920.00
	6	$95.00	$7,980.00
	7	$96.00	$8,064.00
	8	$150.00	$12,600.00
Ref #24	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (62 CY)**	
	Awd	$375.00	$23,250.00
	2	$235.00	$14,570.00
	3	$250.00	$15,500.00
	4	$235.00	$14,570.00
	5	$360.00	$22,320.00
	6	$465.00	$28,830.00
	7	$390.00	$24,180.00
	8	$235.00	$14,570.00
Ref #25	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (22 CY)**	
	Awd	$350.00	$7,700.00
	2	$250.00	$5,500.00
	3	$350.00	$7,700.00
	4	$250.00	$5,500.00
	5	$355.00	$7,810.00
	6	$385.00	$8,470.00
	7	$370.00	$8,140.00
	8	$250.00	$5,500.00

Section 4 - PAVEMENT - Totals

Awd	**$76,122.50**
2	**$66,283.00**
3	**$76,921.00**
4	**$68,696.00**
5	**$86,386.00**
6	**$79,789.00**
7	**$85,183.50**
8	**$76,796.00**

Ref #26	**621E00100**	**RPM, (6 EACH)**	
	Awd	$340.00	$2,040.00
	2	$340.00	$2,040.00
	3	$340.00	$2,040.00
	4	$340.00	$2,040.00
	5	$340.00	$2,040.00
	6	$500.00	$3,000.00
	7	$500.00	$3,000.00
	8	$340.00	$2,040.00
Ref #27	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (6 EACH)**	
	Awd	$17.00	$102.00
	2	$40.00	$240.00
	3	$1.00	$6.00
	4	$20.00	$120.00
	5	$44.00	$264.00
	6	$20.00	$120.00
	7	$11.00	$66.00
	8	$80.00	$480.00
Ref #28	**626E00112**	**BARRIER REFLECTOR, TYPE 3, (BIDIRECTIONAL), (3 EACH)**	
	Awd	$15.00	$45.00
	2	$10.00	$30.00
	3	$15.00	$45.00
	4	$110.00	$330.00
	5	$15.00	$45.00
	6	$8.00	$24.00
	7	$15.00	$45.00
	8	$15.00	$45.00
Ref #29	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (77.5 FT)**	
	Awd	$15.00	$1,162.50
	2	$15.00	$1,162.50
	3	$15.00	$1,162.50
	4	$15.00	$1,162.50
	5	$15.00	$1,162.50
	6	$15.00	$1,162.50
	7	$15.00	$1,162.50
	8	$18.00	$1,395.00

Ref #30	**630E08600**	**SIGN POST REFLECTOR, (6 EACH)**	
	Awd	$55.00	$330.00
	2	$55.00	$330.00
	3	$60.00	$360.00
	4	$55.00	$330.00
	5	$55.00	$330.00
	6	$70.00	$420.00
	7	$40.00	$240.00
	8	$45.00	$270.00
Ref #31	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (8 EACH)**	
	Awd	$60.00	$480.00
	2	$35.00	$280.00
	3	$50.00	$400.00
	4	$35.00	$280.00
	5	$35.00	$280.00
	6	$100.00	$800.00
	7	$25.00	$200.00
	8	$60.00	$480.00
Ref #32	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.16 MILE)**	
	Awd	$9,885.00	$1,581.60
	2	$9,885.00	$1,581.60
	3	$10,000.00	$1,600.00
	4	$9,885.00	$1,581.60
	5	$9,885.00	$1,581.60
	6	$7,000.00	$1,120.00
	7	$5,785.00	$925.60
	8	$9,885.00	$1,581.60
Ref #33	**642E00300**	**CENTER LINE, TYPE 1, (0.08 MILE)**	
	Awd	$13,180.00	$1,054.40
	2	$13,180.00	$1,054.40
	3	$14,000.00	$1,120.00
	4	$13,180.00	$1,054.40
	5	$13,180.00	$1,054.40
	6	$7,000.00	$560.00
	7	$11,095.00	$887.60
	8	$13,180.00	$1,054.40

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,795.50**
2	**$6,718.50**
3	**$6,733.50**
4	**$6,898.50**
5	**$6,757.50**
6	**$7,206.50**
7	**$6,526.70**
8	**$7,346.00**

Ref #34	**253E02000**	**PAVEMENT REPAIR, (75 CY)**	
	Awd	$200.00	$15,000.00
	2	$335.00	$25,125.00
	3	$235.00	$17,625.00
	4	$85.00	$6,375.00
	5	$190.00	$14,250.00
	6	$340.00	$25,500.00
	7	$487.00	$36,525.00
	8	$335.00	$25,125.00
Ref #35	**407E10000**	**TACK COAT, (50 GAL)**	
	Awd	$4.00	$200.00
	2	$3.00	$150.00
	3	$3.00	$150.00
	4	$3.00	$150.00
	5	$3.00	$150.00
	6	$9.00	$450.00
	7	$2.50	$125.00
	8	$3.00	$150.00
Ref #36	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (50 CY)**	
	Awd	$375.00	$18,750.00
	2	$235.00	$11,750.00
	3	$150.00	$7,500.00
	4	$180.00	$9,000.00
	5	$260.00	$13,000.00
	6	$460.00	$23,000.00
	7	$390.00	$19,500.00
	8	$235.00	$11,750.00
Ref #37	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (8 HOUR)**	
	Awd	$70.85	$566.80
	2	$78.00	$624.00
	3	$40.00	$320.00
	4	$55.00	$440.00
	5	$55.00	$440.00
	6	$75.00	$600.00
	7	$95.00	$760.00
	8	$85.00	$680.00
Ref #38	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$8,780.00	$8,780.00
	2	$9,000.00	$9,000.00
	3	$9,000.00	$9,000.00
	4	$9,000.00	$9,000.00
	5	$8,780.00	$8,780.00
	6	$5,117.00	$5,117.00
	7	$7,500.00	$7,500.00
	8	$7,400.00	$7,400.00
Ref #39	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (50 CY)**	
	Awd	$300.00	$15,000.00
	2	$265.00	$13,250.00
	3	$150.00	$7,500.00
	4	$180.00	$9,000.00
	5	$260.00	$13,000.00
	6	$340.00	$17,000.00
	7	$260.00	$13,000.00
	8	$250.00	$12,500.00

Ref #40	**616E10000**	**WATER, (1 MGAL)**	
	Awd	$1.00	$1.00
	2	$399.52	$399.52
	3	$1.00	$1.00
	4	$40.00	$40.00
	5	$1.00	$1.00
	6	$1.00	$1.00
	7	$1.00	$1.00
	8	$150.00	$150.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$58,297.80**
2	**$60,298.52**
3	**$42,096.00**
4	**$34,005.00**
5	**$49,621.00**
6	**$71,668.00**
7	**$77,411.00**
8	**$57,755.00**

Ref #41	**202E11202**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, (LUMP SUM)**	
	Awd	$9,800.00	$9,800.00
	2	$15,850.00	$15,850.00
	3	$23,000.00	$23,000.00
	4	$28,000.00	$28,000.00
	5	$18,000.00	$18,000.00
	6	$50,000.00	$50,000.00
	7	$13,500.00	$13,500.00
	8	$65,000.00	$65,000.00
Ref #42	**202E23500**	**WEARING COURSE REMOVED, (80 SY)**	
	Awd	$4.50	$360.00
	2	$8.00	$640.00
	3	$10.00	$800.00
	4	$30.00	$2,400.00
	5	$9.00	$720.00
	6	$20.00	$1,600.00
	7	$5.00	$400.00
	8	$24.00	$1,920.00
Ref #43	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$14,000.00	$14,000.00
	3	$5,000.00	$5,000.00
	4	$11,000.00	$11,000.00
	5	$17,000.00	$17,000.00
	6	$25,000.00	$25,000.00
	7	$18,000.00	$18,000.00
	8	$9,000.00	$9,000.00

Ref #44	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$2,100.00	$2,100.00
	3	$2,000.00	$2,000.00
	4	$18,000.00	$18,000.00
	5	$13,000.00	$13,000.00
	6	$8,500.00	$8,500.00
	7	$6,000.00	$6,000.00
	8	$25,000.00	$25,000.00
Ref #45	**503E31100**	**ROCK EXCAVATION, (72 CY)**	
	Awd	$55.00	$3,960.00
	2	$85.00	$6,120.00
	3	$80.00	$5,760.00
	4	$165.00	$11,880.00
	5	$160.00	$11,520.00
	6	$250.00	$18,000.00
	7	$53.00	$3,816.00
	8	$55.00	$3,960.00
Ref #46	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (8364 LB)**	
	Awd	$3.00	$25,092.00
	2	$2.13	$17,815.32
	3	$2.00	$16,728.00
	4	$2.70	$22,582.80
	5	$2.25	$18,819.00
	6	$2.75	$23,001.00
	7	$3.75	$31,365.00
	8	$2.26	$18,902.64
Ref #47	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (128 CY)**	
	Awd	$400.00	$51,200.00
	2	$565.00	$72,320.00
	3	$525.00	$67,200.00
	4	$570.00	$72,960.00
	5	$550.00	$70,400.00
	6	$600.00	$76,800.00
	7	$450.00	$57,600.00
	8	$710.00	$90,880.00
Ref #48	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$2,700.00	$5,400.00
	2	$1,100.00	$2,200.00
	3	$1,700.00	$3,400.00
	4	$1,250.00	$2,500.00
	5	$1,600.00	$3,200.00
	6	$600.00	$1,200.00
	7	$1,400.00	$2,800.00
	8	$3,000.00	$6,000.00
Ref #49	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (64 SY)**	
	Awd	$68.00	$4,352.00
	2	$25.00	$1,600.00
	3	$45.00	$2,880.00
	4	$23.00	$1,472.00
	5	$23.00	$1,472.00
	6	$20.00	$1,280.00
	7	$29.00	$1,856.00
	8	$45.00	$2,880.00

Ref #50	**512E33000**	**TYPE 2 WATERPROOFING, (242 SY)**	
	Awd	$22.00	$5,324.00
	2	$29.00	$7,018.00
	3	$15.00	$3,630.00
	4	$23.00	$5,566.00
	5	$20.00	$4,840.00
	6	$21.00	$5,082.00
	7	$34.00	$8,228.00
	8	$26.50	$6,413.00
Ref #51	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (165 CY)**	
	Awd	$104.00	$17,160.00
	2	$105.00	$17,325.00
	3	$90.00	$14,850.00
	4	$75.00	$12,375.00
	5	$128.00	$21,120.00
	6	$125.00	$20,625.00
	7	$80.00	$13,200.00
	8	$130.00	$21,450.00
Ref #52	**611E70000**	**CONDUIT, TYPE A, PRECAST REINFORCED CONCRETE THREE, (63 FT)**	
	Awd	$1,800.00	$113,400.00
	2	$2,080.00	$131,040.00
	3	$2,710.00	$170,730.00
	4	$2,530.00	$159,390.00
	5	$2,750.00	$173,250.00
	6	$2,145.00	$135,135.00
	7	$2,800.00	$176,400.00
	8	$3,500.00	$220,500.00
Ref #53	**851E10000**	**PRECAST GRAVITY AND SEMIGRAVITY RETAINING WALL, (282 SF)**	
	Awd	$93.00	$26,226.00
	2	$126.00	$35,532.00
	3	$145.00	$40,890.00
	4	$85.00	$23,970.00
	5	$120.00	$33,840.00
	6	$100.00	$28,200.00
	7	$121.00	$34,122.00
	8	$120.00	$33,840.00
Ref #54	**851E11000**	**NATURAL SOIL, (6 CY)**	
	Awd	$50.00	$300.00
	2	$342.00	$2,052.00
	3	$50.00	$300.00
	4	$120.00	$720.00
	5	$200.00	$1,200.00
	6	$50.00	$300.00
	7	$23.00	$138.00
	8	$80.00	$480.00
Ref #55	**851E14000**	**ON-SITE ASSISTANCE, (2 DAY)**	
	Awd	$250.00	$500.00
	2	$250.00	$500.00
	3	$1,000.00	$2,000.00
	4	$300.00	$600.00
	5	$600.00	$1,200.00
	6	$500.00	$1,000.00
	7	$2,500.00	$5,000.00
	8	$1,000.00	$2,000.00

Ref #56	**851E15000**	**WALL DRAINAGE SYSTEM, (LUMP SUM)**	
	Awd	$26,000.00	$26,000.00
	2	$5,400.00	$5,400.00
	3	$4,000.00	$4,000.00
	4	$5,000.00	$5,000.00
	5	$4,500.00	$4,500.00
	6	$5,000.00	$5,000.00
	7	$5,000.00	$5,000.00
	8	$3,000.00	$3,000.00
Ref #57	**851E15500**	**PGSRW INSPECTION AND COMPACTION TESTING, (LUMP SUM)**	
	Awd	$1,300.00	$1,300.00
	2	$7,800.00	$7,800.00
	3	$2,000.00	$2,000.00
	4	$1,250.00	$1,250.00
	5	$4,500.00	$4,500.00
	6	$12,000.00	$12,000.00
	7	$2,500.00	$2,500.00
	8	$4,000.00	$4,000.00

Section 7 - STRUCTURE 20 FOOT SPAN AND UNDER (JAC-13 - Totals

Awd	**$331,374.00**
2	**$339,312.32**
3	**$365,168.00**
4	**$379,665.80**
5	**$398,581.00**
6	**$412,723.00**
7	**$379,925.00**
8	**$515,225.64**

Ref #58	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$4,500.00	$4,500.00
	2	$3,288.00	$3,288.00
	3	$19,000.00	$19,000.00
	4	$5,000.00	$5,000.00
	5	$7,500.00	$7,500.00
	6	$30,000.00	$30,000.00
	7	$19,000.00	$19,000.00
	8	$6,000.00	$6,000.00
Ref #59	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$2,500.00	$2,500.00
	3	$20,000.00	$20,000.00
	4	$10,000.00	$10,000.00
	5	$15,000.00	$15,000.00
	6	$5,000.00	$5,000.00
	7	$4,000.00	$4,000.00
	8	$3,200.00	$3,200.00

Ref #60	**619E16010**	**FIELD OFFICE, TYPE B, (3 MNTH)**	
	Awd	$1,000.00	$3,000.00
	2	$3,200.00	$9,600.00
	3	$1,250.00	$3,750.00
	4	$1,600.00	$4,800.00
	5	$2,200.00	$6,600.00
	6	$1,200.00	$3,600.00
	7	$1,800.00	$5,400.00
	8	$6,000.00	$18,000.00
Ref #61	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$7,600.00	$7,600.00
	2	$10,000.00	$10,000.00
	3	$5,000.00	$5,000.00
	4	$8,500.00	$8,500.00
	5	$8,500.00	$8,500.00
	6	$6,500.00	$6,500.00
	7	$13,000.00	$13,000.00
	8	$10,000.00	$10,000.00
Ref #62	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$19,000.00	$19,000.00
	2	$20,000.00	$20,000.00
	3	$20,000.00	$20,000.00
	4	$45,000.00	$45,000.00
	5	$22,000.00	$22,000.00
	6	$30,000.85	$30,000.85
	7	$50,000.00	$50,000.00
	8	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$48,100.00**
2	**$45,388.00**
3	**$67,750.00**
4	**$73,300.00**
5	**$59,600.00**
6	**$75,100.85**
7	**$91,400.00**
8	**$57,200.00**