Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 234000
PID 111652
ASD-US 42-18.03
Federal
Type: SLIDE REPAIR
Letting Date: 1/12/2023
Completion Date: 10/31/2023

Contract Awarded To: ALAN STONE CO INC
Award Amount: $874,933.13

Engineer's Estimate: $1,035,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $874,933.13

Bidder 2
RIETSCHLIN CONSTRUCTION INC
4240 BAKER RD
Crawford
CRESTLINE, OH 44827
Bid $951,391.50

Ref #1	**202E23000**	**PAVEMENT REMOVED, (6 SY)**	
	Awd	$170.00	$1,020.00
	2	$100.00	$600.00
Ref #2	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (18 FT)**	
	Awd	$31.00	$558.00
	2	$75.00	$1,350.00
Ref #3	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (612.5 FT)**	
	Awd	$3.00	$1,837.50
	2	$6.00	$3,675.00
Ref #4	**203E10000**	**EXCAVATION, (122.9 CY)**	
	Awd	$31.00	$3,809.90
	2	$40.00	$4,916.00
Ref #5	**203E20000**	**EMBANKMENT, (207.5 CY)**	
	Awd	$7.00	$1,452.50
	2	$25.00	$5,187.50
Ref #6	**204E10000**	**SUBGRADE COMPACTION, (10 SY)**	
	Awd	$15.00	$150.00
	2	$60.00	$600.00
Ref #7	**606E16500**	**GUARDRAIL REBUILT, TYPE 5, (612.5 FT)**	
	Awd	$14.80	$9,065.00
	2	$17.00	$10,412.50

Section 1 - ROADWAY - Totals

Awd	**$17,892.90**
2	**$26,741.00**

Ref #8	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (5.3 CY)**	
	Awd	$321.00	$1,701.30
	2	$650.00	$3,445.00
Ref #9	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$110.00	$220.00
	2	$110.00	$220.00
Ref #10	**659E00300**	**TOPSOIL, (64 CY)**	
	Awd	$30.00	$1,920.00
	2	$45.00	$2,880.00
Ref #11	**659E10000**	**SEEDING AND MULCHING, (578 SY)**	
	Awd	$2.00	$1,156.00
	2	$6.50	$3,757.00
Ref #12	**659E14000**	**REPAIR SEEDING AND MULCHING, (29 SY)**	
	Awd	$5.00	$145.00
	2	$6.00	$174.00
Ref #13	**659E15000**	**INTER-SEEDING, (29 SY)**	
	Awd	$10.00	$290.00
	2	$6.00	$174.00
Ref #14	**659E20000**	**COMMERCIAL FERTILIZER, (0.08 TON)**	
	Awd	$1,000.00	$80.00
	2	$2,000.00	$160.00

Ref #15	**659E31000**	**LIME, (0.12 ACRE)**	
	Awd	$700.00	$84.00
	2	$100.00	$12.00
Ref #16	**659E35000**	**WATER, (3.2 MGAL)**	
	Awd	$100.00	$320.00
	2	$20.00	$64.00
Ref #17	**832E30000**	**EROSION CONTROL, (2000 EACH)**	
	Awd	$1.00	$2,000.00
	2	$1.00	$2,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$7,916.30**
2	**$12,886.00**

Ref #18	**602E20000**	**CONCRETE MASONRY, (0.6 CY)**	
	Awd	$6,900.00	$4,140.00
	2	$1,350.00	$810.00
Ref #19	**611E00901**	**6" CONDUIT, TYPE B, AS PER PLAN, (7 FT)**	
	Awd	$145.00	$1,015.00
	2	$200.00	$1,400.00
Ref #20	**611E04401**	**12" CONDUIT, TYPE B, AS PER PLAN, (6 FT)**	
	Awd	$445.00	$2,670.00
	2	$250.00	$1,500.00

Section 3 - DRAINAGE - Totals

Awd	**$7,825.00**
2	**$3,710.00**

Ref #21	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (2 CY)**	
	Awd	$2,700.00	$5,400.00
	2	$1,375.00	$2,750.00
Ref #22	**304E20000**	**AGGREGATE BASE, (2 CY)**	
	Awd	$138.00	$276.00
	2	$475.00	$950.00
Ref #23	**407E10000**	**TACK COAT, (0.7 GAL)**	
	Awd	$4.00	$2.80
	2	$20.00	$14.00
Ref #24	**408E10001**	**PRIME COAT, AS PER PLAN, (68.1 GAL)**	
	Awd	$10.00	$681.00
	2	$40.00	$2,724.00
Ref #25	**442E10500**	**ASPHALT CONCRETE SURFACE COURSE, 9.5 MM, TYPE A (4, (0.5 CY)**	
	Awd	$9,500.00	$4,750.00
	2	$10,450.00	$5,225.00
Ref #26	**617E10100**	**COMPACTED AGGREGATE, (37.8 CY)**	
	Awd	$100.00	$3,780.00
	2	$140.00	$5,292.00

Section 4 - PAVEMENT - Totals

Awd	**$14,889.80**
2	**$16,955.00**

Ref #27	**620E31210**	**DELINEATOR REMOVED AND REERECTED, (1 EACH)**	
	Awd	$135.00	$135.00
	2	$85.00	$85.00
Ref #28	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (1 WAY), (13 EACH)**	
	Awd	$12.50	$162.50
	2	$11.00	$143.00
Ref #29	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$65.00	$130.00
	2	$55.00	$110.00
Ref #30	**630E86010**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND REERECT, (1 EACH)**	
	Awd	$195.00	$195.00
	2	$275.00	$275.00
Ref #31	**642E00104**	**EDGE LINE, 6", TYPE 1, (0.12 MILE)**	
	Awd	$6,900.00	$828.00
	2	$14,300.00	$1,716.00
Ref #32	**642E00204**	**LANE LINE, 6", TYPE 1, (0.14 MILE)**	
	Awd	$6,900.00	$966.00
	2	$3,600.00	$504.00
Ref #33	**642E30030**	**REMOVAL OF PAVEMENT MARKING, (0.26 MILE)**	
	Awd	$9,000.00	$2,340.00
	2	$16,100.00	$4,186.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$4,756.50**
2	**$7,019.00**

Ref #34	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$72.00	$1,152.00
	2	$88.00	$1,408.00
Ref #35	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,089.24	$4,178.48
	2	$2,200.00	$4,400.00
Ref #36	**614E13350**	**OBJECT MARKER, ONE WAY, (15 EACH)**	
	Awd	$17.59	$263.85
	2	$35.00	$525.00
Ref #37	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.38 MILE)**	
	Awd	$8,487.89	$3,225.40
	2	$15,000.00	$5,700.00
Ref #38	**614E24402**	**WORK ZONE DOTTED LINE, CLASS I, 6", 740.06, TYPE I, (720 FT)**	
	Awd	$1.57	$1,130.40
	2	$1.00	$720.00
Ref #39	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (740 FT)**	
	Awd	$35.00	$25,900.00
	2	$28.00	$20,720.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$35,850.13**
2	**$33,473.00**

Ref #40	**203E07502**	**SPECIAL - INCLINOMETER, (1 EACH)**	
	Awd	$4,000.00	$4,000.00
	2	$2,900.00	$2,900.00
Ref #41	**507E00400**	**STEEL PILES, MISC.: W21x57 FURNISHED, (4227.5 FT)**	
	Awd	$51.00	$215,602.50
	2	$55.00	$232,512.50
Ref #42	**524E94603**	**DRILLED SHAFTS, 30" DIAMETER, ABOVE BEDROCK, AS PE, (4275 FT)**	
	Awd	$86.00	$367,650.00
	2	$86.00	$367,650.00
Ref #43	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 36" DIAMETER, UN, (1395 FT)**	
	Awd	$90.00	$125,550.00
	2	$111.00	$154,845.00

Section 7 - RETAINING WALLS (ASD-42-18.03) - Totals

Awd	**$712,802.50**
2	**$757,907.50**

Ref #44	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,000.00	$10,000.00
Ref #45	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$14,000.00	$14,000.00
	2	$13,000.00	$13,000.00
Ref #46	**619E16020**	**FIELD OFFICE, TYPE C, (6 MNTH)**	
	Awd	$1,500.00	$9,000.00
	2	$1,200.00	$7,200.00
Ref #47	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$7,500.00	$7,500.00
Ref #48	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$55,000.00	$55,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$73,000.00**
2	**$92,700.00**