Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230001
PID 107217
GRE-US 35-05.63
Federal
Type: MAJOR RECONSTRUCTION
Letting Date: 1/12/2023
Completion Date: 10/15/2025

Contract Awarded To: EAGLE BRIDGE CO
Award Amount: $40,117,354.75

Engineer's Estimate: $40,300,000.00

Bidder 1
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $40,117,354.75

Bidder 2
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $44,071,730.95

Bidder 3
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $46,228,725.72

Bidder 4
TRITON CONSTRUCTION INC
P O BOX 1360
SAINT ALBANS, WV 25177
Bid $46,282,500.00

Bidder 5
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $46,729,530.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$375,000.00	$375,000.00
	2	$152,596.35	$152,596.35
	3	$250,000.00	$250,000.00
	4	$1,510,181.51	$1,510,181.51
	5	$286,084.89	$286,084.89
Ref #2	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (64910 SY)**	
	Awd	$8.75	$567,962.50
	2	$13.00	$843,830.00
	3	$13.00	$843,830.00
	4	$17.00	$1,103,470.00
	5	$10.55	$684,800.50
Ref #3	**202E30600**	**CONCRETE MEDIAN REMOVED, (769 SY)**	
	Awd	$16.00	$12,304.00
	2	$10.12	$7,782.28
	3	$12.00	$9,228.00
	4	$33.00	$25,377.00
	5	$16.30	$12,534.70
Ref #4	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (1725 FT)**	
	Awd	$20.00	$34,500.00
	2	$31.41	$54,182.25
	3	$25.00	$43,125.00
	4	$14.00	$24,150.00
	5	$18.50	$31,912.50
Ref #5	**202E35200**	**PIPE REMOVED, OVER 24", (129 FT)**	
	Awd	$30.00	$3,870.00
	2	$50.27	$6,484.83
	3	$32.00	$4,128.00
	4	$28.00	$3,612.00
	5	$59.11	$7,625.19
Ref #6	**202E38000**	**GUARDRAIL REMOVED, (5485 FT)**	
	Awd	$4.75	$26,053.75
	2	$2.00	$10,970.00
	3	$1.80	$9,873.00
	4	$2.50	$13,712.50
	5	$4.75	$26,053.75
Ref #7	**202E38300**	**GUARDRAIL REMOVED, BARRIER DESIGN, (9132 FT)**	
	Awd	$5.00	$45,660.00
	2	$2.00	$18,264.00
	3	$2.20	$20,090.40
	4	$3.50	$31,962.00
	5	$5.00	$45,660.00
Ref #8	**202E47800**	**IMPACT ATTENUATOR REMOVED, (8 EACH)**	
	Awd	$300.00	$2,400.00
	2	$500.00	$4,000.00
	3	$220.00	$1,760.00
	4	$250.00	$2,000.00
	5	$300.00	$2,400.00

Ref #9	**202E53100**	**MAILBOX REMOVED, (2 EACH)**	
	Awd	$25.00	$50.00
	2	$90.91	$181.82
	3	$90.00	$180.00
	4	$100.00	$200.00
	5	$117.08	$234.16
Ref #10	**202E56100**	**BUILDING DEMOLISHED, GRAIN SILO, (1 EACH)**	
	Awd	$7,500.00	$7,500.00
	2	$10,000.00	$10,000.00
	3	$6,000.00	$6,000.00
	4	$50,000.00	$50,000.00
	5	$6,000.00	$6,000.00
Ref #11	**202E58100**	**CATCH BASIN REMOVED, (11 EACH)**	
	Awd	$225.00	$2,475.00
	2	$382.46	$4,207.06
	3	$400.00	$4,400.00
	4	$600.00	$6,600.00
	5	$825.77	$9,083.47
Ref #12	**202E58200**	**INLET REMOVED, (6 EACH)**	
	Awd	$250.00	$1,500.00
	2	$353.61	$2,121.66
	3	$800.00	$4,800.00
	4	$600.00	$3,600.00
	5	$322.41	$1,934.46
Ref #13	**202E75000**	**FENCE REMOVED, (15096 FT)**	
	Awd	$2.00	$30,192.00
	2	$1.95	$29,437.20
	3	$1.50	$22,644.00
	4	$3.50	$52,836.00
	5	$5.00	$75,480.00
Ref #14	**202E75250**	**GATE REMOVED, (3 EACH)**	
	Awd	$100.00	$300.00
	2	$500.00	$1,500.00
	3	$80.00	$240.00
	4	$500.00	$1,500.00
	5	$75.00	$225.00
Ref #15	**202E98100**	**REMOVAL MISC.: CONCRETE BUMPER BLOCKS, (9 EACH)**	
	Awd	$10.00	$90.00
	2	$84.74	$762.66
	3	$90.00	$810.00
	4	$40.00	$360.00
	5	$48.62	$437.58
Ref #16	**202E98100**	**REMOVAL MISC.: CONCRETE FOUNDATION, (2 EACH)**	
	Awd	$550.00	$1,100.00
	2	$4,180.73	$8,361.46
	3	$800.00	$1,600.00
	4	$1,000.00	$2,000.00
	5	$1,155.46	$2,310.92

Ref #17	**202E98100**	**REMOVAL MISC.: PRECAST CONCRETE OUTLET, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$1,368.10	$2,736.20
	3	$165.00	$330.00
	4	$600.00	$1,200.00
	5	$54.71	$109.42
Ref #18	**202E98100**	**REMOVAL MISC.: PRIVATE WOODEN SIGN, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$282.35	$564.70
	3	$165.00	$330.00
	4	$600.00	$1,200.00
	5	$288.13	$576.26
Ref #19	**202E98100**	**REMOVAL MISC.: SEPTIC TANK AND LEACH FIELD, (1 EACH)**	
	Awd	$3,350.00	$3,350.00
	2	$19,964.11	$19,964.11
	3	$5,000.00	$5,000.00
	4	$5,000.00	$5,000.00
	5	$8,818.63	$8,818.63
Ref #20	**202E98300**	**REMOVAL MISC.: ROCK CHANNEL PROTECTION, (21 SY)**	
	Awd	$30.00	$630.00
	2	$130.29	$2,736.09
	3	$150.00	$3,150.00
	4	$60.00	$1,260.00
	5	$32.23	$676.83
Ref #21	**202E98700**	**ABANDON MISC.: PIPE 24" AND UNDER, (10 FT)**	
	Awd	$30.00	$300.00
	2	$372.40	$3,724.00
	3	$65.00	$650.00
	4	$115.00	$1,150.00
	5	$2,445.27	$24,452.70
Ref #22	**203E10000**	**EXCAVATION, (24836 CY)**	
	Awd	$10.00	$248,360.00
	2	$8.15	$202,413.40
	3	$10.00	$248,360.00
	4	$14.00	$347,704.00
	5	$16.73	$415,506.28
Ref #23	**203E10001**	**EXCAVATION, AS PER PLAN (VERTICAL SIDES ONLY), (1479 CY)**	
	Awd	$35.00	$51,765.00
	2	$25.93	$38,350.47
	3	$45.00	$66,555.00
	4	$14.00	$20,706.00
	5	$37.87	$56,009.73
Ref #24	**203E20000**	**EMBANKMENT, (230568 CY)**	
	Awd	$15.00	$3,458,520.00
	2	$17.98	$4,145,612.64
	3	$24.00	$5,533,632.00
	4	$16.00	$3,689,088.00
	5	$19.93	$4,595,220.24

Ref #25	**203E20001**	**EMBANKMENT, AS PER PLAN, (6586 CY)**	
	Awd	$16.00	$105,376.00
	2	$24.05	$158,393.30
	3	$30.00	$197,580.00
	4	$30.00	$197,580.00
	5	$41.67	$274,438.62
Ref #26	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (12 EACH)**	
	Awd	$1,250.00	$15,000.00
	2	$1,508.19	$18,098.28
	3	$1,800.00	$21,600.00
	4	$1,100.00	$13,200.00
	5	$2,371.18	$28,454.16
Ref #27	**204E10000**	**SUBGRADE COMPACTION, (4224 SY)**	
	Awd	$2.00	$8,448.00
	2	$4.80	$20,275.20
	3	$4.00	$16,896.00
	4	$1.40	$5,913.60
	5	$2.95	$12,460.80
Ref #28	**204E13000**	**EXCAVATION OF SUBGRADE, (162 CY)**	
	Awd	$10.00	$1,620.00
	2	$59.74	$9,677.88
	3	$28.00	$4,536.00
	4	$7.50	$1,215.00
	5	$33.14	$5,368.68
Ref #29	**204E30020**	**GRANULAR MATERIAL, TYPE C, (162 CY)**	
	Awd	$60.00	$9,720.00
	2	$85.63	$13,872.06
	3	$71.00	$11,502.00
	4	$67.00	$10,854.00
	5	$72.54	$11,751.48
Ref #30	**204E45000**	**PROOF ROLLING, (57 HOUR)**	
	Awd	$325.00	$18,525.00
	2	$235.84	$13,442.88
	3	$300.00	$17,100.00
	4	$200.00	$11,400.00
	5	$270.08	$15,394.56
Ref #31	**204E50000**	**GEOTEXTILE FABRIC, (2517 SY)**	
	Awd	$1.25	$3,146.25
	2	$3.16	$7,953.72
	3	$2.00	$5,034.00
	4	$1.60	$4,027.20
	5	$1.24	$3,121.08
Ref #32	**206E10500**	**CEMENT, (2764 TON)**	
	Awd	$218.00	$602,552.00
	2	$276.27	$763,610.28
	3	$217.88	$602,220.32
	4	$235.00	$649,540.00
	5	$217.88	$602,220.32

Ref #33	**206E11000**	**CURING COAT, (106793 SY)**	
	Awd	$1.35	$144,170.55
	2	$1.41	$150,578.13
	3	$1.35	$144,170.55
	4	$1.30	$138,830.90
	5	$1.35	$144,170.55
Ref #34	**206E15010**	**CEMENT STABILIZED SUBGRADE, 12 INCHES DEEP, (106793 SY)**	
	Awd	$4.00	$427,172.00
	2	$5.43	$579,885.99
	3	$3.00	$320,379.00
	4	$3.45	$368,435.85
	5	$4.28	$457,074.04
Ref #35	**206E30001**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, AS, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$52,300.00	$52,300.00
	3	$43,575.00	$43,575.00
	4	$72,000.00	$72,000.00
	5	$43,575.00	$43,575.00
Ref #36	**606E15050**	**GUARDRAIL, TYPE MGS, (12175.5 FT)**	
	Awd	$19.00	$231,334.50
	2	$18.00	$219,159.00
	3	$19.40	$236,204.70
	4	$19.50	$237,422.25
	5	$19.00	$231,334.50
Ref #37	**606E15100**	**GUARDRAIL, TYPE MGS WITH LONG POSTS, (6462 FT)**	
	Awd	$22.50	$145,395.00
	2	$26.00	$168,012.00
	3	$20.80	$134,409.60
	4	$20.50	$132,471.00
	5	$22.50	$145,395.00
Ref #38	**606E15550**	**GUARDRAIL, BARRIER DESIGN, TYPE MGS, (2800 FT)**	
	Awd	$36.20	$101,360.00
	2	$29.00	$81,200.00
	3	$32.60	$91,280.00
	4	$37.50	$105,000.00
	5	$36.20	$101,360.00
Ref #39	**606E20000**	**FLARED END SECTION, (3 EACH)**	
	Awd	$50.00	$150.00
	2	$47.00	$141.00
	3	$75.00	$225.00
	4	$70.00	$210.00
	5	$50.00	$150.00
Ref #40	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (12 EACH)**	
	Awd	$2,700.00	$32,400.00
	2	$2,150.00	$25,800.00
	3	$2,780.00	$33,360.00
	4	$2,600.00	$31,200.00
	5	$2,700.00	$32,400.00

Ref #41	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (14 EACH)**	
	Awd	$1,350.00	$18,900.00
	2	$1,100.00	$15,400.00
	3	$1,395.00	$19,530.00
	4	$1,350.00	$18,900.00
	5	$1,350.00	$18,900.00
Ref #42	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (5 EACH)**	
	Awd	$2,600.00	$13,000.00
	2	$1,925.00	$9,625.00
	3	$2,550.00	$12,750.00
	4	$2,500.00	$12,500.00
	5	$2,600.00	$13,000.00
Ref #43	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (5 EACH)**	
	Awd	$325.00	$1,625.00
	2	$1,050.00	$5,250.00
	3	$480.00	$2,400.00
	4	$450.00	$2,250.00
	5	$325.00	$1,625.00
Ref #44	**606E60022**	**IMPACT ATTENUATOR, TYPE 2 (UNIDIRECTIONAL), SPEED , (1 EACH)**	
	Awd	$29,100.00	$29,100.00
	2	$31,678.25	$31,678.25
	3	$28,550.00	$28,550.00
	4	$30,000.00	$30,000.00
	5	$29,100.00	$29,100.00
Ref #45	**606E60028**	**IMPACT ATTENUATOR, TYPE 2 (BIDIRECTIONAL), SPEED =, (3 EACH)**	
	Awd	$40,200.00	$120,600.00
	2	$40,705.75	$122,117.25
	3	$38,725.00	$116,175.00
	4	$25,000.00	$75,000.00
	5	$40,200.00	$120,600.00
Ref #46	**607E15000**	**FENCE, TYPE 47, (16057 FT)**	
	Awd	$11.00	$176,627.00
	2	$8.88	$142,586.16
	3	$9.50	$152,541.50
	4	$13.75	$220,783.75
	5	$11.00	$176,627.00
Ref #48	**607E35000**	**FENCE REMOVED AND REBUILT, (7 FT)**	
	Awd	$125.00	$875.00
	2	$45.50	$318.50
	3	$65.00	$455.00
	4	$100.00	$700.00
	5	$125.00	$875.00
Ref #49	**622E10100**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE B1, (2785 FT)**	
	Awd	$150.00	$417,750.00
	2	$150.00	$417,750.00
	3	$170.00	$473,450.00
	4	$165.00	$459,525.00
	5	$150.00	$417,750.00

Ref #50	**622E10120**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C, (205 FT)**	
	Awd	$125.00	$25,625.00
	2	$125.00	$25,625.00
	3	$170.00	$34,850.00
	4	$255.00	$52,275.00
	5	$125.00	$25,625.00
Ref #51	**622E10121**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE C, AS PER PLA, (40 FT)**	
	Awd	$315.00	$12,600.00
	2	$315.00	$12,600.00
	3	$510.00	$20,400.00
	4	$415.00	$16,600.00
	5	$315.00	$12,600.00
Ref #52	**622E10160**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, (862 FT)**	
	Awd	$92.00	$79,304.00
	2	$92.00	$79,304.00
	3	$85.00	$73,270.00
	4	$145.00	$124,990.00
	5	$92.00	$79,304.00
Ref #53	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (94 FT)**	
	Awd	$310.00	$29,140.00
	2	$310.00	$29,140.00
	3	$310.00	$29,140.00
	4	$330.00	$31,020.00
	5	$316.32	$29,734.08
Ref #54	**622E10161**	**CONCRETE BARRIER, SINGLE SLOPE, TYPE D, AS PER PLA, (156 FT)**	
	Awd	$145.00	$22,620.00
	2	$145.00	$22,620.00
	3	$240.00	$37,440.00
	4	$230.00	$35,880.00
	5	$145.00	$22,620.00
Ref #55	**622E24840**	**CONCRETE BARRIER END SECTION, TYPE B, (1 EACH)**	
	Awd	$8,800.00	$8,800.00
	2	$9,539.55	$9,539.55
	3	$9,750.00	$9,750.00
	4	$13,000.00	$13,000.00
	5	$8,869.23	$8,869.23
Ref #56	**622E24850**	**CONCRETE BARRIER END SECTION, TYPE B1, (2 EACH)**	
	Awd	$9,800.00	$19,600.00
	2	$10,441.83	$20,883.66
	3	$9,800.00	$19,600.00
	4	$13,000.00	$26,000.00
	5	$9,737.36	$19,474.72
Ref #57	**622E25000**	**CONCRETE BARRIER END SECTION, TYPE D, (1 EACH)**	
	Awd	$3,800.00	$3,800.00
	2	$4,939.55	$4,939.55
	3	$5,350.00	$5,350.00
	4	$7,000.00	$7,000.00
	5	$4,279.70	$4,279.70

Ref #58	**622E25006**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (28 EACH)**	
	Awd	$4,400.00	$123,200.00
	2	$5,541.01	$155,148.28
	3	$4,075.00	$114,100.00
	4	$7,000.00	$196,000.00
	5	$4,626.34	$129,537.52
Ref #59	**622E25008**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (4 EACH)**	
	Awd	$3,500.00	$14,000.00
	2	$4,640.69	$18,562.76
	3	$4,150.00	$16,600.00
	4	$4,500.00	$18,000.00
	5	$3,722.30	$14,889.20
Ref #60	**622E25050**	**CONCRETE BARRIER, END ANCHORAGE, REINFORCED, TYPE , (14 EACH)**	
	Awd	$3,100.00	$43,400.00
	2	$4,241.18	$59,376.52
	3	$4,150.00	$58,100.00
	4	$4,500.00	$63,000.00
	5	$3,326.50	$46,571.00
Ref #61	**623E38500**	**MONUMENT ASSEMBLY, TYPE C, (16 EACH)**	
	Awd	$1,500.00	$24,000.00
	2	$1,264.93	$20,238.88
	3	$1,300.00	$20,800.00
	4	$1,300.00	$20,800.00
	5	$785.45	$12,567.20
Ref #62	**623E40500**	**REFERENCE MONUMENT, TYPE A, (14 EACH)**	
	Awd	$850.00	$11,900.00
	2	$823.66	$11,531.24
	3	$530.00	$7,420.00
	4	$1,300.00	$18,200.00
	5	$417.82	$5,849.48
Ref #63	**625E32000**	**GROUND ROD, (31 EACH)**	
	Awd	$319.00	$9,889.00
	2	$260.00	$8,060.00
	3	$260.00	$8,060.00
	4	$275.00	$8,525.00
	5	$319.00	$9,889.00
Ref #64	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (2 EACH)**	
	Awd	$250.00	$500.00
	2	$369.33	$738.66
	3	$240.00	$480.00
	4	$240.00	$480.00
	5	$125.14	$250.28
Ref #65	**690E98400**	**SPECIAL - CONSULTANT FOR CONCRETE QUALITY CONTROL , (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$75,000.00	$75,000.00
	3	$200,000.00	$200,000.00
	4	$150,000.00	$150,000.00
	5	$96,318.00	$96,318.00

Ref #66	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$375,000.00	$375,000.00
	2	$405,000.00	$405,000.00
	3	$420,000.00	$420,000.00
	4	$150,000.00	$150,000.00
	5	$268,523.75	$268,523.75

Section 1 - ROADWAY - Totals

Awd	**$8,427,306.55**
2	**$9,556,216.16**
3	**$10,841,999.07**
4	**$10,629,597.56**
5	**$9,968,195.16**

Ref #67	**601E10000**	**RIPRAP, (7.66 SY)**	
	Awd	$650.00	$4,979.00
	2	$1,058.71	$8,109.72
	3	$400.00	$3,064.00
	4	$120.00	$919.20
	5	$666.25	$5,103.48
Ref #68	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (64 SY)**	
	Awd	$100.00	$6,400.00
	2	$167.17	$10,698.88
	3	$125.00	$8,000.00
	4	$105.00	$6,720.00
	5	$110.57	$7,076.48
Ref #69	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (1255 SY)**	
	Awd	$45.00	$56,475.00
	2	$80.07	$100,487.85
	3	$93.00	$116,715.00
	4	$70.00	$87,850.00
	5	$110.19	$138,288.45
Ref #70	**601E32100**	**ROCK CHANNEL PROTECTION, TYPE B WITH FILTER, (16.93 CY)**	
	Awd	$125.00	$2,116.25
	2	$185.70	$3,143.90
	3	$138.00	$2,336.34
	4	$160.00	$2,708.80
	5	$161.82	$2,739.61
Ref #71	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (40 CY)**	
	Awd	$225.00	$9,000.00
	2	$293.09	$11,723.60
	3	$250.00	$10,000.00
	4	$160.00	$6,400.00
	5	$138.27	$5,530.80
Ref #72	**601E38001**	**PAVED GUTTER, TYPE 1-4, AS PER PLAN, (197 FT)**	
	Awd	$80.00	$15,760.00
	2	$112.00	$22,064.00
	3	$110.00	$21,670.00
	4	$220.00	$43,340.00
	5	$148.84	$29,321.48

Ref #73	**601E45050**	**BIORETENTION CELL, (1572 CY)**	
	Awd	$75.00	$117,900.00
	2	$141.60	$222,595.20
	3	$77.00	$121,044.00
	4	$215.00	$337,980.00
	5	$117.97	$185,448.84
Ref #74	**659E00100**	**SOIL ANALYSIS TEST, (3 EACH)**	
	Awd	$350.00	$1,050.00
	2	$950.00	$2,850.00
	3	$150.00	$450.00
	4	$75.00	$225.00
	5	$200.00	$600.00
Ref #75	**659E00300**	**TOPSOIL, (31331 CY)**	
	Awd	$5.00	$156,655.00
	2	$3.75	$117,491.25
	3	$25.00	$783,275.00
	4	$20.00	$626,620.00
	5	$24.66	$772,622.46
Ref #76	**659E10000**	**SEEDING AND MULCHING, (282260 SY)**	
	Awd	$0.52	$146,775.20
	2	$0.52	$146,775.20
	3	$0.85	$239,921.00
	4	$0.85	$239,921.00
	5	$0.96	$270,969.60
Ref #77	**659E14000**	**REPAIR SEEDING AND MULCHING, (14113 SY)**	
	Awd	$0.50	$7,056.50
	2	$0.50	$7,056.50
	3	$0.85	$11,996.05
	4	$0.90	$12,701.70
	5	$0.50	$7,056.50
Ref #78	**659E15000**	**INTER-SEEDING, (14113 SY)**	
	Awd	$0.50	$7,056.50
	2	$0.50	$7,056.50
	3	$0.85	$11,996.05
	4	$0.70	$9,879.10
	5	$0.50	$7,056.50
Ref #79	**659E20000**	**COMMERCIAL FERTILIZER, (39.38 TON)**	
	Awd	$850.00	$33,473.00
	2	$850.00	$33,473.00
	3	$1,400.00	$55,132.00
	4	$950.00	$37,411.00
	5	$850.00	$33,473.00
Ref #80	**659E31000**	**LIME, (58 ACRE)**	
	Awd	$200.00	$11,600.00
	2	$200.00	$11,600.00
	3	$80.00	$4,640.00
	4	$10.00	$580.00
	5	$200.00	$11,600.00

Ref #81	**659E35000**	**WATER, (1563 MGAL)**	
	Awd	$1.00	$1,563.00
	2	$1.00	$1,563.00
	3	$1.00	$1,563.00
	4	$0.50	$781.50
	5	$1.00	$1,563.00
Ref #82	**659E40000**	**MOWING, (635.09 MSF)**	
	Awd	$1.00	$635.09
	2	$1.00	$635.09
	3	$10.00	$6,350.90
	4	$4.00	$2,540.36
	5	$1.00	$635.09
Ref #83	**670E00500**	**SLOPE EROSION PROTECTION, (2594 SY)**	
	Awd	$1.95	$5,058.30
	2	$1.95	$5,058.30
	3	$2.50	$6,485.00
	4	$2.05	$5,317.70
	5	$1.95	$5,058.30
Ref #84	**670E00700**	**DITCH EROSION PROTECTION, (17243 SY)**	
	Awd	$1.95	$33,623.85
	2	$1.95	$33,623.85
	3	$2.25	$38,796.75
	4	$1.95	$33,623.85
	5	$1.95	$33,623.85
Ref #85	**671E15000**	**EROSION CONTROL MAT, TYPE A, (1415 SY)**	
	Awd	$4.95	$7,004.25
	2	$4.95	$7,004.25
	3	$2.50	$3,537.50
	4	$1.95	$2,759.25
	5	$4.95	$7,004.25
Ref #86	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$1,495.00	$1,495.00
	3	$10,000.00	$10,000.00
	4	$3,000.00	$3,000.00
	5	$1,495.00	$1,495.00
Ref #87	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$11,700.00	$11,700.00
	3	$46,200.00	$46,200.00
	4	$30,000.00	$30,000.00
	5	$34,800.00	$34,800.00
Ref #88	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$27,500.00	$27,500.00
	2	$22,304.72	$22,304.72
	3	$22,500.00	$22,500.00
	4	$22,304.72	$22,304.72
	5	$23,866.05	$23,866.05

Ref #89	**832E30000**	**EROSION CONTROL, (729162 EACH)**	
	Awd	$1.00	$729,162.00
	2	$1.00	$729,162.00
	3	$1.00	$729,162.00
	4	$1.00	$729,162.00
	5	$1.00	$729,162.00
Ref #90	**836E10000**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (128 SY)**	
	Awd	$4.95	$633.60
	2	$4.95	$633.60
	3	$8.00	$1,024.00
	4	$5.75	$736.00
	5	$4.95	$633.60
Ref #91	**836E10030**	**SEEDING AND EROSION CONTROL WITH TURF REINFORCING , (389 SY)**	
	Awd	$10.00	$3,890.00
	2	$10.00	$3,890.00
	3	$7.00	$2,723.00
	4	$7.00	$2,723.00
	5	$10.00	$3,890.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,429,366.54**
2	**$1,522,195.41**
3	**$2,258,581.59**
4	**$2,246,204.18**
5	**$2,318,618.34**

Ref #92	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$41,133.55	$41,133.55
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
	5	$18,674.07	$18,674.07
Ref #93	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, A, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$81,655.57	$81,655.57
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
	5	$16,010.23	$16,010.23
Ref #94	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, B , (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$90,000.00	$90,000.00
	4	$5,000.00	$5,000.00
	5	$41,692.56	$41,692.56
Ref #95	**602E20000**	**CONCRETE MASONRY, (15.2 CY)**	
	Awd	$2,000.00	$30,400.00
	2	$2,552.05	$38,791.16
	3	$3,200.00	$48,640.00
	4	$4,000.00	$60,800.00
	5	$3,453.77	$52,497.30

Ref #96	**605E05201**	**4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER PLAN, (1664 FT)**	
	Awd	$20.00	$33,280.00
	2	$39.99	$66,543.36
	3	$10.00	$16,640.00
	4	$5.50	$9,152.00
	5	$9.31	$15,491.84
Ref #97	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (30419 FT)**	
	Awd	$8.50	$258,561.50
	2	$11.73	$356,814.87
	3	$11.00	$334,609.00
	4	$8.00	$243,352.00
	5	$9.63	$292,934.97
Ref #98	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (1172 FT)**	
	Awd	$8.75	$10,255.00
	2	$28.15	$32,991.80
	3	$22.50	$26,370.00
	4	$8.45	$9,903.40
	5	$9.40	$11,016.80
Ref #99	**605E14000**	**6" BASE PIPE UNDERDRAINS, (20343 FT)**	
	Awd	$6.50	$132,229.50
	2	$9.79	$199,157.97
	3	$9.00	$183,087.00
	4	$5.85	$119,006.55
	5	$11.30	$229,875.90
Ref #100	**611E00200**	**4" CONDUIT, TYPE C, 707.33, 707.42 OR 707.45, (940 FT)**	
	Awd	$30.00	$28,200.00
	2	$44.98	$42,281.20
	3	$25.00	$23,500.00
	4	$20.00	$18,800.00
	5	$13.94	$13,103.60
Ref #101	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (1823 FT)**	
	Awd	$15.00	$27,345.00
	2	$36.12	$65,846.76
	3	$25.00	$45,575.00
	4	$17.00	$30,991.00
	5	$20.45	$37,280.35
Ref #102	**611E04900**	**12" CONDUIT, TYPE D, (40 FT)**	
	Awd	$65.00	$2,600.00
	2	$112.45	$4,498.00
	3	$110.00	$4,400.00
	4	$80.00	$3,200.00
	5	$66.92	$2,676.80
Ref #103	**611E05900**	**15" CONDUIT, TYPE B, (2290 FT)**	
	Awd	$75.00	$171,750.00
	2	$97.67	$223,664.30
	3	$130.00	$297,700.00
	4	$110.00	$251,900.00
	5	$82.37	$188,627.30

Ref #104	**611E06100**	**15" CONDUIT, TYPE C, (164 FT)**	
	Awd	$60.00	$9,840.00
	2	$110.43	$18,110.52
	3	$105.00	$17,220.00
	4	$96.00	$15,744.00
	5	$74.99	$12,298.36
Ref #105	**611E06400**	**15" CONDUIT, TYPE D, (104 FT)**	
	Awd	$55.00	$5,720.00
	2	$135.24	$14,064.96
	3	$110.00	$11,440.00
	4	$90.00	$9,360.00
	5	$65.56	$6,818.24
Ref #106	**611E06700**	**15" CONDUIT, TYPE F, (181 FT)**	
	Awd	$105.00	$19,005.00
	2	$130.47	$23,615.07
	3	$115.00	$20,815.00
	4	$220.00	$39,820.00
	5	$89.60	$16,217.60
Ref #107	**611E07400**	**18" CONDUIT, TYPE B, (264 FT)**	
	Awd	$70.00	$18,480.00
	2	$128.32	$33,876.48
	3	$135.00	$35,640.00
	4	$115.00	$30,360.00
	5	$109.68	$28,955.52
Ref #108	**611E10900**	**24" CONDUIT, TYPE D, 706.02, (56 FT)**	
	Awd	$155.00	$8,680.00
	2	$228.02	$12,769.12
	3	$120.00	$6,720.00
	4	$127.00	$7,112.00
	5	$154.19	$8,634.64
Ref #109	**611E13200**	**30" CONDUIT, TYPE A, 706.02 OR 36" 707.01 (ALUMINI, (72 FT)**	
	Awd	$170.00	$12,240.00
	2	$145.38	$10,467.36
	3	$315.00	$22,680.00
	4	$138.00	$9,936.00
	5	$188.85	$13,597.20
Ref #110	**611E13200**	**30" CONDUIT, TYPE A, 706.02, 707.01 (ALUMINIZED), , (184 FT)**	
	Awd	$150.00	$27,600.00
	2	$133.76	$24,611.84
	3	$225.00	$41,400.00
	4	$177.00	$32,568.00
	5	$118.52	$21,807.68
Ref #111	**611E13200**	**30" CONDUIT, TYPE A, 707.01 (ALUMINIZED), 707.04, (30 FT)**	
	Awd	$375.00	$11,250.00
	2	$460.84	$13,825.20
	3	$185.00	$5,550.00
	4	$540.00	$16,200.00
	5	$301.83	$9,054.90

Ref #112	**611E13400**	**30" CONDUIT, TYPE B, (207 FT)**	
	Awd	$375.00	$77,625.00
	2	$168.04	$34,784.28
	3	$230.00	$47,610.00
	4	$170.00	$35,190.00
	5	$169.50	$35,086.50
Ref #113	**611E21100**	**48" CONDUIT, TYPE C, (284 FT)**	
	Awd	$165.00	$46,860.00
	2	$250.75	$71,213.00
	3	$270.00	$76,680.00
	4	$218.00	$61,912.00
	5	$247.27	$70,224.68
Ref #114	**611E23600**	**60" CONDUIT, TYPE A, 707.33, (60 FT)**	
	Awd	$350.00	$21,000.00
	2	$399.17	$23,950.20
	3	$555.00	$33,300.00
	4	$653.00	$39,180.00
	5	$535.36	$32,121.60
Ref #115	**611E52300**	**19" X 30" CONDUIT, TYPE A, 706.04, (80 FT)**	
	Awd	$250.00	$20,000.00
	2	$420.45	$33,636.00
	3	$270.00	$21,600.00
	4	$172.00	$13,760.00
	5	$255.06	$20,404.80
Ref #116	**611E97400**	**CONDUIT, MISC.: 33" CONDUIT, TYPE D, (50 FT)**	
	Awd	$125.00	$6,250.00
	2	$222.64	$11,132.00
	3	$165.00	$8,250.00
	4	$160.00	$8,000.00
	5	$140.77	$7,038.50
Ref #117	**611E98150**	**CATCH BASIN, NO. 3, (2 EACH)**	
	Awd	$4,100.00	$8,200.00
	2	$3,321.06	$6,642.12
	3	$4,900.00	$9,800.00
	4	$7,600.00	$15,200.00
	5	$3,517.93	$7,035.86
Ref #118	**611E98180**	**CATCH BASIN, NO. 3A, (20 EACH)**	
	Awd	$3,350.00	$67,000.00
	2	$2,587.85	$51,757.00
	3	$4,350.00	$87,000.00
	4	$6,000.00	$120,000.00
	5	$2,996.82	$59,936.40
Ref #119	**611E98370**	**CATCH BASIN, NO. 6, (3 EACH)**	
	Awd	$2,500.00	$7,500.00
	2	$2,740.91	$8,222.73
	3	$3,900.00	$11,700.00
	4	$4,400.00	$13,200.00
	5	$2,794.50	$8,383.50

Ref #120	**611E98410**	**CATCH BASIN, NO. 8, (2 EACH)**	
	Awd	$4,600.00	$9,200.00
	2	$5,688.96	$11,377.92
	3	$5,425.00	$10,850.00
	4	$5,000.00	$10,000.00
	5	$4,247.52	$8,495.04
Ref #121	**611E98434**	**CATCH BASIN, NO. 8A, (1 EACH)**	
	Awd	$6,250.00	$6,250.00
	2	$7,104.23	$7,104.23
	3	$6,950.00	$6,950.00
	4	$7,500.00	$7,500.00
	5	$8,015.94	$8,015.94
Ref #122	**611E98634**	**CATCH BASIN RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$1,500.00	$1,500.00
	2	$1,986.80	$1,986.80
	3	$1,650.00	$1,650.00
	4	$1,400.00	$1,400.00
	5	$1,506.05	$1,506.05
Ref #123	**611E99100**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, (7 EACH)**	
	Awd	$12,500.00	$87,500.00
	2	$14,565.50	$101,958.50
	3	$12,500.00	$87,500.00
	4	$14,000.00	$98,000.00
	5	$14,366.50	$100,565.50
Ref #124	**611E99101**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE B1, AS, (1 EACH)**	
	Awd	$12,500.00	$12,500.00
	2	$16,205.37	$16,205.37
	3	$13,500.00	$13,500.00
	4	$19,000.00	$19,000.00
	5	$14,566.49	$14,566.49
Ref #125	**611E99110**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE C1, (1 EACH)**	
	Awd	$12,500.00	$12,500.00
	2	$15,173.18	$15,173.18
	3	$14,000.00	$14,000.00
	4	$14,000.00	$14,000.00
	5	$14,166.49	$14,166.49
Ref #126	**611E99114**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, (3 EACH)**	
	Awd	$12,500.00	$37,500.00
	2	$13,436.99	$40,310.97
	3	$11,800.00	$35,400.00
	4	$11,500.00	$34,500.00
	5	$13,366.50	$40,099.50
Ref #127	**611E99115**	**INLET, NO. 3 FOR SINGLE SLOPE BARRIER, TYPE D, AS , (5 EACH)**	
	Awd	$10,000.00	$50,000.00
	2	$13,648.25	$68,241.25
	3	$11,800.00	$59,000.00
	4	$11,500.00	$57,500.00
	5	$11,790.50	$58,952.50

Ref #128	**611E99574**	**MANHOLE, NO. 3, (1 EACH)**	
	Awd	$6,500.00	$6,500.00
	2	$9,232.96	$9,232.96
	3	$6,150.00	$6,150.00
	4	$8,000.00	$8,000.00
	5	$6,916.66	$6,916.66
Ref #129	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (32 EACH)**	
	Awd	$250.00	$8,000.00
	2	$529.11	$16,931.52
	3	$480.00	$15,360.00
	4	$300.00	$9,600.00
	5	$302.79	$9,689.28
Ref #130	**839E30000**	**TRENCH DRAIN, TYPE B WITH STANDARD GRATE, (308 FT)**	
	Awd	$190.00	$58,520.00
	2	$170.59	$52,541.72
	3	$128.00	$39,424.00
	4	$250.00	$77,000.00
	5	$205.61	$63,327.88

Section 3 - DRAINAGE - Totals

Awd	**$1,406,841.00**
2	**$1,912,120.84**
3	**$1,847,710.00**
4	**$1,596,146.95**
5	**$1,603,799.03**

Ref #131	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1605 CY)**	
	Awd	$185.00	$296,925.00
	2	$196.50	$315,382.50
	3	$185.00	$296,925.00
	4	$185.00	$296,925.00
	5	$185.00	$296,925.00
Ref #132	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (11106 CY)**	
	Awd	$165.00	$1,832,490.00
	2	$172.69	$1,917,895.14
	3	$165.00	$1,832,490.00
	4	$165.00	$1,832,490.00
	5	$165.00	$1,832,490.00
Ref #133	**304E20000**	**AGGREGATE BASE, 12", (252 CY)**	
	Awd	$65.00	$16,380.00
	2	$92.78	$23,380.56
	3	$80.00	$20,160.00
	4	$60.00	$15,120.00
	5	$74.38	$18,743.76
Ref #134	**304E20000**	**AGGREGATE BASE, 6", (17977 CY)**	
	Awd	$70.00	$1,258,390.00
	2	$73.12	$1,314,478.24
	3	$70.00	$1,258,390.00
	4	$60.00	$1,078,620.00
	5	$74.31	$1,335,870.87

Ref #135	**304E20000**	**AGGREGATE BASE, 8", (486 CY)**	
	Awd	$80.00	$38,880.00
	2	$113.45	$55,136.70
	3	$97.00	$47,142.00
	4	$63.00	$30,618.00
	5	$72.97	$35,463.42
Ref #136	**407E20000**	**NON-TRACKING TACK COAT, (7983 GAL)**	
	Awd	$4.00	$31,932.00
	2	$5.00	$39,915.00
	3	$4.00	$31,932.00
	4	$4.00	$31,932.00
	5	$4.00	$31,932.00
Ref #137	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (372 CY)**	
	Awd	$225.00	$83,700.00
	2	$243.55	$90,600.60
	3	$225.00	$83,700.00
	4	$225.00	$83,700.00
	5	$225.00	$83,700.00
Ref #138	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (526 CY)**	
	Awd	$235.00	$123,610.00
	2	$250.89	$131,968.14
	3	$235.00	$123,610.00
	4	$235.00	$123,610.00
	5	$235.00	$123,610.00
Ref #139	**442E10080**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 12.5 MM, TYP, (3416 CY)**	
	Awd	$220.00	$751,520.00
	2	$236.06	$806,380.96
	3	$220.00	$751,520.00
	4	$220.00	$751,520.00
	5	$220.00	$751,520.00
Ref #140	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (2868 CY)**	
	Awd	$285.00	$817,380.00
	2	$298.91	$857,273.88
	3	$285.00	$817,380.00
	4	$285.00	$817,380.00
	5	$285.00	$817,380.00
Ref #141	**451E30000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE A, (242 FT)**	
	Awd	$175.00	$42,350.00
	2	$300.50	$72,721.00
	3	$385.00	$93,170.00
	4	$210.00	$50,820.00
	5	$378.47	$91,589.74
Ref #142	**452E12020**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P W, (7455 SY)**	
	Awd	$84.00	$626,220.00
	2	$90.45	$674,304.75
	3	$95.50	$711,952.50
	4	$100.00	$745,500.00
	5	$86.61	$645,677.55

Ref #143	**452E14122**	**11.5" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1, (14097 SY)**	
	Awd	$108.00	$1,522,476.00
	2	$114.03	$1,607,480.91
	3	$120.00	$1,691,640.00
	4	$150.00	$2,114,550.00
	5	$112.28	$1,582,811.16
Ref #144	**609E24510**	**CURB, TYPE 4-C, (4542 FT)**	
	Awd	$22.00	$99,924.00
	2	$22.07	$100,241.94
	3	$25.00	$113,550.00
	4	$29.00	$131,718.00
	5	$21.72	$98,652.24
Ref #146	**609E72100**	**CONCRETE MEDIAN, 6", (35.5 CY)**	
	Awd	$525.00	$18,637.50
	2	$548.75	$19,480.63
	3	$700.00	$24,850.00
	4	$800.00	$28,400.00
	5	$510.00	$18,105.00
Ref #147	**617E10100**	**COMPACTED AGGREGATE, (235 CY)**	
	Awd	$110.00	$25,850.00
	2	$78.56	$18,461.60
	3	$83.00	$19,505.00
	4	$140.00	$32,900.00
	5	$104.30	$24,510.50
Ref #148	**618E40600**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (6.86 MILE)**	
	Awd	$1,650.00	$11,319.00
	2	$1,000.00	$6,860.00
	3	$1,200.00	$8,232.00
	4	$1,300.00	$8,918.00
	5	$655.63	$4,497.62

Section 4 - PAVEMENT - Totals

Awd	**$7,597,983.50**
2	**$8,051,962.55**
3	**$7,926,148.50**
4	**$8,174,721.00**
5	**$7,793,478.86**

Ref #149	**625E00450**	**CONNECTION, FUSED PULL APART, (36 EACH)**	
	Awd	$173.00	$6,228.00
	2	$195.00	$7,020.00
	3	$195.00	$7,020.00
	4	$100.00	$3,600.00
	5	$173.00	$6,228.00
Ref #150	**625E00460**	**CONNECTION, UNFUSED PULL APART, (18 EACH)**	
	Awd	$163.00	$2,934.00
	2	$170.00	$3,060.00
	3	$170.00	$3,060.00
	4	$100.00	$1,800.00
	5	$163.00	$2,934.00

Ref #151	**625E00470**	**CONNECTION, UNFUSED BOLTED, (12 EACH)**	
	Awd	$164.00	$1,968.00
	2	$95.00	$1,140.00
	3	$95.00	$1,140.00
	4	$100.00	$1,200.00
	5	$164.00	$1,968.00
Ref #152	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (123 EACH)**	
	Awd	$124.00	$15,252.00
	2	$110.00	$13,530.00
	3	$110.00	$13,530.00
	4	$100.00	$12,300.00
	5	$124.00	$15,252.00
Ref #153	**625E10490**	**LIGHT POLE, CONVENTIONAL, A15B40, (1 EACH)**	
	Awd	$3,236.00	$3,236.00
	2	$2,800.00	$2,800.00
	3	$2,800.00	$2,800.00
	4	$3,300.00	$3,300.00
	5	$3,236.00	$3,236.00
Ref #154	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT15B40, (18 EACH)**	
	Awd	$3,335.00	$60,030.00
	2	$2,925.00	$52,650.00
	3	$2,925.00	$52,650.00
	4	$3,450.00	$62,100.00
	5	$3,335.00	$60,030.00
Ref #155	**625E14100**	**LIGHT POLE FOUNDATION, 24" X 8' DEEP, (18 EACH)**	
	Awd	$1,839.00	$33,102.00
	2	$2,550.00	$45,900.00
	3	$2,550.00	$45,900.00
	4	$1,880.00	$33,840.00
	5	$1,839.00	$33,102.00
Ref #156	**625E14300**	**MEDIAN LIGHT POLE FOUNDATION, 8' DEEP, (1 EACH)**	
	Awd	$7,750.00	$7,750.00
	2	$7,600.00	$7,600.00
	3	$10,000.00	$10,000.00
	4	$4,900.00	$4,900.00
	5	$7,238.00	$7,238.00
Ref #157	**625E23200**	**NO. 4 AWG 2400 VOLT DISTRIBUTION CABLE, (4065 FT)**	
	Awd	$3.50	$14,227.50
	2	$3.00	$12,195.00
	3	$3.00	$12,195.00
	4	$3.60	$14,634.00
	5	$3.50	$14,227.50
Ref #158	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (1980 FT)**	
	Awd	$1.95	$3,861.00
	2	$3.00	$5,940.00
	3	$3.00	$5,940.00
	4	$1.95	$3,861.00
	5	$1.95	$3,861.00

Ref #159	**625E24320**	**1-1/2" DUCT CABLE WITH THREE NO. 4 AWG 2400 VOLT C, (7001 FT)**	
	Awd	$11.05	$77,361.05
	2	$11.50	$80,511.50
	3	$11.50	$80,511.50
	4	$11.00	$77,011.00
	5	$11.05	$77,361.05
Ref #160	**625E25504**	**CONDUIT, 3", 725.051, (1190 FT)**	
	Awd	$10.65	$12,673.50
	2	$17.00	$20,230.00
	3	$17.00	$20,230.00
	4	$17.50	$20,825.00
	5	$10.65	$12,673.50
Ref #161	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (19 EACH)**	
	Awd	$425.00	$8,075.00
	2	$665.00	$12,635.00
	3	$665.00	$12,635.00
	4	$460.00	$8,740.00
	5	$425.00	$8,075.00
Ref #162	**625E29000**	**TRENCH, (7058 FT)**	
	Awd	$11.65	$82,225.70
	2	$8.00	$56,464.00
	3	$8.00	$56,464.00
	4	$10.00	$70,580.00
	5	$11.65	$82,225.70
Ref #163	**625E29940**	**BARRIER JUNCTION BOX, (5 EACH)**	
	Awd	$2,560.00	$12,800.00
	2	$3,825.00	$19,125.00
	3	$2,526.00	$12,630.00
	4	$2,325.00	$11,625.00
	5	$2,560.00	$12,800.00
Ref #164	**625E30706**	**PULL BOX, 725.08, 24", (33 EACH)**	
	Awd	$1,050.00	$34,650.00
	2	$1,400.00	$46,200.00
	3	$1,400.00	$46,200.00
	4	$1,175.00	$38,775.00
	5	$1,050.00	$34,650.00
Ref #165	**625E32000**	**GROUND ROD, (19 EACH)**	
	Awd	$319.00	$6,061.00
	2	$260.00	$4,940.00
	3	$260.00	$4,940.00
	4	$275.00	$5,225.00
	5	$319.00	$6,061.00
Ref #166	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (1 EACH)**	
	Awd	$6,750.00	$6,750.00
	2	$11,200.00	$11,200.00
	3	$11,200.00	$11,200.00
	4	$9,200.00	$9,200.00
	5	$6,750.00	$6,750.00

Ref #167	**625E34000**	**POWER SERVICE, (2 EACH)**	
	Awd	$5,854.00	$11,708.00
	2	$2,100.00	$4,200.00
	3	$2,100.00	$4,200.00
	4	$3,200.00	$6,400.00
	5	$5,854.00	$11,708.00
Ref #168	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (2 EACH)**	
	Awd	$4,476.00	$8,952.00
	2	$6,000.00	$12,000.00
	3	$6,000.00	$12,000.00
	4	$11,150.00	$22,300.00
	5	$4,476.00	$8,952.00
Ref #169	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (7058 FT)**	
	Awd	$1.50	$10,587.00
	2	$1.75	$12,351.50
	3	$1.75	$12,351.50
	4	$2.00	$14,116.00
	5	$1.50	$10,587.00

Section 5 - LIGHTING - Totals

Awd	**$420,431.75**
2	**$431,692.00**
3	**$427,597.00**
4	**$426,332.00**
5	**$419,919.75**

Ref #170	**620E00500**	**DELINEATOR, POST GROUND MOUNTED, (86 EACH)**	
	Awd	$65.00	$5,590.00
	2	$50.00	$4,300.00
	3	$60.00	$5,160.00
	4	$50.00	$4,300.00
	5	$65.00	$5,590.00
Ref #171	**621E00100**	**RPM, (376 EACH)**	
	Awd	$37.55	$14,118.80
	2	$37.55	$14,118.80
	3	$37.55	$14,118.80
	4	$40.00	$15,040.00
	5	$37.55	$14,118.80
Ref #172	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (376 EACH)**	
	Awd	$10.00	$3,760.00
	2	$25.16	$9,460.16
	3	$14.00	$5,264.00
	4	$10.00	$3,760.00
	5	$9.31	$3,500.56
Ref #173	**625E32000**	**GROUND ROD, (15 EACH)**	
	Awd	$319.00	$4,785.00
	2	$335.00	$5,025.00
	3	$260.00	$3,900.00
	4	$275.00	$4,125.00
	5	$319.00	$4,785.00

Ref #174	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL (YELLOW/R, (5 EACH)**	
	Awd	$15.00	$75.00
	2	$10.00	$50.00
	3	$11.00	$55.00
	4	$10.00	$50.00
	5	$15.00	$75.00
Ref #175	**626E00102**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL (YELLOW/Y, (82 EACH)**	
	Awd	$15.00	$1,230.00
	2	$10.00	$820.00
	3	$10.50	$861.00
	4	$10.00	$820.00
	5	$15.00	$1,230.00
Ref #176	**626E00102**	**BARRIER REFLECTOR, TYPE 1, ONE-WAY (WHITE), (18 EACH)**	
	Awd	$15.00	$270.00
	2	$10.00	$180.00
	3	$10.85	$195.30
	4	$9.50	$171.00
	5	$15.00	$270.00
Ref #177	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL (WHITE/RE, (45 EACH)**	
	Awd	$15.00	$675.00
	2	$10.00	$450.00
	3	$12.00	$540.00
	4	$10.00	$450.00
	5	$15.00	$675.00
Ref #178	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL (YELLOW/R, (20 EACH)**	
	Awd	$15.00	$300.00
	2	$10.00	$200.00
	3	$12.00	$240.00
	4	$10.00	$200.00
	5	$15.00	$300.00
Ref #179	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL (YELLOW/Y, (119 EACH)**	
	Awd	$15.00	$1,785.00
	2	$10.00	$1,190.00
	3	$12.00	$1,428.00
	4	$10.00	$1,190.00
	5	$15.00	$1,785.00
Ref #180	**626E00110**	**BARRIER REFLECTOR, TYPE 2, ONE-WAY (WHITE), (119 EACH)**	
	Awd	$15.00	$1,785.00
	2	$10.00	$1,190.00
	3	$12.00	$1,428.00
	4	$9.50	$1,130.50
	5	$15.00	$1,785.00
Ref #181	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (963.5 FT)**	
	Awd	$17.00	$16,379.50
	2	$12.50	$12,043.75
	3	$13.00	$12,525.50
	4	$12.50	$12,043.75
	5	$17.00	$16,379.50

Ref #182	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (33.5 FT)**	
	Awd	$28.40	$951.40
	2	$21.50	$720.25
	3	$32.00	$1,072.00
	4	$21.50	$720.25
	5	$28.40	$951.40
Ref #183	**630E06500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W6X9, (114.4 FT)**	
	Awd	$29.45	$3,369.08
	2	$22.30	$2,551.12
	3	$40.00	$4,576.00
	4	$22.30	$2,551.12
	5	$29.45	$3,369.08
Ref #184	**630E07000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W8X18, (10.5 FT)**	
	Awd	$133.00	$1,396.50
	2	$175.00	$1,837.50
	3	$140.00	$1,470.00
	4	$175.00	$1,837.50
	5	$133.00	$1,396.50
Ref #185	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (62.2 FT)**	
	Awd	$56.50	$3,514.30
	2	$47.00	$2,923.40
	3	$60.00	$3,732.00
	4	$47.00	$2,923.40
	5	$56.50	$3,514.30
Ref #186	**630E07600**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X12, (42.5 FT)**	
	Awd	$35.75	$1,519.38
	2	$28.00	$1,190.00
	3	$42.00	$1,785.00
	4	$28.00	$1,190.00
	5	$35.75	$1,519.38
Ref #187	**630E08000**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W12X30, (140.4 FT)**	
	Awd	$75.00	$10,530.00
	2	$67.50	$9,477.00
	3	$75.00	$10,530.00
	4	$67.50	$9,477.00
	5	$75.00	$10,530.00
Ref #188	**630E08600**	**SIGN POST REFLECTOR, (14 EACH)**	
	Awd	$69.00	$966.00
	2	$47.00	$658.00
	3	$42.00	$588.00
	4	$47.00	$658.00
	5	$69.00	$966.00
Ref #189	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (16 EACH)**	
	Awd	$710.00	$11,360.00
	2	$635.00	$10,160.00
	3	$585.00	$9,360.00
	4	$635.00	$10,160.00
	5	$710.00	$11,360.00

Ref #190	**630E72320**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 6, (4 EACH)**	
	Awd	$25,550.00	$102,200.00
	2	$25,000.00	$100,000.00
	3	$27,600.00	$110,400.00
	4	$25,000.00	$100,000.00
	5	$25,500.00	$102,000.00
Ref #191	**630E72330**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 10, (1 EACH)**	
	Awd	$37,800.00	$37,800.00
	2	$37,000.00	$37,000.00
	3	$40,250.00	$40,250.00
	4	$32,500.00	$32,500.00
	5	$37,800.00	$37,800.00
Ref #192	**630E72340**	**OVERHEAD SIGN SUPPORT, TYPE TC-12.31, DESIGN 12, (2 EACH)**	
	Awd	$42,400.00	$84,800.00
	2	$40,000.00	$80,000.00
	3	$44,150.00	$88,300.00
	4	$36,850.00	$73,700.00
	5	$42,400.00	$84,800.00
Ref #193	**630E72410**	**OVERHEAD SIGN SUPPORT, TYPE TC-15.116, DESIGN 1, (2 EACH)**	
	Awd	$56,250.00	$112,500.00
	2	$60,000.00	$120,000.00
	3	$60,550.00	$121,100.00
	4	$58,500.00	$117,000.00
	5	$56,250.00	$112,500.00
Ref #194	**630E73210**	**COMBINATION OVERHEAD SIGN SUPPORT, TYPE TC-9.31, D, (2 EACH)**	
	Awd	$11,900.00	$23,800.00
	2	$11,000.00	$22,000.00
	3	$13,500.00	$27,000.00
	4	$12,000.00	$24,000.00
	5	$11,900.00	$23,800.00
Ref #195	**630E75000**	**SIGN ATTACHMENT ASSEMBLY, (2 EACH)**	
	Awd	$1,125.00	$2,250.00
	2	$1,500.00	$3,000.00
	3	$965.00	$1,930.00
	4	$1,500.00	$3,000.00
	5	$1,125.00	$2,250.00
Ref #196	**630E79610**	**SIGN SUPPORT ASSEMBLY, BARRIER MOUNTED, (6 EACH)**	
	Awd	$1,700.00	$10,200.00
	2	$1,200.00	$7,200.00
	3	$825.00	$4,950.00
	4	$1,200.00	$7,200.00
	5	$1,700.00	$10,200.00
Ref #197	**630E80100**	**SIGN, FLAT SHEET, (563.66 SF)**	
	Awd	$17.05	$9,610.40
	2	$18.50	$10,427.71
	3	$15.00	$8,454.90
	4	$18.50	$10,427.71
	5	$17.05	$9,610.40

Ref #198	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (846 SF)**	
	Awd	$27.25	$23,053.50
	2	$24.00	$20,304.00
	3	$21.40	$18,104.40
	4	$24.00	$20,304.00
	5	$27.25	$23,053.50
Ref #199	**630E80224**	**SIGN, OVERHEAD EXTRUSHEET, (1754.5 SF)**	
	Awd	$31.00	$54,389.50
	2	$40.00	$70,180.00
	3	$21.60	$37,897.20
	4	$24.00	$42,108.00
	5	$31.00	$54,389.50
Ref #200	**630E84010**	**CONCRETE BARRIER MEDIAN OVERHEAD SIGN SUPPORT FOUN, (2 EACH)**	
	Awd	$15,500.00	$31,000.00
	2	$15,000.00	$30,000.00
	3	$15,000.00	$30,000.00
	4	$7,500.00	$15,000.00
	5	$14,500.00	$29,000.00
Ref #201	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (16 EACH)**	
	Awd	$1,500.00	$24,000.00
	2	$1,250.00	$20,000.00
	3	$495.00	$7,920.00
	4	$1,250.00	$20,000.00
	5	$1,350.00	$21,600.00
Ref #202	**630E84510**	**RIGID OVERHEAD SIGN SUPPORT FOUNDATION, (13 EACH)**	
	Awd	$11,000.00	$143,000.00
	2	$5,000.00	$65,000.00
	3	$7,620.00	$99,060.00
	4	$6,500.00	$84,500.00
	5	$10,650.00	$138,450.00
Ref #203	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (81 EACH)**	
	Awd	$20.00	$1,620.00
	2	$20.00	$1,620.00
	3	$10.00	$810.00
	4	$20.00	$1,620.00
	5	$20.00	$1,620.00
Ref #204	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$600.00	$600.00
	2	$225.00	$225.00
	3	$65.00	$65.00
	4	$225.00	$225.00
	5	$600.00	$600.00
Ref #205	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$300.00	$1,500.00
	2	$250.00	$1,250.00
	3	$200.00	$1,000.00
	4	$250.00	$1,250.00
	5	$300.00	$1,500.00

Ref #206	**630E85600**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND REERECTIO, (1 EACH)**	
	Awd	$1,150.00	$1,150.00
	2	$550.00	$550.00
	3	$375.00	$375.00
	4	$550.00	$550.00
	5	$1,150.00	$1,150.00
Ref #207	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (74 EACH)**	
	Awd	$30.00	$2,220.00
	2	$20.00	$1,480.00
	3	$15.00	$1,110.00
	4	$20.00	$1,480.00
	5	$30.00	$2,220.00
Ref #208	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (12 EACH)**	
	Awd	$200.00	$2,400.00
	2	$350.00	$4,200.00
	3	$225.00	$2,700.00
	4	$350.00	$4,200.00
	5	$200.00	$2,400.00
Ref #209	**630E87100**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND REERECTION, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$700.00	$1,400.00
	3	$475.00	$950.00
	4	$250.00	$500.00
	5	$1,200.00	$2,400.00
Ref #210	**630E87400**	**REMOVAL OF OVERHEAD MOUNTED SIGN AND DISPOSAL, (4 EACH)**	
	Awd	$400.00	$1,600.00
	2	$275.00	$1,100.00
	3	$220.00	$880.00
	4	$250.00	$1,000.00
	5	$400.00	$1,600.00
Ref #211	**630E89100**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND REERECTION, T, (2 EACH)**	
	Awd	$6,900.00	$13,800.00
	2	$2,500.00	$5,000.00
	3	$1,275.00	$2,550.00
	4	$5,500.00	$11,000.00
	5	$6,900.00	$13,800.00
Ref #212	**630E89804**	**REMOVAL OF OVERHEAD SIGN SUPPORT AND DISPOSAL, TYP, (2 EACH)**	
	Awd	$2,750.00	$5,500.00
	2	$2,500.00	$5,000.00
	3	$2,550.00	$5,100.00
	4	$2,500.00	$5,000.00
	5	$2,750.00	$5,500.00
Ref #213	**644E00100**	**EDGE LINE, 4", (1.8 MILE)**	
	Awd	$4,490.00	$8,082.00
	2	$4,490.00	$8,082.00
	3	$4,490.00	$8,082.00
	4	$2,500.00	$4,500.00
	5	$4,490.00	$8,082.00

Ref #214	**644E00200**	**LANE LINE, 4", (0.04 MILE)**	
	Awd	$1,140.00	$45.60
	2	$1,140.00	$45.60
	3	$1,140.00	$45.60
	4	$30,000.00	$1,200.00
	5	$1,140.00	$45.60
Ref #215	**644E00300**	**CENTER LINE, (1.44 MILE)**	
	Awd	$8,350.00	$12,024.00
	2	$8,350.00	$12,024.00
	3	$8,350.00	$12,024.00
	4	$4,500.00	$6,480.00
	5	$8,350.00	$12,024.00
Ref #216	**644E00400**	**CHANNELIZING LINE, 8", (421 FT)**	
	Awd	$1.50	$631.50
	2	$1.50	$631.50
	3	$1.50	$631.50
	4	$2.50	$1,052.50
	5	$1.50	$631.50
Ref #217	**644E00500**	**STOP LINE, (54 FT)**	
	Awd	$6.50	$351.00
	2	$6.50	$351.00
	3	$6.50	$351.00
	4	$10.00	$540.00
	5	$6.50	$351.00
Ref #218	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (754 FT)**	
	Awd	$6.25	$4,712.50
	2	$6.25	$4,712.50
	3	$6.25	$4,712.50
	4	$10.00	$7,540.00
	5	$6.25	$4,712.50
Ref #219	**644E00720**	**CHEVRON MARKING, (293 FT)**	
	Awd	$6.25	$1,831.25
	2	$6.25	$1,831.25
	3	$6.25	$1,831.25
	4	$8.00	$2,344.00
	5	$6.25	$1,831.25
Ref #220	**644E00900**	**ISLAND MARKING, (39 SF)**	
	Awd	$6.00	$234.00
	2	$6.00	$234.00
	3	$6.00	$234.00
	4	$6.00	$234.00
	5	$6.00	$234.00
Ref #221	**644E01300**	**LANE ARROW, (19 EACH)**	
	Awd	$150.00	$2,850.00
	2	$150.00	$2,850.00
	3	$150.00	$2,850.00
	4	$130.00	$2,470.00
	5	$150.00	$2,850.00

Ref #222	**644E01350**	**LANE REDUCTION ARROW, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$500.00	$1,000.00
	3	$500.00	$1,000.00
	4	$300.00	$600.00
	5	$500.00	$1,000.00
Ref #223	**644E01360**	**WRONG WAY ARROW, (2 EACH)**	
	Awd	$450.00	$900.00
	2	$450.00	$900.00
	3	$450.00	$900.00
	4	$300.00	$600.00
	5	$450.00	$900.00
Ref #224	**644E01510**	**DOTTED LINE, 6", (56 FT)**	
	Awd	$1.40	$78.40
	2	$1.40	$78.40
	3	$1.40	$78.40
	4	$5.00	$280.00
	5	$1.40	$78.40
Ref #225	**644E01514**	**DOTTED LINE, 8", (15 FT)**	
	Awd	$1.45	$21.75
	2	$1.45	$21.75
	3	$1.45	$21.75
	4	$10.00	$150.00
	5	$1.45	$21.75
Ref #226	**644E20800**	**YIELD LINE, (18 FT)**	
	Awd	$10.00	$180.00
	2	$10.00	$180.00
	3	$10.00	$180.00
	4	$25.00	$450.00
	5	$10.00	$180.00
Ref #227	**646E10000**	**EDGE LINE, 4", (0.08 MILE)**	
	Awd	$71,845.00	$5,747.60
	2	$71,845.00	$5,747.60
	3	$71,845.00	$5,747.60
	4	$30,000.00	$2,400.00
	5	$71,845.00	$5,747.60
Ref #228	**646E10200**	**CENTER LINE, (0.004 MILE)**	
	Awd	$230,512.49	$922.05
	2	$92,205.00	$368.82
	3	$92,205.00	$368.82
	4	$100,000.00	$400.00
	5	$230,512.49	$922.05
Ref #229	**646E10300**	**CHANNELIZING LINE, 8", (156 FT)**	
	Awd	$4.50	$702.00
	2	$4.50	$702.00
	3	$4.50	$702.00
	4	$3.00	$468.00
	5	$4.50	$702.00

Ref #230	**646E10400**	**STOP LINE, (12 FT)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$20.00	$240.00
	4	$15.00	$180.00
	5	$20.00	$240.00
Ref #231	**646E20300**	**LANE ARROW, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$250.00	$750.00
	3	$250.00	$750.00
	4	$250.00	$750.00
	5	$250.00	$750.00
Ref #232	**646E20506**	**DOTTED LINE, 8", (155 FT)**	
	Awd	$4.40	$682.00
	2	$4.40	$682.00
	3	$4.40	$682.00
	4	$4.00	$620.00
	5	$4.40	$682.00
Ref #233	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.69 MILE)**	
	Awd	$11,265.00	$7,772.85
	2	$11,265.00	$7,772.85
	3	$11,265.00	$7,772.85
	4	$15,000.00	$10,350.00
	5	$11,265.00	$7,772.85
Ref #234	**807E12110**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, LANE LINE, , (1 MILE)**	
	Awd	$5,405.00	$5,405.00
	2	$5,405.00	$5,405.00
	3	$5,405.00	$5,405.00
	4	$5,280.00	$5,280.00
	5	$5,405.00	$5,405.00
Ref #235	**807E12410**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, DOTTED LINE, (1 FT)**	
	Awd	$5.00	$5.00
	2	$5.00	$5.00
	3	$5.00	$5.00
	4	$250.00	$250.00
	5	$5.00	$5.00
Ref #236	**807E13010**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (7.7 MILE)**	
	Awd	$4,100.00	$31,570.00
	2	$4,100.00	$31,570.00
	3	$4,100.00	$31,570.00
	4	$5,280.00	$40,656.00
	5	$4,100.00	$31,570.00
Ref #237	**807E13110**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (3.4 MILE)**	
	Awd	$1,500.00	$5,100.00
	2	$1,500.00	$5,100.00
	3	$1,500.00	$5,100.00
	4	$5,280.00	$17,952.00
	5	$1,500.00	$5,100.00

Ref #238	**807E13310**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (4389 FT)**	
	Awd	$4.00	$17,556.00
	2	$4.00	$17,556.00
	3	$4.00	$17,556.00
	4	$2.00	$8,778.00
	5	$4.00	$17,556.00
Ref #239	**807E13410**	**WET REFLECTIVE SPRAY THERMOPLASTIC PAVEMENT MARKIN, (3362 FT)**	
	Awd	$4.00	$13,448.00
	2	$4.00	$13,448.00
	3	$4.00	$13,448.00
	4	$2.00	$6,724.00
	5	$4.00	$13,448.00
Ref #240	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (10.62 MILE)**	
	Awd	$2,900.00	$30,798.00
	2	$2,900.00	$30,798.00
	3	$2,900.00	$30,798.00
	4	$3,000.00	$31,860.00
	5	$2,900.00	$30,798.00
Ref #241	**850E10110**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (3592 FT)**	
	Awd	$1.60	$5,747.20
	2	$1.60	$5,747.20
	3	$1.60	$5,747.20
	4	$1.50	$5,388.00
	5	$1.60	$5,747.20
Ref #242	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (4370 FT)**	
	Awd	$1.90	$8,303.00
	2	$1.90	$8,303.00
	3	$1.90	$8,303.00
	4	$2.00	$8,740.00
	5	$1.90	$8,303.00
Ref #243	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.21 MILE)**	
	Awd	$5,000.00	$6,050.00
	2	$5,000.00	$6,050.00
	3	$5,000.00	$6,050.00
	4	$5,280.00	$6,388.80
	5	$5,000.00	$6,050.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$949,494.06**
2	**$858,669.16**
3	**$862,922.57**
4	**$824,987.53**
5	**$940,084.62**

Ref #244	**253E02000**	**PAVEMENT REPAIR, (800 CY)**	
	Awd	$320.00	$256,000.00
	2	$373.15	$298,520.00
	3	$320.00	$256,000.00
	4	$420.00	$336,000.00
	5	$320.00	$256,000.00

Ref #245	**606E26500**	**ANCHOR ASSEMBLY, TYPE T, (3 EACH)**	
	Awd	$1,900.00	$5,700.00
	2	$2,000.00	$6,000.00
	3	$970.00	$2,910.00
	4	$2,000.00	$6,000.00
	5	$1,900.00	$5,700.00
Ref #246	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (2000 HOUR)**	
	Awd	$80.00	$160,000.00
	2	$99.24	$198,480.00
	3	$95.00	$190,000.00
	4	$70.00	$140,000.00
	5	$77.00	$154,000.00
Ref #247	**614E11630**	**INCREASED BARRIER DELINEATION, (2412 FT)**	
	Awd	$3.50	$8,442.00
	2	$3.44	$8,297.28
	3	$1.30	$3,135.60
	4	$3.50	$8,442.00
	5	$3.50	$8,442.00
Ref #248	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (21 EACH)**	
	Awd	$2,250.00	$47,250.00
	2	$1,977.38	$41,524.98
	3	$3,075.00	$64,575.00
	4	$2,500.00	$52,500.00
	5	$2,250.00	$47,250.00
Ref #249	**614E12390**	**WORK ZONE IMPACT ATTENUATOR, OVER 24? AND LESS THA, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$3,574.63	$3,574.63
	3	$8,000.00	$8,000.00
	4	$5,000.00	$5,000.00
	5	$8,000.00	$8,000.00
Ref #250	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$18,123.98	$18,123.98
	3	$17,825.00	$17,825.00
	4	$10,000.00	$10,000.00
	5	$14,100.00	$14,100.00
Ref #251	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (8 EACH)**	
	Awd	$250.00	$2,000.00
	2	$200.00	$1,600.00
	3	$385.00	$3,080.00
	4	$300.00	$2,400.00
	5	$250.00	$2,000.00
Ref #252	**614E12500**	**REPLACEMENT SIGN, (25 EACH)**	
	Awd	$175.00	$4,375.00
	2	$200.00	$5,000.00
	3	$315.00	$7,875.00
	4	$180.00	$4,500.00
	5	$175.00	$4,375.00

Ref #253	**614E12600**	**REPLACEMENT DRUM, (100 EACH)**	
	Awd	$70.00	$7,000.00
	2	$100.00	$10,000.00
	3	$73.00	$7,300.00
	4	$65.00	$6,500.00
	5	$70.00	$7,000.00
Ref #254	**614E12756**	**WORK ZONE CROSSOVER LIGHTING SYSTEM, (2 EACH)**	
	Awd	$26,500.00	$53,000.00
	2	$37,000.00	$74,000.00
	3	$37,000.00	$74,000.00
	4	$33,500.00	$67,000.00
	5	$29,945.70	$59,891.40
Ref #255	**614E12801**	**WORK ZONE RAISED PAVEMENT MARKER, AS PER PLAN, (2480 EACH)**	
	Awd	$25.00	$62,000.00
	2	$44.26	$109,764.80
	3	$39.00	$96,720.00
	4	$30.00	$74,400.00
	5	$25.70	$63,736.00
Ref #256	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (1018 EACH)**	
	Awd	$12.00	$12,216.00
	2	$22.42	$22,823.56
	3	$5.65	$5,751.70
	4	$20.00	$20,360.00
	5	$12.00	$12,216.00
Ref #257	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (28 EACH)**	
	Awd	$12.00	$336.00
	2	$32.01	$896.28
	3	$16.35	$457.80
	4	$20.00	$560.00
	5	$12.00	$336.00
Ref #258	**614E13350**	**OBJECT MARKER, ONE WAY, (1178 EACH)**	
	Awd	$18.00	$21,204.00
	2	$22.71	$26,752.38
	3	$15.50	$18,259.00
	4	$15.00	$17,670.00
	5	$18.00	$21,204.00
Ref #259	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (52 SNMT)**	
	Awd	$750.00	$39,000.00
	2	$600.00	$31,200.00
	3	$1,100.00	$57,200.00
	4	$1,000.00	$52,000.00
	5	$600.00	$31,200.00
Ref #260	**614E20056**	**WORK ZONE LANE LINE, CLASS I, 6", 807 PAINT, (8.56 MILE)**	
	Awd	$950.00	$8,132.00
	2	$950.00	$8,132.00
	3	$950.00	$8,132.00
	4	$1,300.00	$11,128.00
	5	$950.00	$8,132.00

Ref #261	**614E20110**	**WORK ZONE LANE LINE, CLASS I, 6", 642 PAINT, (0.56 MILE)**	
	Awd	$625.00	$350.00
	2	$625.00	$350.00
	3	$625.00	$350.00
	4	$1,200.00	$672.00
	5	$625.00	$350.00
Ref #262	**614E20560**	**WORK ZONE LANE LINE, CLASS III, 6", 642 PAINT, (3.44 MILE)**	
	Awd	$600.00	$2,064.00
	2	$600.00	$2,064.00
	3	$600.00	$2,064.00
	4	$1,000.00	$3,440.00
	5	$600.00	$2,064.00
Ref #263	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (1.44 MILE)**	
	Awd	$2,600.00	$3,744.00
	2	$2,600.00	$3,744.00
	3	$2,600.00	$3,744.00
	4	$2,000.00	$2,880.00
	5	$2,600.00	$3,744.00
Ref #264	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (1.44 MILE)**	
	Awd	$2,000.00	$2,880.00
	2	$2,000.00	$2,880.00
	3	$2,000.00	$2,880.00
	4	$1,200.00	$1,728.00
	5	$2,000.00	$2,880.00
Ref #265	**614E22056**	**WORK ZONE EDGE LINE, CLASS I, 6", 807 PAINT, (25.35 MILE)**	
	Awd	$2,700.00	$68,445.00
	2	$2,700.00	$68,445.00
	3	$2,700.00	$68,445.00
	4	$1,800.00	$45,630.00
	5	$2,700.00	$68,445.00
Ref #266	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (10.4 MILE)**	
	Awd	$2,000.00	$20,800.00
	2	$2,000.00	$20,800.00
	3	$2,000.00	$20,800.00
	4	$1,500.00	$15,600.00
	5	$2,000.00	$20,800.00
Ref #267	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (1.88 MILE)**	
	Awd	$900.00	$1,692.00
	2	$900.00	$1,692.00
	3	$900.00	$1,692.00
	4	$1,200.00	$2,256.00
	5	$900.00	$1,692.00
Ref #268	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (9.23 MILE)**	
	Awd	$950.00	$8,768.50
	2	$950.00	$8,768.50
	3	$950.00	$8,768.50
	4	$1,200.00	$11,076.00
	5	$950.00	$8,768.50

Ref #269	**614E23100**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 807 PAIN, (12952 FT)**	
	Awd	$2.00	$25,904.00
	2	$2.00	$25,904.00
	3	$2.00	$25,904.00
	4	$1.50	$19,428.00
	5	$2.00	$25,904.00
Ref #270	**614E23110**	**WORK ZONE CHANNELIZING LINE, CLASS I, 12", 807 PAI, (4389 FT)**	
	Awd	$2.50	$10,972.50
	2	$2.50	$10,972.50
	3	$2.50	$10,972.50
	4	$2.00	$8,778.00
	5	$2.50	$10,972.50
Ref #271	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (1041 FT)**	
	Awd	$1.00	$1,041.00
	2	$1.00	$1,041.00
	3	$1.00	$1,041.00
	4	$1.00	$1,041.00
	5	$1.00	$1,041.00
Ref #272	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (1041 FT)**	
	Awd	$1.00	$1,041.00
	2	$1.00	$1,041.00
	3	$1.00	$1,041.00
	4	$1.00	$1,041.00
	5	$1.00	$1,041.00
Ref #273	**614E23690**	**WORK ZONE CHANNELIZING LINE, CLASS III, 12", 642 P, (4389 FT)**	
	Awd	$1.20	$5,266.80
	2	$1.20	$5,266.80
	3	$1.20	$5,266.80
	4	$1.50	$6,583.50
	5	$1.20	$5,266.80
Ref #274	**614E24102**	**WORK ZONE DOTTED LINE, CLASS I, 6", 807 PAINT, (3532 FT)**	
	Awd	$2.00	$7,064.00
	2	$2.00	$7,064.00
	3	$2.00	$7,064.00
	4	$1.00	$3,532.00
	5	$2.00	$7,064.00
Ref #275	**614E24200**	**WORK ZONE DOTTED LINE, CLASS I, 4", 642 PAINT, (226 FT)**	
	Awd	$1.00	$226.00
	2	$1.00	$226.00
	3	$1.00	$226.00
	4	$1.00	$226.00
	5	$1.00	$226.00
Ref #276	**614E24610**	**WORK ZONE DOTTED LINE, CLASS III, 4", 642 PAINT, (226 FT)**	
	Awd	$1.00	$226.00
	2	$1.00	$226.00
	3	$1.00	$226.00
	4	$1.00	$226.00
	5	$1.00	$226.00

Ref #277	**614E24612**	**WORK ZONE DOTTED LINE, CLASS III, 6", 642 PAINT, (3362 FT)**	
	Awd	$0.95	$3,193.90
	2	$0.95	$3,193.90
	3	$0.95	$3,193.90
	4	$1.00	$3,362.00
	5	$0.95	$3,193.90
Ref #278	**614E25200**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS I, 642 P, (754 FT)**	
	Awd	$3.25	$2,450.50
	2	$3.25	$2,450.50
	3	$3.25	$2,450.50
	4	$3.50	$2,639.00
	5	$3.25	$2,450.50
Ref #279	**614E25620**	**WORK ZONE TRANSVERSE/DIAGONAL LINE, CLASS III, 642, (754 FT)**	
	Awd	$3.15	$2,375.10
	2	$3.15	$2,375.10
	3	$3.15	$2,375.10
	4	$3.50	$2,639.00
	5	$3.15	$2,375.10
Ref #280	**614E26000**	**WORK ZONE STOP LINE, CLASS I, (30 FT)**	
	Awd	$3.50	$105.00
	2	$3.50	$105.00
	3	$3.50	$105.00
	4	$10.00	$300.00
	5	$3.50	$105.00
Ref #281	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (169 FT)**	
	Awd	$3.50	$591.50
	2	$3.50	$591.50
	3	$3.50	$591.50
	4	$5.00	$845.00
	5	$3.50	$591.50
Ref #282	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (66 FT)**	
	Awd	$3.25	$214.50
	2	$3.25	$214.50
	3	$3.25	$214.50
	4	$5.00	$330.00
	5	$3.25	$214.50
Ref #283	**614E32700**	**WORK ZONE ISLAND MARKING, CLASS I, (39 SF)**	
	Awd	$3.00	$117.00
	2	$3.00	$117.00
	3	$3.00	$117.00
	4	$5.00	$195.00
	5	$3.00	$117.00
Ref #284	**614E32800**	**WORK ZONE ISLAND MARKING, CLASS III, 642 PAINT, (39 SF)**	
	Awd	$2.90	$113.10
	2	$2.90	$113.10
	3	$2.90	$113.10
	4	$3.50	$136.50
	5	$2.90	$113.10

Ref #285	**615E10001**	**ROADS FOR MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$1,100,000.00	$1,100,000.00
	2	$1,343,207.73	$1,343,207.73
	3	$2,000,000.00	$2,000,000.00
	4	$1,000,000.00	$1,000,000.00
	5	$1,580,566.85	$1,580,566.85
Ref #286	**615E20001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS A, AS PER , (14704 SY)**	
	Awd	$64.00	$941,056.00
	2	$60.04	$882,828.16
	3	$55.00	$808,720.00
	4	$64.00	$941,056.00
	5	$73.77	$1,084,714.08
Ref #287	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (7021 SY)**	
	Awd	$54.00	$379,134.00
	2	$49.55	$347,890.55
	3	$45.00	$315,945.00
	4	$52.00	$365,092.00
	5	$62.52	$438,952.92
Ref #288	**616E10000**	**WATER, (800 MGAL)**	
	Awd	$15.00	$12,000.00
	2	$25.21	$20,168.00
	3	$70.00	$56,000.00
	4	$70.00	$56,000.00
	5	$12.25	$9,800.00
Ref #289	**622E41011**	**PORTABLE BARRIER, 50", AS PER PLAN, (6458 FT)**	
	Awd	$20.00	$129,160.00
	2	$38.65	$249,601.70
	3	$40.00	$258,320.00
	4	$25.00	$161,450.00
	5	$20.45	$132,066.10
Ref #290	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (51744 FT)**	
	Awd	$16.80	$869,299.20
	2	$12.42	$642,660.48
	3	$18.50	$957,264.00
	4	$18.00	$931,392.00
	5	$17.23	$891,549.12
Ref #291	**644E00500**	**STOP LINE, (30 FT)**	
	Awd	$45.00	$1,350.00
	2	$45.00	$1,350.00
	3	$45.00	$1,350.00
	4	$10.00	$300.00
	5	$45.00	$1,350.00
Ref #292	**644E00900**	**ISLAND MARKING, (39 SF)**	
	Awd	$44.55	$1,737.45
	2	$44.55	$1,737.45
	3	$44.55	$1,737.45
	4	$5.00	$195.00
	5	$44.55	$1,737.45

Ref #293	**648E00104**	**EDGE LINE, 6", (9.23 MILE)**	
	Awd	$4,700.00	$43,381.00
	2	$4,700.00	$43,381.00
	3	$4,700.00	$43,381.00
	4	$1,500.00	$13,845.00
	5	$4,700.00	$43,381.00
Ref #294	**648E00204**	**LANE LINE, 6", (3.4 MILE)**	
	Awd	$3,000.00	$10,200.00
	2	$3,000.00	$10,200.00
	3	$3,000.00	$10,200.00
	4	$1,500.00	$5,100.00
	5	$3,000.00	$10,200.00
Ref #295	**648E00404**	**CHANNELIZING LINE, 12", (4389 FT)**	
	Awd	$3.00	$13,167.00
	2	$3.00	$13,167.00
	3	$3.00	$13,167.00
	4	$1.50	$6,583.50
	5	$3.00	$13,167.00
Ref #296	**648E01510**	**DOTTED LINE, 6", (3362 FT)**	
	Awd	$2.50	$8,405.00
	2	$2.50	$8,405.00
	3	$2.50	$8,405.00
	4	$1.00	$3,362.00
	5	$2.50	$8,405.00
Ref #297	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (96 SNMT)**	
	Awd	$600.00	$57,600.00
	2	$600.00	$57,600.00
	3	$600.00	$57,600.00
	4	$600.00	$57,600.00
	5	$600.00	$57,600.00

Section 7 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$4,450,790.05**
2	**$4,656,532.36**
3	**$5,522,955.95**
4	**$4,491,019.50**
5	**$5,146,717.32**

Ref #298	**203E20000**	**EMBANKMENT, (1841 CY)**	
	Awd	$12.00	$22,092.00
	2	$59.01	$108,637.41
	3	$34.00	$62,594.00
	4	$74.00	$136,234.00
	5	$8.69	$15,998.29
Ref #299	**203E35110**	**GRANULAR MATERIAL, TYPE B, (1672 CY)**	
	Awd	$70.00	$117,040.00
	2	$70.00	$117,040.00
	3	$75.00	$125,400.00
	4	$65.00	$108,680.00
	5	$80.43	$134,478.96

Ref #300	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$425,000.00	$425,000.00
	2	$175,036.00	$175,036.00
	3	$150,000.00	$150,000.00
	4	$325,000.00	$325,000.00
	5	$1,392,698.55	$1,392,698.55
Ref #301	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (96418 LB)**	
	Awd	$1.50	$144,627.00
	2	$2.00	$192,836.00
	3	$1.75	$168,731.50
	4	$1.78	$171,624.04
	5	$1.54	$148,483.72
Ref #302	**511E53012**	**CLASS QC2 CONCRETE, MISC.:MOMENT SLAB AND PARAPET, (847 CY)**	
	Awd	$350.00	$296,450.00
	2	$400.00	$338,800.00
	3	$800.00	$677,600.00
	4	$500.00	$423,500.00
	5	$382.50	$323,977.50
Ref #303	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (4123 SY)**	
	Awd	$18.50	$76,275.50
	2	$19.00	$78,337.00
	3	$22.00	$90,706.00
	4	$18.75	$77,306.25
	5	$18.83	$77,636.09
Ref #304	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (2945 SF)**	
	Awd	$7.00	$20,615.00
	2	$5.62	$16,550.90
	3	$8.00	$23,560.00
	4	$20.00	$58,900.00
	5	$6.59	$19,407.55
Ref #305	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (30633 SF)**	
	Awd	$40.00	$1,225,320.00
	2	$43.23	$1,324,264.59
	3	$42.00	$1,286,586.00
	4	$48.00	$1,470,384.00
	5	$44.70	$1,369,295.10
Ref #306	**840E21000**	**WALL EXCAVATION, (11137 CY)**	
	Awd	$13.00	$144,781.00
	2	$21.88	$243,677.56
	3	$16.00	$178,192.00
	4	$22.00	$245,014.00
	5	$8.68	$96,669.16
Ref #307	**840E22001**	**FOUNDATION PREPARATION, AS PER PLAN, (3852 SY)**	
	Awd	$215.00	$828,180.00
	2	$267.43	$1,030,140.36
	3	$150.00	$577,800.00
	4	$31.00	$119,412.00
	5	$247.96	$955,141.92

Ref #308	**840E23000**	**SELECT GRANULAR BACKFILL, (21254 CY)**	
	Awd	$50.00	$1,062,700.00
	2	$77.29	$1,642,721.66
	3	$47.50	$1,009,565.00
	4	$63.00	$1,339,002.00
	5	$70.06	$1,489,055.24
Ref #309	**840E23050**	**NATURAL SOIL, (58 CY)**	
	Awd	$15.00	$870.00
	2	$68.74	$3,986.92
	3	$35.00	$2,030.00
	4	$78.00	$4,524.00
	5	$28.30	$1,641.40
Ref #310	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (3435 FT)**	
	Awd	$8.00	$27,480.00
	2	$4.87	$16,728.45
	3	$9.00	$30,915.00
	4	$9.00	$30,915.00
	5	$2.65	$9,102.75
Ref #311	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (128 FT)**	
	Awd	$9.00	$1,152.00
	2	$35.39	$4,529.92
	3	$15.00	$1,920.00
	4	$34.00	$4,352.00
	5	$29.50	$3,776.00
Ref #312	**840E26000**	**CONCRETE COPING, (1661 FT)**	
	Awd	$165.00	$274,065.00
	2	$185.00	$307,285.00
	3	$195.00	$323,895.00
	4	$200.00	$332,200.00
	5	$161.34	$267,985.74
Ref #313	**840E27000**	**ON-SITE ASSISTANCE, (7 DAY)**	
	Awd	$600.00	$4,200.00
	2	$800.39	$5,602.73
	3	$500.00	$3,500.00
	4	$1,500.00	$10,500.00
	5	$826.97	$5,788.79
Ref #505	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$7,300.00	$7,300.00
	3	$85,000.00	$85,000.00
	4	$50,000.00	$50,000.00
	5	$214,054.64	$214,054.64

Section 8 - RETAINING WALLS (RW-01, RW-02A & RW-02B) - Totals

Awd	**$4,685,847.50**
2	**$5,613,474.50**
3	**$4,797,994.50**
4	**$4,907,547.29**
5	**$6,525,191.40**

Ref #314	**867E00100**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$48,485.05	$48,485.05
	3	$50,000.00	$50,000.00
	4	$40,000.00	$40,000.00
	5	$57,689.11	$57,689.11

Section 9 - RETAINING WALLS (TEMPORARY RETAINING WAL - Totals

Awd	**$45,000.00**
2	**$48,485.05**
3	**$50,000.00**
4	**$40,000.00**
5	**$57,689.11**

Ref #315	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$80,000.00	$80,000.00
	3	$150,000.00	$150,000.00
	4	$50,000.00	$50,000.00
	5	$77,608.53	$77,608.53
Ref #316	**509E25000**	**UNCOATED STEEL REINFORCEMENT, (1437 LB)**	
	Awd	$1.50	$2,155.50
	2	$1.50	$2,155.50
	3	$1.75	$2,514.75
	4	$2.22	$3,190.14
	5	$1.21	$1,738.77
Ref #317	**510E10000**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, (172 EACH)**	
	Awd	$19.00	$3,268.00
	2	$19.00	$3,268.00
	3	$20.00	$3,440.00
	4	$36.00	$6,192.00
	5	$15.16	$2,607.52
Ref #318	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (86 CY)**	
	Awd	$750.00	$64,500.00
	2	$750.00	$64,500.00
	3	$450.00	$38,700.00
	4	$560.00	$48,160.00
	5	$571.51	$49,149.86
Ref #319	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (301 SY)**	
	Awd	$22.00	$6,622.00
	2	$22.00	$6,622.00
	3	$23.50	$7,073.50
	4	$24.50	$7,374.50
	5	$22.60	$6,802.60
Ref #320	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (18 SF)**	
	Awd	$8.00	$144.00
	2	$8.00	$144.00
	3	$20.00	$360.00
	4	$25.00	$450.00
	5	$4.61	$82.98

Ref #321	**848E10001**	**MICRO SILICA MODIFIED CONCRETE OVERLAY USING HYDRO, (333 SY)**	
	Awd	$110.00	$36,630.00
	2	$110.00	$36,630.00
	3	$115.00	$38,295.00
	4	$103.00	$34,299.00
	5	$73.09	$24,338.97

Section 10 - STRUCTURE OVER 20 FOOT SPAN (GRE-035-061 - Totals

Awd	**$193,319.50**
2	**$193,319.50**
3	**$240,383.25**
4	**$149,665.64**
5	**$162,329.23**

Ref #322	**203E20001**	**EMBANKMENT, AS PER PLAN, (2497 CY)**	
	Awd	$15.00	$37,455.00
	2	$42.63	$106,447.11
	3	$45.00	$112,365.00
	4	$55.00	$137,335.00
	5	$22.56	$56,332.32
Ref #323	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$80,000.00	$80,000.00
	2	$80,000.00	$80,000.00
	3	$60,000.00	$60,000.00
	4	$100,000.00	$100,000.00
	5	$36,823.02	$36,823.02
Ref #324	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$25,000.00	$25,000.00
	4	$5,200.00	$5,200.00
	5	$19,619.10	$19,619.10
Ref #325	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (5860 FT)**	
	Awd	$5.00	$29,300.00
	2	$5.00	$29,300.00
	3	$40.00	$234,400.00
	4	$57.00	$334,020.00
	5	$46.61	$273,134.60
Ref #326	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (6355 FT)**	
	Awd	$85.00	$540,175.00
	2	$85.00	$540,175.00
	3	$75.00	$476,625.00
	4	$71.00	$451,205.00
	5	$67.76	$430,614.80
Ref #327	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (190393 LB)**	
	Awd	$1.90	$361,746.70
	2	$1.90	$361,746.70
	3	$2.25	$428,384.25
	4	$2.84	$540,716.12
	5	$2.45	$466,462.85

Ref #328	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (374 CY)**	
	Awd	$900.00	$336,600.00
	2	$900.00	$336,600.00
	3	$1,035.00	$387,090.00
	4	$1,100.00	$411,400.00
	5	$1,590.06	$594,682.44
Ref #329	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (127 CY)**	
	Awd	$650.00	$82,550.00
	2	$650.00	$82,550.00
	3	$640.00	$81,280.00
	4	$700.00	$88,900.00
	5	$583.69	$74,128.63
Ref #330	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (79 CY)**	
	Awd	$1,000.00	$79,000.00
	2	$1,000.00	$79,000.00
	3	$875.00	$69,125.00
	4	$1,700.00	$134,300.00
	5	$1,399.27	$110,542.33
Ref #331	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (67 CY)**	
	Awd	$750.00	$50,250.00
	2	$750.00	$50,250.00
	3	$925.00	$61,975.00
	4	$1,304.40	$87,394.80
	5	$1,057.98	$70,884.66
Ref #332	**511E44112**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (231 CY)**	
	Awd	$700.00	$161,700.00
	2	$700.00	$161,700.00
	3	$900.00	$207,900.00
	4	$1,038.07	$239,794.17
	5	$921.40	$212,843.40
Ref #333	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (182 CY)**	
	Awd	$450.00	$81,900.00
	2	$450.00	$81,900.00
	3	$475.00	$86,450.00
	4	$625.00	$113,750.00
	5	$590.98	$107,558.36
Ref #334	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1365 SY)**	
	Awd	$20.50	$27,982.50
	2	$20.50	$27,982.50
	3	$22.50	$30,712.50
	4	$19.00	$25,935.00
	5	$19.08	$26,044.20
Ref #335	**512E33000**	**TYPE 2 WATERPROOFING, (16 SY)**	
	Awd	$50.00	$800.00
	2	$50.00	$800.00
	3	$30.00	$480.00
	4	$27.00	$432.00
	5	$27.12	$433.92

Ref #336	**513E10300**	**STRUCTURAL STEEL MEMBERS, LEVEL 5, (404562 LB)**	
	Awd	$3.40	$1,375,510.80
	2	$3.00	$1,213,686.00
	3	$3.17	$1,282,461.54
	4	$3.24	$1,310,780.88
	5	$3.17	$1,282,461.54
Ref #337	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (3840 EACH)**	
	Awd	$4.50	$17,280.00
	2	$4.50	$17,280.00
	3	$6.25	$24,000.00
	4	$8.00	$30,720.00
	5	$4.76	$18,278.40
Ref #338	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (1307 SF)**	
	Awd	$50.00	$65,350.00
	2	$50.00	$65,350.00
	3	$50.00	$65,350.00
	4	$52.00	$67,964.00
	5	$51.18	$66,892.26
Ref #339	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (1307 SF)**	
	Awd	$15.00	$19,605.00
	2	$15.00	$19,605.00
	3	$15.00	$19,605.00
	4	$15.00	$19,605.00
	5	$15.35	$20,062.45
Ref #341	**516E11210**	**STRUCTURAL EXPANSION JOINT INCLUDING ELASTOMERIC S, (69 FT)**	
	Awd	$650.00	$44,850.00
	2	$650.00	$44,850.00
	3	$685.00	$47,265.00
	4	$50.00	$3,450.00
	5	$921.53	$63,585.57
Ref #342	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (164 SF)**	
	Awd	$6.00	$984.00
	2	$6.00	$984.00
	3	$7.00	$1,148.00
	4	$20.00	$3,280.00
	5	$4.34	$711.76
Ref #343	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$3,000.00	$12,000.00
	2	$3,000.00	$12,000.00
	3	$2,500.00	$10,000.00
	4	$3,100.00	$12,400.00
	5	$3,998.66	$15,994.64
Ref #344	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (4 EACH)**	
	Awd	$2,900.00	$11,600.00
	2	$2,900.00	$11,600.00
	3	$2,000.00	$8,000.00
	4	$3,150.00	$12,600.00
	5	$2,739.69	$10,958.76

Ref #345	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,400.00	$19,200.00
	2	$2,400.00	$19,200.00
	3	$1,500.00	$12,000.00
	4	$3,150.00	$25,200.00
	5	$2,108.31	$16,866.48
Ref #346	**518E20000**	**PREFABRICATED GEOCOMPOSITE DRAIN, (268 SY)**	
	Awd	$60.00	$16,080.00
	2	$60.00	$16,080.00
	3	$45.00	$12,060.00
	4	$24.00	$6,432.00
	5	$13.36	$3,580.48
Ref #347	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (34 CY)**	
	Awd	$125.00	$4,250.00
	2	$125.00	$4,250.00
	3	$150.00	$5,100.00
	4	$108.00	$3,672.00
	5	$120.16	$4,085.44
Ref #348	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (129 FT)**	
	Awd	$10.00	$1,290.00
	2	$10.00	$1,290.00
	3	$10.00	$1,290.00
	4	$10.00	$1,290.00
	5	$3.11	$401.19
Ref #349	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (38 FT)**	
	Awd	$35.00	$1,330.00
	2	$35.00	$1,330.00
	3	$15.00	$570.00
	4	$25.00	$950.00
	5	$22.75	$864.50
Ref #350	**523E20000**	**DYNAMIC LOAD TESTING, (8 EACH)**	
	Awd	$3,000.00	$24,000.00
	2	$3,000.00	$24,000.00
	3	$5,000.00	$40,000.00
	4	$8,760.00	$70,080.00
	5	$2,252.19	$18,017.52
Ref #351	**526E25010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (85 SY)**	
	Awd	$375.00	$31,875.00
	2	$375.00	$31,875.00
	3	$475.00	$40,375.00
	4	$565.00	$48,025.00
	5	$489.42	$41,600.70
Ref #352	**526E30010**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (100 SY)**	
	Awd	$395.00	$39,500.00
	2	$395.00	$39,500.00
	3	$500.00	$50,000.00
	4	$590.00	$59,000.00
	5	$524.16	$52,416.00

Ref #355	**840E23000**	**SELECT GRANULAR BACKFILL, (1319 CY)**	
	Awd	$40.00	$52,760.00
	2	$40.00	$52,760.00
	3	$45.00	$59,355.00
	4	$81.00	$106,839.00
	5	$63.92	$84,310.48
Ref #500	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$325,000.00	$325,000.00
	2	$350,000.00	$350,000.00
	3	$175,000.00	$175,000.00
	4	$200,000.00	$200,000.00
	5	$652,260.32	$652,260.32
Ref #503	**523E20500**	**RESTRIKE, (8 EACH)**	
	Awd	$1,750.00	$14,000.00
	2	$1,750.00	$14,000.00
	3	$7,500.00	$60,000.00
	4	$1,900.00	$15,200.00
	5	$1,350.73	$10,805.84

Section 11 - STRUCTURE OVER 20 FOOT SPAN (GRE-035-061 - Totals

Awd	**$3,985,924.00**
2	**$3,918,091.31**
3	**$4,175,366.29**
4	**$4,667,869.97**
5	**$4,844,258.96**

Ref #357	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$40,000.00	$40,000.00
	3	$35,000.00	$35,000.00
	4	$200,000.00	$200,000.00
	5	$57,183.83	$57,183.83
Ref #358	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$30,000.00	$30,000.00
	3	$30,000.00	$30,000.00
	4	$20,000.00	$20,000.00
	5	$10,350.47	$10,350.47
Ref #359	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$65,000.00	$65,000.00
	2	$65,000.00	$65,000.00
	3	$25,000.00	$25,000.00
	4	$5,200.00	$5,200.00
	5	$19,619.10	$19,619.10
Ref #360	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (7010 FT)**	
	Awd	$5.00	$35,050.00
	2	$5.00	$35,050.00
	3	$30.00	$210,300.00
	4	$57.00	$399,570.00
	5	$41.17	$288,601.70

Ref #361	**507E00650**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (7450 FT)**	
	Awd	$85.00	$633,250.00
	2	$85.00	$633,250.00
	3	$65.00	$484,250.00
	4	$71.00	$528,950.00
	5	$66.57	$495,946.50
Ref #362	**509E26000**	**GALVANIZED STEEL REINFORCEMENT, (198337 LB)**	
	Awd	$1.90	$376,840.30
	2	$1.90	$376,840.30
	3	$2.25	$446,258.25
	4	$2.75	$545,426.75
	5	$2.44	$483,942.28
Ref #363	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (4 EACH)**	
	Awd	$4,000.00	$16,000.00
	2	$4,000.00	$16,000.00
	3	$10,000.00	$40,000.00
	4	$1,200.00	$4,800.00
	5	$2,774.40	$11,097.60
Ref #364	**511E34412**	**CLASS QC2 CONCRETE WITH QC/QA, SUPERSTRUCTURE, (148 CY)**	
	Awd	$850.00	$125,800.00
	2	$850.00	$125,800.00
	3	$700.00	$103,600.00
	4	$950.00	$140,600.00
	5	$995.19	$147,288.12
Ref #365	**511E34447**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, AS PER, (436 CY)**	
	Awd	$875.00	$381,500.00
	2	$875.00	$381,500.00
	3	$1,100.00	$479,600.00
	4	$800.00	$348,800.00
	5	$1,236.88	$539,279.68
Ref #366	**511E34451**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK (PARAPE, (30 CY)**	
	Awd	$1,000.00	$30,000.00
	2	$1,000.00	$30,000.00
	3	$1,155.00	$34,650.00
	4	$784.00	$23,520.00
	5	$935.27	$28,058.10
Ref #367	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (70 CY)**	
	Awd	$1,200.00	$84,000.00
	2	$1,200.00	$84,000.00
	3	$1,050.00	$73,500.00
	4	$1,550.00	$108,500.00
	5	$1,521.54	$106,507.80
Ref #368	**511E43512**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT INCLUDING , (252 CY)**	
	Awd	$550.00	$138,600.00
	2	$550.00	$138,600.00
	3	$725.00	$182,700.00
	4	$840.00	$211,680.00
	5	$781.74	$196,998.48

Ref #369	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (63 CY)**	
	Awd	$600.00	$37,800.00
	2	$600.00	$37,800.00
	3	$675.00	$42,525.00
	4	$1,006.00	$63,378.00
	5	$797.22	$50,224.86
Ref #370	**511E51510**	**CLASS QC2 CONCRETE, SIDEWALK, (97 CY)**	
	Awd	$400.00	$38,800.00
	2	$400.00	$38,800.00
	3	$500.00	$48,500.00
	4	$490.00	$47,530.00
	5	$496.98	$48,207.06
Ref #371	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (682 SY)**	
	Awd	$21.00	$14,322.00
	2	$21.00	$14,322.00
	3	$22.50	$15,345.00
	4	$22.00	$15,004.00
	5	$22.09	$15,065.38
Ref #372	**515E15110**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (8 EACH)**	
	Awd	$53,000.00	$424,000.00
	2	$51,500.00	$412,000.00
	3	$50,000.00	$400,000.00
	4	$70,000.00	$560,000.00
	5	$50,000.00	$400,000.00
Ref #373	**515E15110**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (8 EACH)**	
	Awd	$53,000.00	$424,000.00
	2	$51,500.00	$412,000.00
	3	$50,000.00	$400,000.00
	4	$51,000.00	$408,000.00
	5	$50,000.00	$400,000.00
Ref #374	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (28 EACH)**	
	Awd	$1,750.00	$49,000.00
	2	$1,750.00	$49,000.00
	3	$1,500.00	$42,000.00
	4	$2,000.00	$56,000.00
	5	$2,213.88	$61,988.64
Ref #375	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (10 SF)**	
	Awd	$8.00	$80.00
	2	$8.00	$80.00
	3	$15.00	$150.00
	4	$20.00	$200.00
	5	$6.34	$63.40
Ref #376	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (101 SF)**	
	Awd	$12.00	$1,212.00
	2	$12.00	$1,212.00
	3	$15.00	$1,515.00
	4	$16.00	$1,616.00
	5	$7.21	$728.21

Ref #377	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (204 FT)**	
	Awd	$30.00	$6,120.00
	2	$30.00	$6,120.00
	3	$45.00	$9,180.00
	4	$70.00	$14,280.00
	5	$45.99	$9,381.96
Ref #378	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$3,500.00	$28,000.00
	2	$3,500.00	$28,000.00
	3	$3,500.00	$28,000.00
	4	$3,200.00	$25,600.00
	5	$4,047.96	$32,383.68
Ref #379	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (16 EACH)**	
	Awd	$2,250.00	$36,000.00
	2	$2,250.00	$36,000.00
	3	$2,000.00	$32,000.00
	4	$3,350.00	$53,600.00
	5	$2,325.66	$37,210.56
Ref #380	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$3,500.00	$28,000.00
	2	$3,500.00	$28,000.00
	3	$3,500.00	$28,000.00
	4	$3,200.00	$25,600.00
	5	$3,915.65	$31,325.20
Ref #381	**517E75120**	**RAILING (CONCRETE PARAPET WITH TWIN STEEL TUBE RAI, (206 FT)**	
	Awd	$350.00	$72,100.00
	2	$279.25	$57,525.50
	3	$303.50	$62,521.00
	4	$140.00	$28,840.00
	5	$306.76	$63,192.56
Ref #382	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (213 FT)**	
	Awd	$12.00	$2,556.00
	2	$12.00	$2,556.00
	3	$8.00	$1,704.00
	4	$21.00	$4,473.00
	5	$4.10	$873.30
Ref #383	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (54 FT)**	
	Awd	$10.00	$540.00
	2	$10.00	$540.00
	3	$15.00	$810.00
	4	$38.00	$2,052.00
	5	$21.66	$1,169.64
Ref #384	**523E20000**	**DYNAMIC LOAD TESTING, (6 EACH)**	
	Awd	$3,000.00	$18,000.00
	2	$3,000.00	$18,000.00
	3	$5,000.00	$30,000.00
	4	$8,760.00	$52,560.00
	5	$1,501.46	$9,008.76

Ref #385	**526E30011**	**REINFORCED CONCRETE APPROACH SLABS WITH QC/QA (T=1, (561 SY)**	
	Awd	$350.00	$196,350.00
	2	$350.00	$196,350.00
	3	$475.00	$266,475.00
	4	$460.58	$258,385.38
	5	$442.78	$248,399.58
Ref #386	**526E90010**	**TYPE A INSTALLATION, (79 FT)**	
	Awd	$140.00	$11,060.00
	2	$140.00	$11,060.00
	3	$325.00	$25,675.00
	4	$265.00	$20,935.00
	5	$203.18	$16,051.22
Ref #387	**607E39910**	**VANDAL PROTECTION FENCE, 8' STRAIGHT, COATED FABRI, (165 FT)**	
	Awd	$192.00	$31,680.00
	2	$193.15	$31,869.75
	3	$122.50	$20,212.50
	4	$127.50	$21,037.50
	5	$192.00	$31,680.00
Ref #388	**607E39930**	**VANDAL PROTECTION FENCE, 12' CURVED, COATED FABRIC, (165 FT)**	
	Awd	$218.00	$35,970.00
	2	$279.20	$46,068.00
	3	$161.00	$26,565.00
	4	$130.00	$21,450.00
	5	$218.00	$35,970.00
Ref #389	**608E53020**	**DETECTABLE WARNING, (20 SF)**	
	Awd	$40.00	$800.00
	2	$40.00	$800.00
	3	$80.00	$1,600.00
	4	$21.00	$420.00
	5	$25.00	$500.00
Ref #390	**690E98400**	**SPECIAL - TEMPORARY SURCHARGE, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$204,305.20	$204,305.20
	3	$185,000.00	$185,000.00
	4	$255,000.00	$255,000.00
	5	$495,874.39	$495,874.39
Ref #391	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (33 CF)**	
	Awd	$578.00	$19,074.00
	2	$578.00	$19,074.00
	3	$600.00	$19,800.00
	4	$670.00	$22,110.00
	5	$577.68	$19,063.44
Ref #502	**518E12301**	**SCUPPERS, INCLUDING SUPPORTS, AS PER PLAN, (3 EACH)**	
	Awd	$5,000.00	$15,000.00
	2	$5,000.00	$15,000.00
	3	$12,000.00	$36,000.00
	4	$4,800.00	$14,400.00
	5	$17,706.61	$53,119.83

Ref #504	**523E20500**	**RESTRIKE, (6 EACH)**	
	Awd	$1,750.00	$10,500.00
	2	$1,750.00	$10,500.00
	3	$8,000.00	$48,000.00
	4	$1,900.00	$11,400.00
	5	$1,550.73	$9,304.38
Ref #506	**518E51101**	**8" PIPE DOWNSPOUT, INCLUDING SPECIALS, AS PER PLAN, (57 FT)**	
	Awd	$275.00	$15,675.00
	2	$275.00	$15,675.00
	3	$155.00	$8,835.00
	4	$310.00	$17,670.00
	5	$8.39	$478.23
Ref #507	**518E51201**	**PIPE DOWNSPOUT, INCLUDING SPECIALS, AS PER PLAN (1, (44 FT)**	
	Awd	$320.00	$14,080.00
	2	$320.00	$14,080.00
	3	$175.00	$7,700.00
	4	$350.00	$15,400.00
	5	$1.38	$60.72

Section 12 - STRUCTURE OVER 20 FOOT SPAN (GRE-035-062 - Totals

Awd	**$3,586,759.30**
2	**$3,662,777.75**
3	**$3,932,970.75**
4	**$4,553,987.63**
5	**$4,456,198.66**

Ref #392	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$60,000.00	$60,000.00
	2	$60,000.00	$60,000.00
	3	$30,000.00	$30,000.00
	4	$50,000.00	$50,000.00
	5	$99,831.88	$99,831.88
Ref #393	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$25,000.00	$25,000.00
	3	$60,000.00	$60,000.00
	4	$150,000.00	$150,000.00
	5	$46,359.84	$46,359.84
Ref #394	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (5689 LB)**	
	Awd	$2.00	$11,378.00
	2	$2.00	$11,378.00
	3	$2.25	$12,800.25
	4	$2.25	$12,800.25
	5	$1.62	$9,216.18
Ref #395	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (21 CY)**	
	Awd	$1,000.00	$21,000.00
	2	$1,000.00	$21,000.00
	3	$1,750.00	$36,750.00
	4	$1,740.00	$36,540.00
	5	$1,508.48	$31,678.08

Ref #396	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (50 CY)**	
	Awd	$550.00	$27,500.00
	2	$550.00	$27,500.00
	3	$750.00	$37,500.00
	4	$746.00	$37,300.00
	5	$623.95	$31,197.50
Ref #397	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$1,000.00	$2,000.00
	2	$1,000.00	$2,000.00
	3	$4,000.00	$8,000.00
	4	$2,517.00	$5,034.00
	5	$1,513.55	$3,027.10
Ref #398	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (69 SY)**	
	Awd	$30.00	$2,070.00
	2	$30.00	$2,070.00
	3	$40.00	$2,760.00
	4	$22.50	$1,552.50
	5	$22.60	$1,559.40
Ref #399	**512E33000**	**TYPE 2 WATERPROOFING, (499 SY)**	
	Awd	$22.00	$10,978.00
	2	$22.00	$10,978.00
	3	$24.00	$11,976.00
	4	$32.00	$15,968.00
	5	$27.12	$13,532.88
Ref #400	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (51 SF)**	
	Awd	$10.00	$510.00
	2	$10.00	$510.00
	3	$15.00	$765.00
	4	$4.00	$204.00
	5	$4.74	$241.74
Ref #401	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (20 CY)**	
	Awd	$125.00	$2,500.00
	2	$125.00	$2,500.00
	3	$375.00	$7,500.00
	4	$108.00	$2,160.00
	5	$118.00	$2,360.00
Ref #402	**601E32110**	**ROCK CHANNEL PROTECTION, TYPE B WITH AGGREGATE FIL, (28 CY)**	
	Awd	$150.00	$4,200.00
	2	$150.00	$4,200.00
	3	$225.00	$6,300.00
	4	$163.00	$4,564.00
	5	$139.11	$3,895.08
Ref #403	**611E95400**	**10' X 7' CONDUIT, TYPE A, 706.05, (143 FT)**	
	Awd	$1,150.00	$164,450.00
	2	$1,150.00	$164,450.00
	3	$1,100.00	$157,300.00
	4	$1,530.00	$218,790.00
	5	$1,151.45	$164,657.35

Section 13 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-03 - Totals

Awd	**$331,586.00**
2	**$331,586.00**
3	**$371,651.25**
4	**$534,912.75**
5	**$407,557.03**

Ref #404	**202E11200**	**PORTIONS OF STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$19,112.07	$19,112.07
	3	$9,000.00	$9,000.00
	4	$13,025.00	$13,025.00
	5	$6,228.61	$6,228.61
Ref #405	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (15 CY)**	
	Awd	$1,400.00	$21,000.00
	2	$2,111.18	$31,667.70
	3	$2,400.00	$36,000.00
	4	$2,130.00	$31,950.00
	5	$1,721.94	$25,829.10
Ref #406	**611E26000**	**72" CONDUIT, TYPE A, (104 FT)**	
	Awd	$800.00	$83,200.00
	2	$970.21	$100,901.84
	3	$1,050.00	$109,200.00
	4	$660.00	$68,640.00
	5	$908.68	$94,502.72

Section 14 - STRUCTURE 20 FOOT SPAN AND UNDER (GRE-03 - Totals

Awd	**$119,200.00**
2	**$151,681.61**
3	**$154,200.00**
4	**$113,615.00**
5	**$126,560.43**

Ref #407	**100E51100**	**DEPARTMENT'S SHARE OF THE DISPUTE RESOLUTION BOARD, (82000 EACH)**	
	Awd	$1.00	$82,000.00
	2	$1.00	$82,000.00
	3	$1.00	$82,000.00
	4	$1.00	$82,000.00
	5	$1.00	$82,000.00
Ref #408	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$500,000.00	$500,000.00
	2	$268,959.76	$268,959.76
	3	$230,000.00	$230,000.00
	4	$161,500.00	$161,500.00
	5	$217,947.21	$217,947.21
Ref #409	**108E10000**	**CPM PROGRESS SCHEDULE, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$16,902.94	$16,902.94
	3	$45,000.00	$45,000.00
	4	$5,000.00	$5,000.00
	5	$11,535.00	$11,535.00

Ref #410	**111E10100**	**SPECIAL - DEPARTMENTS SHARE FACILITATED PARTNERING, (9250 EACH)**	
	Awd	$1.00	$9,250.00
	2	$1.00	$9,250.00
	3	$1.00	$9,250.00
	4	$1.00	$9,250.00
	5	$1.00	$9,250.00
Ref #411	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$1,183,138.09	$1,183,138.09
	3	$800,000.00	$800,000.00
	4	$1,000,000.00	$1,000,000.00
	5	$230,190.00	$230,190.00
Ref #412	**619E16020**	**FIELD OFFICE, TYPE C, (27 MNTH)**	
	Awd	$4,500.00	$121,500.00
	2	$2,303.63	$62,198.01
	3	$3,000.00	$81,000.00
	4	$2,400.00	$64,800.00
	5	$1,559.07	$42,094.89
Ref #413	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$225,000.00	$225,000.00
	2	$299,032.95	$299,032.95
	3	$340,000.00	$340,000.00
	4	$375,000.00	$375,000.00
	5	$133,160.00	$133,160.00
Ref #414	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$1,175,000.00	$1,175,000.00
	2	$1,200,000.00	$1,200,000.00
	3	$1,200,000.00	$1,200,000.00
	4	$1,200,000.00	$1,200,000.00
	5	$1,200,000.00	$1,200,000.00

Section 15 - INCIDENTALS - Totals

Awd	**$2,442,750.00**
2	**$3,121,481.75**
3	**$2,787,250.00**
4	**$2,897,550.00**
5	**$1,926,177.10**

Ref #508	**625E29930**	**MEDIAN JUNCTION BOX, (11 EACH)**	
	Awd	$3,455.00	$38,005.00
	2	$3,350.00	$36,850.00
	3	$2,400.00	$26,400.00
	4	$2,325.00	$25,575.00
	5	$2,505.00	$27,555.00
Ref #509	**625E31510**	**PULL BOX REMOVED, (7 EACH)**	
	Awd	$250.00	$1,750.00
	2	$185.00	$1,295.00
	3	$185.00	$1,295.00
	4	$165.00	$1,155.00
	5	$250.00	$1,750.00

Ref #510	632E90100	REMOVAL OF TRAFFIC SIGNAL INSTALLATION, (1 EACH)	
	Awd	$5,000.00	$5,000.00
	2	$3,300.00	$3,300.00
	3	$3,300.00	$3,300.00
	4	$1,613.00	$1,613.00
	5	$3,450.00	$3,450.00

Section 16 - TRAFFIC SIGNALS - Totals

Awd	**$44,755.00**
2	**$41,445.00**
3	**$30,995.00**
4	**$28,343.00**
5	**$32,755.00**