Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230040
PID 108644
ALL-SR 66-11.22
Federal
Type: MINOR RECONSTRUCTION
Letting Date: 1/26/2023
Completion Date: 10/31/2023

Contract Awarded To: UNDERGROUND UTILITIES INC
Award Amount: $3,356,163.00

Engineer's Estimate: $3,221,000.00

Bidder 1
UNDERGROUND UTILITIES INC
416 WEST MONROE ST
Huron
MONROEVILLE, OH 44847
Bid $3,356,163.00

Bidder 2
MILLER CONTRACTING GROUP INC
PO BOX 162

OTTOVILLE, OH 45876-0162
Bid $3,539,030.55

Bidder 3
VERNON NAGEL INC
O154 CO RD 11-C
Henry
NAPOLEON, OH 43545
Bid $3,905,165.45

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$30,000.00	$30,000.00
	3	$40,000.00	$40,000.00
Ref #2	**202E22900**	**APPROACH SLAB REMOVED, (31 SY)**	
	Awd	$25.00	$775.00
	2	$13.00	$403.00
	3	$35.00	$1,085.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (11952 SY)**	
	Awd	$8.00	$95,616.00
	2	$3.00	$35,856.00
	3	$20.00	$239,040.00
Ref #4	**202E30000**	**WALK REMOVED, (19931 SF)**	
	Awd	$0.75	$14,948.25
	2	$1.00	$19,931.00
	3	$3.00	$59,793.00
Ref #5	**202E32000**	**CURB REMOVED, (3691 FT)**	
	Awd	$1.00	$3,691.00
	2	$2.75	$10,150.25
	3	$8.00	$29,528.00
Ref #6	**202E32500**	**CURB AND GUTTER REMOVED, (1214 FT)**	
	Awd	$1.00	$1,214.00
	2	$3.00	$3,642.00
	3	$10.00	$12,140.00
Ref #7	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (977 FT)**	
	Awd	$30.00	$29,310.00
	2	$28.00	$27,356.00
	3	$30.00	$29,310.00
Ref #8	**202E58000**	**MANHOLE REMOVED, (2 EACH)**	
	Awd	$2,000.00	$4,000.00
	2	$700.00	$1,400.00
	3	$500.00	$1,000.00
Ref #9	**202E58100**	**CATCH BASIN REMOVED, (16 EACH)**	
	Awd	$500.00	$8,000.00
	2	$400.00	$6,400.00
	3	$250.00	$4,000.00
Ref #10	**202E75000**	**FENCE REMOVED, (50 FT)**	
	Awd	$10.00	$500.00
	2	$8.00	$400.00
	3	$5.00	$250.00
Ref #11	**202E75200**	**FENCE REMOVED FOR REUSE, (13 FT)**	
	Awd	$20.00	$260.00
	2	$17.00	$221.00
	3	$12.00	$156.00
Ref #12	**203E10000**	**EXCAVATION, (4970 CY)**	
	Awd	$34.00	$168,980.00
	2	$17.50	$86,975.00
	3	$25.00	$124,250.00

Ref #13	**203E20000**	**EMBANKMENT, (376 CY)**	
	Awd	$15.00	$5,640.00
	2	$17.50	$6,580.00
	3	$25.00	$9,400.00
Ref #14	**204E10000**	**SUBGRADE COMPACTION, (14974 SY)**	
	Awd	$0.25	$3,743.50
	2	$1.25	$18,717.50
	3	$1.00	$14,974.00
Ref #15	**204E13000**	**EXCAVATION OF SUBGRADE, (2612 CY)**	
	Awd	$30.00	$78,360.00
	2	$20.00	$52,240.00
	3	$22.00	$57,464.00
Ref #16	**204E30010**	**GRANULAR MATERIAL, TYPE B, (2612 CY)**	
	Awd	$30.00	$78,360.00
	2	$52.00	$135,824.00
	3	$58.00	$151,496.00
Ref #17	**204E45000**	**PROOF ROLLING, (6 HOUR)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
	3	$200.00	$1,200.00
Ref #18	**204E51000**	**GEOGRID, (7828 SY)**	
	Awd	$3.00	$23,484.00
	2	$1.70	$13,307.60
	3	$2.25	$17,613.00
Ref #19	**607E23100**	**FENCE REBUILT, (13 FT)**	
	Awd	$40.00	$520.00
	2	$112.00	$1,456.00
	3	$135.00	$1,755.00
Ref #20	**608E10000**	**4" CONCRETE WALK, (18989 SF)**	
	Awd	$7.00	$132,923.00
	2	$7.25	$137,670.25
	3	$7.50	$142,417.50
Ref #21	**608E40000**	**CONCRETE STEPS, TYPE A, (60 FT)**	
	Awd	$120.00	$7,200.00
	2	$315.00	$18,900.00
	3	$125.00	$7,500.00
Ref #22	**608E41000**	**CONCRETE STEPS, TYPE B, (207 FT)**	
	Awd	$120.00	$24,840.00
	2	$315.00	$65,205.00
	3	$125.00	$25,875.00
Ref #23	**608E52000**	**CURB RAMP, (1983 SF)**	
	Awd	$14.00	$27,762.00
	2	$18.00	$35,694.00
	3	$18.00	$35,694.00
Ref #24	**623E40520**	**RIGHT-OF-WAY MONUMENT, TYPE B, (10 EACH)**	
	Awd	$364.00	$3,640.00
	2	$1,400.00	$14,000.00
	3	$600.00	$6,000.00

Ref #25	**623E40900**	**MONUMENT, MISC.: CENTERLINE MAGNAILS RESET, (8 EACH)**	
	Awd	$455.00	$3,640.00
	2	$515.00	$4,120.00
	3	$450.00	$3,600.00
Ref #26	**690E65010**	**SPECIAL - WORK INVOLVING SOLID WASTE, (186 TON)**	
	Awd	$50.00	$9,300.00
	2	$125.00	$23,250.00
	3	$35.00	$6,510.00

Section 1 - ROADWAY - Totals

Awd	**$772,906.75**
2	**$750,898.60**
3	**$1,022,050.50**

Ref #27	**601E20001**	**CRUSHED AGGREGATE SLOPE PROTECTION, AS PER PLAN, (226 SY)**	
	Awd	$16.00	$3,616.00
	2	$16.00	$3,616.00
	3	$40.00	$9,040.00
Ref #28	**601E32204**	**ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (4 CY)**	
	Awd	$600.00	$2,400.00
	2	$200.00	$800.00
	3	$150.00	$600.00
Ref #29	**659E00300**	**TOPSOIL, (350 CY)**	
	Awd	$10.00	$3,500.00
	2	$40.00	$14,000.00
	3	$25.00	$8,750.00
Ref #30	**659E00500**	**SEEDING AND MULCHING, CLASS 1, (3500 SY)**	
	Awd	$6.00	$21,000.00
	2	$2.80	$9,800.00
	3	$1.50	$5,250.00
Ref #31	**659E14000**	**REPAIR SEEDING AND MULCHING, (175 SY)**	
	Awd	$2.00	$350.00
	2	$3.25	$568.75
	3	$2.00	$350.00
Ref #32	**659E15000**	**INTER-SEEDING, (175 SY)**	
	Awd	$2.00	$350.00
	2	$1.25	$218.75
	3	$1.00	$175.00
Ref #33	**659E20000**	**COMMERCIAL FERTILIZER, (0.5 TON)**	
	Awd	$400.00	$200.00
	2	$950.00	$475.00
	3	$700.00	$350.00
Ref #34	**659E31000**	**LIME, (0.72 ACRE)**	
	Awd	$400.00	$288.00
	2	$100.00	$72.00
	3	$5.00	$3.60
Ref #35	**659E35000**	**WATER, (18.9 MGAL)**	
	Awd	$40.00	$756.00
	2	$10.00	$189.00
	3	$10.00	$189.00

Ref #36	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$2,000.00	$2,000.00
Ref #37	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$5,200.00	$5,200.00
	3	$2,500.00	$2,500.00
Ref #38	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$10,800.00	$10,800.00
	3	$10,000.00	$10,000.00
Ref #39	**832E30000**	**EROSION CONTROL, (30000 EACH)**	
	Awd	$1.00	$30,000.00
	2	$1.00	$30,000.00
	3	$1.00	$30,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$78,460.00**
2	**$77,739.50**
3	**$69,207.60**

Ref #40	**602E20000**	**CONCRETE MASONRY, (2 CY)**	
	Awd	$2,000.00	$4,000.00
	2	$1,650.00	$3,300.00
	3	$1,500.00	$3,000.00
Ref #41	**605E06001**	**4" BASE PIPE UNDERDRAINS, AS PER PLAN, (4578 FT)**	
	Awd	$4.00	$18,312.00
	2	$9.00	$41,202.00
	3	$12.00	$54,936.00
Ref #42	**611E00400**	**4" CONDUIT, TYPE E, (73 FT)**	
	Awd	$25.00	$1,825.00
	2	$28.00	$2,044.00
	3	$14.00	$1,022.00
Ref #43	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET, (300 FT)**	
	Awd	$5.00	$1,500.00
	2	$25.00	$7,500.00
	3	$30.00	$9,000.00
Ref #44	**611E04400**	**12" CONDUIT, TYPE B, (391 FT)**	
	Awd	$96.00	$37,536.00
	2	$55.00	$21,505.00
	3	$86.00	$33,626.00
Ref #45	**611E04600**	**12" CONDUIT, TYPE C, (56 FT)**	
	Awd	$84.00	$4,704.00
	2	$42.00	$2,352.00
	3	$66.00	$3,696.00
Ref #46	**611E05900**	**15" CONDUIT, TYPE B, (698 FT)**	
	Awd	$106.00	$73,988.00
	2	$61.00	$42,578.00
	3	$98.00	$68,404.00

Ref #47	**611E07400**	**18" CONDUIT, TYPE B, (500 FT)**	
	Awd	$126.00	$63,000.00
	2	$67.00	$33,500.00
	3	$105.00	$52,500.00
Ref #48	**611E07600**	**18" CONDUIT, TYPE C, (40 FT)**	
	Awd	$128.00	$5,120.00
	2	$60.00	$2,400.00
	3	$76.00	$3,040.00
Ref #49	**611E10400**	**24" CONDUIT, TYPE B, (510 FT)**	
	Awd	$160.00	$81,600.00
	2	$85.00	$43,350.00
	3	$120.00	$61,200.00
Ref #50	**611E16400**	**36" CONDUIT, TYPE B, 706.02, (361 FT)**	
	Awd	$368.00	$132,848.00
	2	$125.00	$45,125.00
	3	$242.00	$87,362.00
Ref #51	**611E16600**	**36" CONDUIT, TYPE C, (27 FT)**	
	Awd	$300.00	$8,100.00
	2	$118.00	$3,186.00
	3	$115.00	$3,105.00
Ref #52	**611E96601**	**CONDUIT, BORED OR JACKED, AS PER PLAN, 24", TYPE B, (90 FT)**	
	Awd	$400.00	$36,000.00
	2	$615.00	$55,350.00
	3	$460.00	$41,400.00
Ref #53	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE, (100 FT)**	
	Awd	$40.00	$4,000.00
	2	$40.00	$4,000.00
	3	$20.00	$2,000.00
Ref #54	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE, (100 FT)**	
	Awd	$35.00	$3,500.00
	2	$30.00	$3,000.00
	3	$15.00	$1,500.00
Ref #55	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE, (100 FT)**	
	Awd	$35.00	$3,500.00
	2	$20.00	$2,000.00
	3	$20.00	$2,000.00
Ref #56	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE, (100 FT)**	
	Awd	$35.00	$3,500.00
	2	$20.00	$2,000.00
	3	$15.00	$1,500.00
Ref #57	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,450.00	$1,450.00
	3	$2,000.00	$2,000.00
Ref #58	**611E98690**	**CATCH BASIN, MISC.: CB-1, (13 EACH)**	
	Awd	$2,500.00	$32,500.00
	2	$3,300.00	$42,900.00
	3	$3,500.00	$45,500.00

Ref #59	**611E98690**	**CATCH BASIN, MISC.: CB-1A, (8 EACH)**	
	Awd	$3,500.00	$28,000.00
	2	$5,350.00	$42,800.00
	3	$5,600.00	$44,800.00
Ref #60	**611E98690**	**CATCH BASIN, MISC.: CB3-MH, (1 EACH)**	
	Awd	$8,000.00	$8,000.00
	2	$8,600.00	$8,600.00
	3	$12,000.00	$12,000.00
Ref #61	**611E99574**	**MANHOLE, NO. 3, (13 EACH)**	
	Awd	$4,500.00	$58,500.00
	2	$4,400.00	$57,200.00
	3	$7,400.00	$96,200.00
Ref #62	**611E99584**	**MANHOLE, NO. 3 WITH 96" BASE I.D. AND 9" WEIR, (1 EACH)**	
	Awd	$13,000.00	$13,000.00
	2	$12,400.00	$12,400.00
	3	$20,000.00	$20,000.00
Ref #63	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE, (1 EACH)**	
	Awd	$2,000.00	$2,000.00
	2	$1,650.00	$1,650.00
	3	$1,200.00	$1,200.00
Ref #64	**611E99720**	**INSPECTION WELL, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,200.00	$2,400.00
	3	$400.00	$800.00
Ref #65	**895E10030**	**MANUFACTURED WATER QUALITY STRUCTURE, TYPE 3, (1 EACH)**	
	Awd	$35,000.00	$35,000.00
	2	$23,000.00	$23,000.00
	3	$32,000.00	$32,000.00

Section 3 - DRAINAGE - Totals

Awd	**$665,033.00**
2	**$506,792.00**
3	**$683,791.00**

Ref #66	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (1425 CY)**	
	Awd	$167.00	$237,975.00
	2	$215.00	$306,375.00
	3	$206.00	$293,550.00
Ref #67	**304E20000**	**AGGREGATE BASE, (2730 CY)**	
	Awd	$40.00	$109,200.00
	2	$47.00	$128,310.00
	3	$65.00	$177,450.00
Ref #68	**407E20000**	**NON-TRACKING TACK COAT, (1219 GAL)**	
	Awd	$2.50	$3,047.50
	2	$5.00	$6,095.00
	3	$3.65	$4,449.35
Ref #69	**409E30000**	**SAWING AND SEALING ASPHALT CONCRETE PAVEMENT JOINT, (28 FT)**	
	Awd	$3.00	$84.00
	2	$17.00	$476.00
	3	$20.00	$560.00

Ref #70	**441E10000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (446), PG, (223 CY)**	
	Awd	$220.00	$49,060.00
	2	$290.00	$64,670.00
	3	$280.00	$62,440.00
Ref #71	**441E10200**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (446, (310 CY)**	
	Awd	$188.00	$58,280.00
	2	$250.00	$77,500.00
	3	$240.00	$74,400.00
Ref #72	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (64 CY)**	
	Awd	$350.00	$22,400.00
	2	$381.00	$24,384.00
	3	$350.00	$22,400.00
Ref #73	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (128 CY)**	
	Awd	$250.00	$32,000.00
	2	$385.00	$49,280.00
	3	$350.00	$44,800.00
Ref #74	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (40 CY)**	
	Awd	$700.00	$28,000.00
	2	$785.00	$31,400.00
	3	$500.00	$20,000.00
Ref #75	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (68 CY)**	
	Awd	$460.00	$31,280.00
	2	$511.00	$34,748.00
	3	$450.00	$30,600.00
Ref #76	**442E10000**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (109 CY)**	
	Awd	$250.00	$27,250.00
	2	$325.00	$35,425.00
	3	$315.00	$34,335.00
Ref #77	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (163 CY)**	
	Awd	$205.00	$33,415.00
	2	$265.00	$43,195.00
	3	$250.00	$40,750.00
Ref #78	**452E10010**	**6" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (1066 SY)**	
	Awd	$72.00	$76,752.00
	2	$81.00	$86,346.00
	3	$125.00	$133,250.00
Ref #79	**452E13010**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (433 SY)**	
	Awd	$85.00	$36,805.00
	2	$91.00	$39,403.00
	3	$145.00	$62,785.00
Ref #80	**452E13040**	**9" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC MS, (182 SY)**	
	Awd	$92.00	$16,744.00
	2	$99.00	$18,018.00
	3	$152.00	$27,664.00
Ref #81	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (5294 FT)**	
	Awd	$28.00	$148,232.00
	2	$27.00	$142,938.00
	3	$25.00	$132,350.00

Ref #82	**609E26001**	**CURB, TYPE 6, AS PER PLAN, (131 FT)**	
	Awd	$42.00	$5,502.00
	2	$31.00	$4,061.00
	3	$25.00	$3,275.00

Section 4 - PAVEMENT - Totals

Awd	**$916,026.50**
2	**$1,092,624.00**
3	**$1,165,058.35**

Ref #83	**202E75610**	**VALVE BOX REMOVED, (5 EACH)**	
	Awd	$100.00	$500.00
	2	$175.00	$875.00
	3	$200.00	$1,000.00
Ref #84	**638E01720**	**8" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTINGS, (100 FT)**	
	Awd	$80.00	$8,000.00
	2	$100.00	$10,000.00
	3	$80.00	$8,000.00
Ref #85	**638E02730**	**12" WATER MAIN POLYVINYL CHLORIDE PIPE AND FITTING, (100 FT)**	
	Awd	$100.00	$10,000.00
	2	$112.00	$11,200.00
	3	$100.00	$10,000.00
Ref #86	**638E05400**	**1" POLYETHYLENE SERVICE BRANCH, (500 FT)**	
	Awd	$10.00	$5,000.00
	2	$25.00	$12,500.00
	3	$25.00	$12,500.00
Ref #87	**638E10300**	**FIRE HYDRANT EXTENDED AND ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,500.00	$3,000.00
	2	$4,500.00	$9,000.00
	3	$1,500.00	$3,000.00
Ref #88	**638E10400**	**FIRE HYDRANT ADJUSTED TO GRADE, (2 EACH)**	
	Awd	$1,200.00	$2,400.00
	2	$2,700.00	$5,400.00
	3	$750.00	$1,500.00
Ref #89	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (28 EACH)**	
	Awd	$100.00	$2,800.00
	2	$450.00	$12,600.00
	3	$200.00	$5,600.00
Ref #90	**638E98000**	**WATER WORK, MISC.: METER BOX ADJUSTED TO GRADE, (60 EACH)**	
	Awd	$100.00	$6,000.00
	2	$625.00	$37,500.00
	3	$300.00	$18,000.00

Section 5 - WATER WORK - Totals

Awd	**$37,700.00**
2	**$99,075.00**
3	**$59,600.00**

Ref #91	**611E01401**	**6" CONDUIT, TYPE E, AS PER PLAN (707.45) (SANITARY, (500 FT)**	
	Awd	$30.00	$15,000.00
	2	$60.00	$30,000.00
	3	$85.00	$42,500.00
Ref #92	**611E99654**	**MANHOLE ADJUSTED TO GRADE (SANITARY), (6 EACH)**	
	Awd	$1,000.00	$6,000.00
	2	$800.00	$4,800.00
	3	$1,000.00	$6,000.00
Ref #93	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE (SANITARY), (6 EACH)**	
	Awd	$2,000.00	$12,000.00
	2	$1,650.00	$9,900.00
	3	$1,600.00	$9,600.00

Section 6 - SANITARY SEWER - Totals

Awd	**$33,000.00**
2	**$44,700.00**
3	**$58,100.00**

Ref #94	**625E00451**	**CONNECTION, FUSED PULL APART, AS PER PLAN, (84 EACH)**	
	Awd	$95.00	$7,980.00
	2	$107.00	$8,988.00
	3	$95.00	$7,980.00
Ref #95	**625E00460**	**CONNECTION, UNFUSED PULL APART, (28 EACH)**	
	Awd	$95.00	$2,660.00
	2	$107.00	$2,996.00
	3	$95.00	$2,660.00
Ref #96	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (12 EACH)**	
	Awd	$95.00	$1,140.00
	2	$107.00	$1,284.00
	3	$95.00	$1,140.00
Ref #97	**625E10481**	**LIGHT POLE, DECORATIVE, AS PER PLAN, (28 EACH)**	
	Awd	$3,100.00	$86,800.00
	2	$3,500.00	$98,000.00
	3	$3,100.00	$86,800.00
Ref #98	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (28 EACH)**	
	Awd	$1,740.00	$48,720.00
	2	$2,000.00	$56,000.00
	3	$1,740.00	$48,720.00
Ref #99	**625E23000**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, (25068 FT)**	
	Awd	$3.15	$78,964.20
	2	$3.60	$90,244.80
	3	$3.15	$78,964.20
Ref #100	**625E23304**	**NO. 8 AWG 600 VOLT DISTRIBUTION CABLE, (17352 FT)**	
	Awd	$2.40	$41,644.80
	2	$2.75	$47,718.00
	3	$2.40	$41,644.80
Ref #101	**625E23410**	**NO. 12 AWG POLE AND BRACKET CABLE, (4116 FT)**	
	Awd	$1.20	$4,939.20
	2	$1.40	$5,762.40
	3	$1.20	$4,939.20

Ref #102	**625E25408**	**CONDUIT, 2", 725.051, (1147 FT)**	
	Awd	$9.00	$10,323.00
	2	$10.25	$11,756.75
	3	$9.00	$10,323.00
Ref #103	**625E25504**	**CONDUIT, 3", 725.051, (2502 FT)**	
	Awd	$13.00	$32,526.00
	2	$14.75	$36,904.50
	3	$13.00	$32,526.00
Ref #104	**625E25604**	**CONDUIT, 4", 725.051, (74 FT)**	
	Awd	$23.00	$1,702.00
	2	$26.00	$1,924.00
	3	$23.00	$1,702.00
Ref #105	**625E25909**	**CONDUIT, JACKED OR DRILLED, 725.052, AS PER PLAN, , (179 FT)**	
	Awd	$47.00	$8,413.00
	2	$52.75	$9,442.25
	3	$47.00	$8,413.00
Ref #106	**625E27551**	**LUMINAIRE, DECORATIVE, AS PER PLAN, SOLID-STATE (L, (28 EACH)**	
	Awd	$1,125.00	$31,500.00
	2	$1,260.00	$35,280.00
	3	$1,125.00	$31,500.00
Ref #107	**625E29000**	**TRENCH, (3692 FT)**	
	Awd	$9.90	$36,550.80
	2	$11.25	$41,535.00
	3	$9.90	$36,550.80
Ref #108	**625E30520**	**PULL BOX, 725.06, SIZE 7, (2 EACH)**	
	Awd	$1,000.00	$2,000.00
	2	$1,125.00	$2,250.00
	3	$1,000.00	$2,000.00
Ref #109	**625E30530**	**PULL BOX, 725.06, SIZE 18, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$2,025.00	$2,025.00
	3	$1,800.00	$1,800.00
Ref #110	**625E32000**	**GROUND ROD, (29 EACH)**	
	Awd	$265.00	$7,685.00
	2	$300.00	$8,700.00
	3	$265.00	$7,685.00
Ref #111	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$9,984.00	$9,984.00
	2	$11,200.00	$11,200.00
	3	$9,984.00	$9,984.00
Ref #112	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (3692 FT)**	
	Awd	$2.00	$7,384.00
	2	$2.25	$8,307.00
	3	$2.00	$7,384.00
Ref #113	**632E69950**	**SERVICE CABLE, MISC.:3/0 AWG., 600 VOLTS, (74 FT)**	
	Awd	$16.00	$1,184.00
	2	$18.00	$1,332.00
	3	$16.00	$1,184.00

Ref #114	**633E67100**	**CABINET FOUNDATION, (1 EACH)**	
	Awd	$1,800.00	$1,800.00
	2	$2,025.00	$2,025.00
	3	$1,800.00	$1,800.00
Ref #115	**633E67200**	**CONTROLLER WORK PAD, (1 EACH)**	
	Awd	$300.00	$300.00
	2	$340.00	$340.00
	3	$300.00	$300.00

Section 7 - LIGHTING - Totals

Awd	**$426,000.00**
2	**$484,014.70**
3	**$426,000.00**

Ref #116	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (435 FT)**	
	Awd	$12.00	$5,220.00
	2	$13.50	$5,872.50
	3	$16.50	$7,177.50
Ref #117	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (13 FT)**	
	Awd	$12.00	$156.00
	2	$13.50	$175.50
	3	$18.50	$240.50
Ref #118	**630E80100**	**SIGN, FLAT SHEET, (174 SF)**	
	Awd	$26.00	$4,524.00
	2	$29.25	$5,089.50
	3	$18.00	$3,132.00
Ref #119	**630E80500**	**SIGN, DOUBLE FACED, STREET NAME, (12 EACH)**	
	Awd	$150.00	$1,800.00
	2	$168.00	$2,016.00
	3	$165.00	$1,980.00
Ref #120	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (50 EACH)**	
	Awd	$20.00	$1,000.00
	2	$22.50	$1,125.00
	3	$10.00	$500.00
Ref #121	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (35 EACH)**	
	Awd	$20.00	$700.00
	2	$22.50	$787.50
	3	$15.00	$525.00
Ref #122	**630E87500**	**REMOVAL OF POLE MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$56.00	$56.00
	3	$570.00	$570.00
Ref #123	**644E00104**	**EDGE LINE, 6", (0.02 MILE)**	
	Awd	$20,000.00	$400.00
	2	$22,400.00	$448.00
	3	$7,000.00	$140.00
Ref #124	**644E00300**	**CENTER LINE, (0.52 MILE)**	
	Awd	$10,000.00	$5,200.00
	2	$11,200.00	$5,824.00
	3	$9,200.00	$4,784.00

Ref #125	**644E00500**	**STOP LINE, (153 FT)**	
	Awd	$8.00	$1,224.00
	2	$9.00	$1,377.00
	3	$9.00	$1,377.00
Ref #126	**644E00630**	**CROSSWALK LINE, 24", (488 FT)**	
	Awd	$7.00	$3,416.00
	2	$8.00	$3,904.00
	3	$4.75	$2,318.00
Ref #127	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (55 FT)**	
	Awd	$8.00	$440.00
	2	$9.00	$495.00
	3	$8.00	$440.00
Ref #128	**644E01000**	**RAILROAD SYMBOL MARKING, (3 EACH)**	
	Awd	$650.00	$1,950.00
	2	$730.00	$2,190.00
	3	$830.00	$2,490.00
Ref #129	**644E01200**	**PARKING LOT STALL MARKING, (75 FT)**	
	Awd	$2.00	$150.00
	2	$2.25	$168.75
	3	$2.00	$150.00

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$26,230.00**
2	**$29,528.75**
3	**$25,824.00**

Ref #130	**202E23000**	**PAVEMENT REMOVED (M.O.T. CONTINGENCY), (200 SY)**	
	Awd	$8.00	$1,600.00
	2	$9.25	$1,850.00
	3	$12.00	$2,400.00
Ref #131	**204E10000**	**SUBGRADE COMPACTION (M.O.T. CONTINGENCY), (200 SY)**	
	Awd	$0.25	$50.00
	2	$2.50	$500.00
	3	$1.70	$340.00
Ref #132	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449) (M.O.T. CONT, (30 CY)**	
	Awd	$200.00	$6,000.00
	2	$300.00	$9,000.00
	3	$280.00	$8,400.00
Ref #133	**304E20000**	**AGGREGATE BASE (M.O.T. CONTINGENCY), (50 CY)**	
	Awd	$60.00	$3,000.00
	2	$53.00	$2,650.00
	3	$70.00	$3,500.00
Ref #134	**407E20000**	**NON-TRACKING TACK COAT (M.O.T. CONTINGENCY), (24 GAL)**	
	Awd	$10.00	$240.00
	2	$10.00	$240.00
	3	$1.00	$24.00
Ref #135	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (10 CY)**	
	Awd	$320.00	$3,200.00
	2	$600.00	$6,000.00
	3	$550.00	$5,500.00

Ref #136	**614E12421**	**DETOUR SIGNING, AS PER PLAN, (LUMP SUM)**	
	Awd	$12,000.00	$12,000.00
	2	$14,000.00	$14,000.00
	3	$25,000.00	$25,000.00
Ref #137	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (8 SNMT)**	
	Awd	$1,000.00	$8,000.00
	2	$1,125.00	$9,000.00
	3	$1,200.00	$9,600.00
Ref #138	**616E10000**	**WATER, (20 MGAL)**	
	Awd	$40.00	$800.00
	2	$20.00	$400.00
	3	$10.00	$200.00
Ref #139	**617E10100**	**COMPACTED AGGREGATE (M.O.T. CONTINGENCY), (50 CY)**	
	Awd	$60.00	$3,000.00
	2	$50.00	$2,500.00
	3	$75.00	$3,750.00

Section 9 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$37,890.00**
2	**$46,140.00**
3	**$58,714.00**

Ref #140	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (28 SF)**	
	Awd	$10.00	$280.00
	2	$6.50	$182.00
	3	$12.00	$336.00
Ref #141	**516E31010**	**2" DEEP JOINT SEALER, (28 FT)**	
	Awd	$50.00	$1,400.00
	2	$27.00	$756.00
	3	$8.00	$224.00
Ref #142	**526E10001**	**REINFORCED CONCRETE APPROACH SLABS (T=12"), AS PER, (47 SY)**	
	Awd	$506.25	$23,793.75
	2	$400.00	$18,800.00
	3	$380.00	$17,860.00
Ref #143	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (9 CF)**	
	Awd	$827.00	$7,443.00
	2	$120.00	$1,080.00
	3	$1,600.00	$14,400.00

Section 10 - STRUCTURE REPAIR (ALL-66-1124) - Totals

Awd	**$32,916.75**
2	**$20,818.00**
3	**$32,820.00**

Ref #144	**100E00300**	**PREMIUM ON RAILROADS' PROTECTIVE PUBLIC LIABILITY , (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$2,800.00	$2,800.00
	3	$15,000.00	$15,000.00

Ref #145	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$33,000.00	$33,000.00
	3	$35,000.00	$35,000.00
Ref #146	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$30,000.00	$30,000.00
	3	$30,000.00	$30,000.00
Ref #147	**619E16010**	**FIELD OFFICE, TYPE B, (8 MNTH)**	
	Awd	$2,000.00	$16,000.00
	2	$750.00	$6,000.00
	3	$2,500.00	$20,000.00
Ref #148	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$35,700.00	$35,700.00
	3	$25,000.00	$25,000.00
Ref #149	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,600.00	$4,600.00
	3	$2,000.00	$2,000.00
Ref #150	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$4,600.00	$4,600.00
	3	$2,000.00	$2,000.00
Ref #151	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$200,000.00	$200,000.00
	2	$270,000.00	$270,000.00
	3	$175,000.00	$175,000.00

Section 11 - INCIDENTALS - Totals

Awd	**$330,000.00**
2	**$386,700.00**
3	**$304,000.00**