Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230102
PID 102781
PRE-US 127-19.11
Federal
Type: BRIDGE REPAIR
Letting Date: 2/9/2023
Completion Date: 8/15/2024

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $4,985,976.40

Engineer's Estimate: $5,555,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $4,985,976.40

Bidder 2
EAGLE BRIDGE CO
800 S VAN DEMARK RD
Shelby
SIDNEY, OH 45365
Bid $5,413,286.05

Bidder 3
BRUMBAUGH CONSTRUCTION INC
3520 St Rt 49 North
Darke
ARCANUM, OH 45304
Bid $5,740,628.00

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$500.00	$500.00
	3	$6,000.00	$6,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (7170 SY)**	
	Awd	$13.00	$93,210.00
	2	$18.00	$129,060.00
	3	$10.00	$71,700.00
Ref #3	**202E38200**	**GUARDRAIL REMOVED FOR REUSE, (1583 FT)**	
	Awd	$2.00	$3,166.00
	2	$5.00	$7,915.00
	3	$12.00	$18,996.00
Ref #4	**202E42010**	**ANCHOR ASSEMBLY REMOVED, TYPE E, (4 EACH)**	
	Awd	$145.00	$580.00
	2	$250.00	$1,000.00
	3	$250.00	$1,000.00
Ref #5	**202E47000**	**BRIDGE TERMINAL ASSEMBLY REMOVED, (4 EACH)**	
	Awd	$60.00	$240.00
	2	$250.00	$1,000.00
	3	$250.00	$1,000.00
Ref #6	**203E10000**	**EXCAVATION, (2781 CY)**	
	Awd	$19.00	$52,839.00
	2	$25.00	$69,525.00
	3	$20.00	$55,620.00
Ref #7	**203E20000**	**EMBANKMENT, (28 CY)**	
	Awd	$9.50	$266.00
	2	$25.00	$700.00
	3	$20.00	$560.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (7470 SY)**	
	Awd	$3.00	$22,410.00
	2	$5.00	$37,350.00
	3	$1.10	$8,217.00
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (3320 CY)**	
	Awd	$20.00	$66,400.00
	2	$25.00	$83,000.00
	3	$18.00	$59,760.00
Ref #10	**204E30020**	**GRANULAR MATERIAL, TYPE C, (3320 CY)**	
	Awd	$50.00	$166,000.00
	2	$65.00	$215,800.00
	3	$50.00	$166,000.00
Ref #11	**204E45000**	**PROOF ROLLING, (4 HOUR)**	
	Awd	$350.00	$1,400.00
	2	$150.00	$600.00
	3	$130.00	$520.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (7470 SY)**	
	Awd	$2.00	$14,940.00
	2	$1.40	$10,458.00
	3	$1.50	$11,205.00

Ref #13	**606E16050**	**GUARDRAIL REBUILT, TYPE MGS, (1594 FT)**	
	Awd	$14.00	$22,316.00
	2	$13.50	$21,519.00
	3	$18.00	$28,692.00
Ref #14	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, MASH 2016, (2 EACH)**	
	Awd	$2,495.00	$4,990.00
	2	$2,650.00	$5,300.00
	3	$2,300.00	$4,600.00
Ref #15	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (2 EACH)**	
	Awd	$1,350.00	$2,700.00
	2	$1,250.00	$2,500.00
	3	$1,300.00	$2,600.00
Ref #16	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$2,565.00	$5,130.00
	2	$2,500.00	$5,000.00
	3	$1,900.00	$3,800.00
Ref #17	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$495.00	$990.00
	2	$450.00	$900.00
	3	$875.00	$1,750.00
Ref #18	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$45,000.00	$45,000.00
	2	$20,000.00	$20,000.00
	3	$40,000.00	$40,000.00

Section 1 - ROADWAY - Totals

Awd	**$512,577.00**
2	**$612,127.00**
3	**$482,020.00**

Ref #19	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (167 SY)**	
	Awd	$75.00	$12,525.00
	2	$60.00	$10,020.00
	3	$80.00	$13,360.00
Ref #20	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$100.00	$200.00
	2	$350.00	$700.00
	3	$100.00	$200.00
Ref #21	**659E00300**	**TOPSOIL, (105 CY)**	
	Awd	$25.00	$2,625.00
	2	$25.00	$2,625.00
	3	$50.00	$5,250.00
Ref #22	**659E10000**	**SEEDING AND MULCHING, (948 SY)**	
	Awd	$4.25	$4,029.00
	2	$6.00	$5,688.00
	3	$3.00	$2,844.00
Ref #23	**659E14000**	**REPAIR SEEDING AND MULCHING, (47 SY)**	
	Awd	$0.80	$37.60
	2	$2.00	$94.00
	3	$2.00	$94.00

Ref #24	**659E15000**	**INTER-SEEDING, (47 SY)**	
	Awd	$0.10	$4.70
	2	$2.00	$94.00
	3	$2.00	$94.00
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$450.00	$58.50
	2	$1,500.00	$195.00
	3	$750.00	$97.50
Ref #26	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$25.00	$5.00
	2	$10.00	$2.00
	3	$5.00	$1.00
Ref #27	**659E35000**	**WATER, (5.2 MGAL)**	
	Awd	$1.00	$5.20
	2	$10.00	$52.00
	3	$5.00	$26.00
Ref #28	**832E30000**	**EROSION CONTROL, (15000 EACH)**	
	Awd	$1.00	$15,000.00
	2	$1.00	$15,000.00
	3	$1.00	$15,000.00
Ref #29	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (4 SY)**	
	Awd	$75.00	$300.00
	2	$115.00	$460.00
	3	$80.00	$320.00

Section 2 - EROSION CONTROL - Totals

Awd	**$34,790.00**
2	**$34,930.00**
3	**$37,286.50**

Ref #30	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (550 FT)**	
	Awd	$15.00	$8,250.00
	2	$10.00	$5,500.00
	3	$15.00	$8,250.00
Ref #31	**605E14000**	**6" BASE PIPE UNDERDRAINS, (4809 FT)**	
	Awd	$10.00	$48,090.00
	2	$12.00	$57,708.00
	3	$15.00	$72,135.00
Ref #32	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (33 FT)**	
	Awd	$20.00	$660.00
	2	$20.00	$660.00
	3	$10.00	$330.00
Ref #33	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$350.00	$700.00
	2	$275.00	$550.00
	3	$225.00	$450.00

Section 3 - DRAINAGE - Totals

Awd	**$57,700.00**
2	**$64,418.00**
3	**$81,165.00**

Ref #34	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (169 FT)**	
	Awd	$2.75	$464.75
	2	$3.00	$507.00
	3	$6.00	$1,014.00
Ref #35	**304E20000**	**AGGREGATE BASE, (1220 CY)**	
	Awd	$75.00	$91,500.00
	2	$75.00	$91,500.00
	3	$55.00	$67,100.00
Ref #36	**451E31000**	**SPECIAL - PRESSURE RELIEF JOINT, TYPE B, (155 FT)**	
	Awd	$85.00	$13,175.00
	2	$160.00	$24,800.00
	3	$100.00	$15,500.00
Ref #37	**452E15020**	**12" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P , (7170 SY)**	
	Awd	$115.00	$824,550.00
	2	$115.00	$824,550.00
	3	$135.00	$967,950.00
Ref #38	**609E24000**	**CURB, TYPE 4-A, (65 FT)**	
	Awd	$85.00	$5,525.00
	2	$20.00	$1,300.00
	3	$90.00	$5,850.00
Ref #39	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (0.7 MILE)**	
	Awd	$8,000.00	$5,600.00
	2	$10,940.00	$7,658.00
	3	$11,200.00	$7,840.00

Section 4 - PAVEMENT - Totals

Awd	**$940,814.75**
2	**$950,315.00**
3	**$1,065,254.00**

Ref #40	**621E00100**	**RPM, (130 EACH)**	
	Awd	$44.80	$5,824.00
	2	$61.25	$7,962.50
	3	$60.00	$7,800.00
Ref #41	**621E00300**	**RPM REFLECTOR, (112 EACH)**	
	Awd	$19.25	$2,156.00
	2	$9.60	$1,075.20
	3	$10.00	$1,120.00
Ref #42	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BI-DIRECTIONAL, (15 EACH)**	
	Awd	$12.20	$183.00
	2	$10.00	$150.00
	3	$10.00	$150.00

Ref #43	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (39 FT)**	
	Awd	$16.00	$624.00
	2	$15.00	$585.00
	3	$15.00	$585.00
Ref #44	**630E80100**	**SIGN, FLAT SHEET, (11 SF)**	
	Awd	$21.00	$231.00
	2	$22.00	$242.00
	3	$15.00	$165.00
Ref #45	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$65.00	$65.00
	2	$75.00	$75.00
	3	$50.00	$50.00
Ref #46	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (4 EACH)**	
	Awd	$15.00	$60.00
	2	$20.00	$80.00
	3	$50.00	$200.00
Ref #47	**642E01312**	**LANE REDUCTION ARROW, TYPE 1, (2 EACH)**	
	Awd	$570.00	$1,140.00
	2	$570.00	$1,140.00
	3	$575.00	$1,150.00
Ref #48	**642E01322**	**WRONG WAY ARROW, TYPE 1, (4 EACH)**	
	Awd	$545.00	$2,180.00
	2	$545.00	$2,180.00
	3	$560.00	$2,240.00
Ref #49	**646E10010**	**EDGE LINE, 6", (1.51 MILE)**	
	Awd	$4,770.00	$7,202.70
	2	$4,770.00	$7,202.70
	3	$4,800.00	$7,248.00
Ref #50	**646E10110**	**LANE LINE, 6", (0.68 MILE)**	
	Awd	$1,885.00	$1,281.80
	2	$1,885.00	$1,281.80
	3	$2,000.00	$1,360.00
Ref #51	**646E10200**	**CENTER LINE, (0.77 MILE)**	
	Awd	$6,220.00	$4,789.40
	2	$6,220.00	$4,789.40
	3	$6,400.00	$4,928.00
Ref #52	**646E10310**	**CHANNELIZING LINE, 12", (793 FT)**	
	Awd	$1.75	$1,387.75
	2	$1.75	$1,387.75
	3	$1.75	$1,387.75
Ref #53	**646E10600**	**TRANSVERSE/DIAGONAL LINE, (818 FT)**	
	Awd	$8.50	$6,953.00
	2	$8.50	$6,953.00
	3	$8.50	$6,953.00
Ref #54	**646E10800**	**ISLAND MARKING, (341 SF)**	
	Awd	$7.50	$2,557.50
	2	$7.50	$2,557.50
	3	$7.50	$2,557.50

Ref #55	**646E20300**	**LANE ARROW, (6 EACH)**	
	Awd	$200.00	$1,200.00
	2	$200.00	$1,200.00
	3	$200.00	$1,200.00
Ref #200	**625E25500**	**CONDUIT, 3", 725.04, (704 FT)**	
	Awd	$44.00	$30,976.00
	2	$40.00	$28,160.00
	3	$40.00	$28,160.00
Ref #201	**625E29900**	**JUNCTION BOX, (4 EACH)**	
	Awd	$2,650.00	$10,600.00
	2	$2,360.00	$9,440.00
	3	$2,400.00	$9,600.00
Ref #202	**625E30700**	**PULL BOX, 725.08, 18", (4 EACH)**	
	Awd	$1,200.00	$4,800.00
	2	$1,150.00	$4,600.00
	3	$1,200.00	$4,800.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$84,211.15**
2	**$81,061.85**
3	**$81,654.25**

Ref #56	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (256 HOUR)**	
	Awd	$80.00	$20,480.00
	2	$100.00	$25,600.00
	3	$80.00	$20,480.00
Ref #57	**614E11630**	**INCREASED BARRIER DELINEATION, (2669 FT)**	
	Awd	$3.25	$8,674.25
	2	$2.00	$5,338.00
	3	$3.30	$8,807.70
Ref #58	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (6 EACH)**	
	Awd	$2,300.00	$13,800.00
	2	$2,200.00	$13,200.00
	3	$3,500.00	$21,000.00
Ref #59	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (36 EACH)**	
	Awd	$14.00	$504.00
	2	$16.00	$576.00
	3	$3.00	$108.00
Ref #60	**614E13360**	**OBJECT MARKER, TWO WAY, (6 EACH)**	
	Awd	$21.00	$126.00
	2	$22.00	$132.00
	3	$20.00	$120.00
Ref #61	**614E18600**	**PORTABLE CHANGEABLE MESSAGE SIGN, (6 SNMT)**	
	Awd	$1,050.00	$6,300.00
	2	$950.00	$5,700.00
	3	$1,000.00	$6,000.00
Ref #62	**614E21000**	**WORK ZONE CENTER LINE, CLASS I, (1.51 MILE)**	
	Awd	$3,090.00	$4,665.90
	2	$3,090.00	$4,665.90
	3	$3,100.00	$4,681.00

Ref #63	**614E22010**	**WORK ZONE EDGE LINE, CLASS I, 6", (2.02 MILE)**	
	Awd	$2,420.00	$4,888.40
	2	$2,420.00	$4,888.40
	3	$2,500.00	$5,050.00
Ref #64	**614E23000**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", (465 FT)**	
	Awd	$1.00	$465.00
	2	$1.00	$465.00
	3	$1.00	$465.00
Ref #65	**614E24000**	**WORK ZONE DOTTED LINE, CLASS I, (376 FT)**	
	Awd	$0.95	$357.20
	2	$0.95	$357.20
	3	$1.00	$376.00
Ref #66	**614E30000**	**WORK ZONE ARROW, CLASS I, (9 EACH)**	
	Awd	$100.00	$900.00
	2	$100.00	$900.00
	3	$100.00	$900.00
Ref #67	**616E10000**	**WATER, (2 MGAL)**	
	Awd	$70.00	$140.00
	2	$25.00	$50.00
	3	$5.00	$10.00
Ref #68	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (2979 FT)**	
	Awd	$20.50	$61,069.50
	2	$25.00	$74,475.00
	3	$20.00	$59,580.00
Ref #69	**622E41110**	**PORTABLE BARRIER, ANCHORED, (781 FT)**	
	Awd	$22.50	$17,572.50
	2	$28.00	$21,868.00
	3	$22.00	$17,182.00
Ref #203	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$10,000.00	$10,000.00
	3	$6,000.00	$6,000.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$179,942.75**
2	**$168,215.50**
3	**$150,759.70**

Ref #70	**202E11203**	**PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)**	
	Awd	$300,000.00	$300,000.00
	2	$385,000.00	$385,000.00
	3	$600,000.00	$600,000.00
Ref #71	**202E22900**	**APPROACH SLAB REMOVED, (414 SY)**	
	Awd	$85.00	$35,190.00
	2	$50.00	$20,700.00
	3	$80.00	$33,120.00
Ref #72	**202E75260**	**VANDAL PROTECTION FENCE REMOVED, (564 FT)**	
	Awd	$20.00	$11,280.00
	2	$15.00	$8,460.00
	3	$15.00	$8,460.00

Ref #73	**503E11101**	**COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN, (LUMP SUM)**	
	Awd	$20,000.00	$20,000.00
	2	$30,000.00	$30,000.00
	3	$40,000.00	$40,000.00
Ref #74	**503E21100**	**UNCLASSIFIED EXCAVATION, (65 CY)**	
	Awd	$800.00	$52,000.00
	2	$80.00	$5,200.00
	3	$30.00	$1,950.00
Ref #75	**509E10000**	**EPOXY COATED STEEL REINFORCEMENT, (196398 LB)**	
	Awd	$1.50	$294,597.00
	2	$1.65	$324,056.70
	3	$1.60	$314,236.80
Ref #76	**509E30020**	**NO. 4 DEFORMED GFRP REINFORCEMENT, (10589 FT)**	
	Awd	$1.75	$18,530.75
	2	$1.50	$15,883.50
	3	$1.75	$18,530.75
Ref #77	**510E10001**	**DOWEL HOLES WITH NONSHRINK, NONMETALLIC GROUT, AS , (636 EACH)**	
	Awd	$15.00	$9,540.00
	2	$24.00	$15,264.00
	3	$15.00	$9,540.00
Ref #78	**511E33500**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, (2 EACH)**	
	Awd	$5,000.00	$10,000.00
	2	$4,000.00	$8,000.00
	3	$4,000.00	$8,000.00
Ref #79	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (731 CY)**	
	Awd	$800.00	$584,800.00
	2	$1,000.00	$731,000.00
	3	$1,200.00	$877,200.00
Ref #80	**511E34448**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), (101 CY)**	
	Awd	$1,025.00	$103,525.00
	2	$1,250.00	$126,250.00
	3	$850.00	$85,850.00
Ref #81	**511E42510**	**CLASS QC1 CONCRETE, PIER CAP, (34 CY)**	
	Awd	$3,000.00	$102,000.00
	2	$2,750.00	$93,500.00
	3	$1,600.00	$54,400.00
Ref #82	**511E46010**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (30 CY)**	
	Awd	$1,800.00	$54,000.00
	2	$1,500.00	$45,000.00
	3	$1,200.00	$36,000.00
Ref #83	**512E10101**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), AS , (1387 SY)**	
	Awd	$22.00	$30,514.00
	2	$22.00	$30,514.00
	3	$25.00	$34,675.00
Ref #84	**512E10601**	**CONCRETE REPAIR BY EPOXY INJECTION, AS PER PLAN, (202 FT)**	
	Awd	$80.00	$16,160.00
	2	$90.00	$18,180.00
	3	$85.00	$17,170.00

Ref #85	**512E74000**	**REMOVAL OF EXISTING COATINGS FROM CONCRETE SURFACE, (346 SY)**	
	Awd	$18.00	$6,228.00
	2	$18.00	$6,228.00
	3	$15.00	$5,190.00
Ref #86	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (9090 EACH)**	
	Awd	$6.25	$56,812.50
	2	$5.00	$45,450.00
	3	$7.50	$68,175.00
Ref #87	**513E95020**	**STRUCTURAL STEEL, MISC.: CUT AND SPLICE EXISTING C, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$50,000.00	$50,000.00
	3	$40,000.00	$40,000.00
Ref #88	**514E00050**	**SURFACE PREPARATION OF EXISTING STRUCTURAL STEEL, (32379 SF)**	
	Awd	$10.00	$323,790.00
	2	$10.00	$323,790.00
	3	$10.00	$323,790.00
Ref #89	**514E00057**	**FIELD PAINTING OF EXISTING STRUCTURAL STEEL, PRIME, (32379 SF)**	
	Awd	$4.00	$129,516.00
	2	$2.50	$80,947.50
	3	$3.75	$121,421.25
Ref #90	**514E00060**	**FIELD PAINTING STRUCTURAL STEEL, INTERMEDIATE COAT, (31878 SF)**	
	Awd	$3.00	$95,634.00
	2	$2.50	$79,695.00
	3	$3.00	$95,634.00
Ref #91	**514E00066**	**FIELD PAINTING STRUCTURAL STEEL, FINISH COAT, (31878 SF)**	
	Awd	$2.00	$63,756.00
	2	$2.50	$79,695.00
	3	$2.00	$63,756.00
Ref #92	**514E00504**	**GRINDING FINS, TEARS, SLIVERS ON EXISTING STRUCTUR, (47 MNHR)**	
	Awd	$150.00	$7,050.00
	2	$100.00	$4,700.00
	3	$150.00	$7,050.00
Ref #93	**514E10000**	**FINAL INSPECTION REPAIR, (10 EACH)**	
	Awd	$200.00	$2,000.00
	2	$400.00	$4,000.00
	3	$210.00	$2,100.00
Ref #94	**516E10010**	**ARMORLESS PREFORMED JOINT SEAL, (152 FT)**	
	Awd	$75.00	$11,400.00
	2	$65.00	$9,880.00
	3	$50.00	$7,600.00
Ref #95	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (16 SF)**	
	Awd	$45.00	$720.00
	2	$7.00	$112.00
	3	$4.00	$64.00
Ref #96	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (154 SF)**	
	Awd	$10.00	$1,540.00
	2	$12.00	$1,848.00
	3	$5.00	$770.00

Ref #97	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (248 FT)**	
	Awd	$42.00	$10,416.00
	2	$35.00	$8,680.00
	3	$30.00	$7,440.00
Ref #98	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (10 EACH)**	
	Awd	$2,500.00	$25,000.00
	2	$2,750.00	$27,500.00
	3	$3,500.00	$35,000.00
Ref #99	**516E44201**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$2,500.00	$50,000.00
	2	$3,000.00	$60,000.00
	3	$3,500.00	$70,000.00
Ref #100	**516E44301**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (20 EACH)**	
	Awd	$2,500.00	$50,000.00
	2	$2,500.00	$50,000.00
	3	$6,000.00	$120,000.00
Ref #101	**516E47001**	**JACKING AND TEMPORARY SUPPORT OF SUPERSTRUCTURE, A, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$100,000.00	$100,000.00
	3	$85,000.00	$85,000.00
Ref #102	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (92 CY)**	
	Awd	$175.00	$16,100.00
	2	$125.00	$11,500.00
	3	$60.00	$5,520.00
Ref #103	**519E11101**	**PATCHING CONCRETE STRUCTURE, AS PER PLAN, (22 SF)**	
	Awd	$250.00	$5,500.00
	2	$300.00	$6,600.00
	3	$250.00	$5,500.00
Ref #104	**526E25000**	**REINFORCED CONCRETE APPROACH SLABS (T=15"), (422 SY)**	
	Awd	$275.00	$116,050.00
	2	$325.00	$137,150.00
	3	$350.00	$147,700.00
Ref #105	**526E90030**	**TYPE C INSTALLATION, (152 FT)**	
	Awd	$200.00	$30,400.00
	2	$300.00	$45,600.00
	3	$170.00	$25,840.00
Ref #106	**607E39900**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (550 FT)**	
	Awd	$97.60	$53,680.00
	2	$90.00	$49,500.00
	3	$100.00	$55,000.00
Ref #107	**607E39994**	**TEMPORARY VANDAL FENCE, TYPE B, (564 FT)**	
	Awd	$33.50	$18,894.00
	2	$30.00	$16,920.00
	3	$25.00	$14,100.00
Ref #108	**625E33000**	**STRUCTURE GROUNDING SYSTEM, (2 EACH)**	
	Awd	$10,000.00	$20,000.00
	2	$5,500.00	$11,000.00
	3	$1,500.00	$3,000.00

Ref #204	**530E13000**	**SPECIAL - FORM LINER, (1961 SF)**	
	Awd	$17.50	$34,317.50
	2	$15.00	$29,415.00
	3	$8.50	$16,668.50

Section 7 - STRUCTURE OVER 20 FOOT SPAN (PRE-127-19. - Totals

Awd	**$2,905,940.75**
2	**$3,097,218.70**
3	**$3,465,451.30**

Ref #109	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$70,000.00	$70,000.00
	3	$75,000.00	$75,000.00
Ref #110	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$95,000.00	$95,000.00
	2	$100,000.00	$100,000.00
	3	$150,000.00	$150,000.00
Ref #111	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$25,000.00	$25,000.00
	2	$35,000.00	$35,000.00
	3	$30,000.00	$30,000.00
Ref #112	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$200,000.00	$200,000.00
	3	$122,037.25	$122,037.25

Section 8 - INCIDENTALS - Totals

Awd	**$270,000.00**
2	**$405,000.00**
3	**$377,037.25**