Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230208
PID 115099
BEL-US 250-07.90
Federal
Type: SLIDE REPAIR
Letting Date: 4/13/2023
Completion Date: 10/31/2023

Contract Awarded To: DENNISON BRIDGE INC
Award Amount: $503,740.00

Engineer's Estimate: $563,000.00

Bidder 1
DENNISON BRIDGE INC
500 STILLWATER AVE
Tuscarawas
DENNISON, OH 44621
Bid $503,740.00

Bidder 2
LITMAN EXCAVATING INC
836 1ST STREET

NEW MARTINSVILLE, WV 26155
Bid $535,034.05

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $543,376.00

Bidder 4
CRAIG EDWARD SUSANY INC
13535 MARKET STREET
Mahoning
NORTH LIMA, OH 44452
Bid $559,460.00

Bidder 5
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $566,999.50

Bidder 6
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $606,106.90

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,000.00	$1,000.00
	2	$4,837.70	$4,837.70
	3	$3,000.00	$3,000.00
	4	$100.00	$100.00
	5	$5,000.00	$5,000.00
	6	$2,990.00	$2,990.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (331 SY)**	
	Awd	$22.00	$7,282.00
	2	$4.95	$1,638.45
	3	$35.00	$11,585.00
	4	$12.00	$3,972.00
	5	$31.00	$10,261.00
	6	$35.00	$11,585.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (64 FT)**	
	Awd	$20.00	$1,280.00
	2	$47.98	$3,070.72
	3	$32.00	$2,048.00
	4	$10.00	$640.00
	5	$11.00	$704.00
	6	$12.00	$768.00
Ref #4	**202E38000**	**GUARDRAIL REMOVED, (363 FT)**	
	Awd	$2.00	$726.00
	2	$2.42	$878.46
	3	$7.00	$2,541.00
	4	$3.00	$1,089.00
	5	$3.00	$1,089.00
	6	$2.00	$726.00
Ref #5	**202E58100**	**CATCH BASIN REMOVED, (1 EACH)**	
	Awd	$250.00	$250.00
	2	$604.71	$604.71
	3	$600.00	$600.00
	4	$100.00	$100.00
	5	$2,000.00	$2,000.00
	6	$200.00	$200.00
Ref #6	**202E98000**	**REMOVAL MISC.: PILING WALL, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$12,094.26	$12,094.26
	3	$2,100.00	$2,100.00
	4	$1,000.00	$1,000.00
	5	$3,000.00	$3,000.00
	6	$2,975.00	$2,975.00
Ref #7	**203E20000**	**EMBANKMENT, (156 CY)**	
	Awd	$20.00	$3,120.00
	2	$11.29	$1,761.24
	3	$10.00	$1,560.00
	4	$15.00	$2,340.00
	5	$8.00	$1,248.00
	6	$25.00	$3,900.00

Ref #8	**204E10000**	**SUBGRADE COMPACTION, (391 SY)**	
	Awd	$2.50	$977.50
	2	$3.97	$1,552.27
	3	$3.50	$1,368.50
	4	$3.00	$1,173.00
	5	$3.50	$1,368.50
	6	$7.00	$2,737.00
Ref #9	**606E15150**	**GUARDRAIL, TYPE MGS HALF POST SPACING, (362.5 FT)**	
	Awd	$35.00	$12,687.50
	2	$41.94	$15,203.25
	3	$35.00	$12,687.50
	4	$36.00	$13,050.00
	5	$45.00	$16,312.50
	6	$31.60	$11,455.00

Section 1 - ROADWAY - Totals

Awd	**$29,823.00**
2	**$41,641.06**
3	**$37,490.00**
4	**$23,464.00**
5	**$40,983.00**
6	**$37,336.00**

Ref #10	**659E10001**	**SEEDING AND MULCHING, AS PER PLAN, (400 SY)**	
	Awd	$8.00	$3,200.00
	2	$4.54	$1,816.00
	3	$7.60	$3,040.00
	4	$9.00	$3,600.00
	5	$7.50	$3,000.00
	6	$7.56	$3,024.00
Ref #11	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00
	6	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$8,200.00**
2	**$6,816.00**
3	**$8,040.00**
4	**$8,600.00**
5	**$8,000.00**
6	**$8,024.00**

Ref #12	**605E13410**	**6" UNCLASSIFIED PIPE UNDERDRAINS WITH GEOTEXTILE F, (135 FT)**	
	Awd	$22.00	$2,970.00
	2	$9.09	$1,227.15
	3	$65.00	$8,775.00
	4	$12.00	$1,620.00
	5	$8.50	$1,147.50
	6	$25.00	$3,375.00

Ref #13	**605E14020**	**6" BASE PIPE UNDERDRAINS WITH GEOTEXTILE FABRIC, (360 FT)**	
	Awd	$22.00	$7,920.00
	2	$9.09	$3,272.40
	3	$30.00	$10,800.00
	4	$12.00	$4,320.00
	5	$14.00	$5,040.00
	6	$20.00	$7,200.00
Ref #14	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (20 FT)**	
	Awd	$25.00	$500.00
	2	$16.87	$337.40
	3	$35.00	$700.00
	4	$12.00	$240.00
	5	$13.00	$260.00
	6	$35.00	$700.00
Ref #15	**611E04400**	**12" CONDUIT, TYPE B, (42 FT)**	
	Awd	$275.00	$11,550.00
	2	$17.67	$742.14
	3	$125.00	$5,250.00
	4	$160.00	$6,720.00
	5	$288.00	$12,096.00
	6	$220.00	$9,240.00
Ref #16	**611E04600**	**12" CONDUIT, TYPE C, (22 FT)**	
	Awd	$250.00	$5,500.00
	2	$17.67	$388.74
	3	$140.00	$3,080.00
	4	$120.00	$2,640.00
	5	$188.00	$4,136.00
	6	$130.00	$2,860.00
Ref #17	**611E98470**	**CATCH BASIN, NO. 2-2B, (2 EACH)**	
	Awd	$3,000.00	$6,000.00
	2	$1,994.25	$3,988.50
	3	$3,000.00	$6,000.00
	4	$2,100.00	$4,200.00
	5	$4,000.00	$8,000.00
	6	$2,800.00	$5,600.00

Section 3 - DRAINAGE - Totals

Awd	**$34,440.00**
2	**$9,956.33**
3	**$34,605.00**
4	**$19,740.00**
5	**$30,679.50**
6	**$28,975.00**

Ref #18	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3", (120 SY)**	
	Awd	$8.00	$960.00
	2	$30.24	$3,628.80
	3	$20.00	$2,400.00
	4	$70.00	$8,400.00
	5	$98.00	$11,760.00
	6	$110.00	$13,200.00

Ref #19	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (86 CY)**	
	Awd	$315.00	$27,090.00
	2	$368.87	$31,722.82
	3	$285.00	$24,510.00
	4	$330.00	$28,380.00
	5	$400.00	$34,400.00
	6	$355.00	$30,530.00
Ref #20	**304E20000**	**AGGREGATE BASE, (225 CY)**	
	Awd	$110.00	$24,750.00
	2	$70.19	$15,792.75
	3	$110.00	$24,750.00
	4	$100.00	$22,500.00
	5	$95.00	$21,375.00
	6	$100.00	$22,500.00
Ref #21	**407E10000**	**TACK COAT, (71 GAL)**	
	Awd	$4.00	$284.00
	2	$4.96	$352.16
	3	$5.00	$355.00
	4	$4.00	$284.00
	5	$4.00	$284.00
	6	$3.50	$248.50
Ref #22	**408E10001**	**PRIME COAT, AS PER PLAN, (48 GAL)**	
	Awd	$35.00	$1,680.00
	2	$18.14	$870.72
	3	$5.00	$240.00
	4	$35.00	$1,680.00
	5	$15.00	$720.00
	6	$28.00	$1,344.00
Ref #23	**441E70101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), AS, (16 CY)**	
	Awd	$430.00	$6,880.00
	2	$604.71	$9,675.36
	3	$365.00	$5,840.00
	4	$440.00	$7,040.00
	5	$450.00	$7,200.00
	6	$650.00	$10,400.00
Ref #24	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (22 CY)**	
	Awd	$330.00	$7,260.00
	2	$574.48	$12,638.56
	3	$310.00	$6,820.00
	4	$340.00	$7,480.00
	5	$450.00	$9,900.00
	6	$550.00	$12,100.00

Section 4 - PAVEMENT - Totals

Awd	**$68,904.00**
2	**$74,681.17**
3	**$64,915.00**
4	**$75,764.00**
5	**$85,639.00**
6	**$90,322.50**

Ref #25	**621E00100**	**RPM, (9 EACH)**	
	Awd	$20.00	$180.00
	2	$332.59	$2,993.31
	3	$275.00	$2,475.00
	4	$275.00	$2,475.00
	5	$300.00	$2,700.00
	6	$275.00	$2,475.00
Ref #26	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (9 EACH)**	
	Awd	$20.00	$180.00
	2	$393.06	$3,537.54
	3	$50.00	$450.00
	4	$10.00	$90.00
	5	$85.00	$765.00
	6	$25.00	$225.00
Ref #27	**626E00110**	**BARRIER REFLECTOR, TYPE 2 (BIDIRECTIONAL), (9 EACH)**	
	Awd	$12.00	$108.00
	2	$38.70	$348.30
	3	$10.00	$90.00
	4	$10.00	$90.00
	5	$12.00	$108.00
	6	$11.00	$99.00
Ref #28	**646E10010**	**EDGE LINE, 6", (0.07 MILE)**	
	Awd	$46,000.00	$3,220.00
	2	$15,964.43	$1,117.51
	3	$26,100.00	$1,827.00
	4	$50,000.00	$3,500.00
	5	$30,000.00	$2,100.00
	6	$26,055.00	$1,823.85
Ref #29	**646E10200**	**CENTER LINE, (0.07 MILE)**	
	Awd	$52,000.00	$3,640.00
	2	$15,964.43	$1,117.51
	3	$33,200.00	$2,324.00
	4	$60,000.00	$4,200.00
	5	$35,000.00	$2,450.00
	6	$33,165.00	$2,321.55

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$7,328.00**
2	**$9,114.17**
3	**$7,166.00**
4	**$10,355.00**
5	**$8,123.00**
6	**$6,944.40**

Ref #30	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,200.00	$4,400.00
	2	$3,168.69	$6,337.38
	3	$2,500.00	$5,000.00
	4	$2,600.00	$5,200.00
	5	$2,500.00	$5,000.00
	6	$2,620.00	$5,240.00

Ref #31	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (0.07 MILE)**	
	Awd	$8,000.00	$560.00
	2	$15,964.43	$1,117.51
	3	$13,200.00	$924.00
	4	$14,000.00	$980.00
	5	$15,000.00	$1,050.00
	6	$13,200.00	$924.00
Ref #32	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (0.07 MILE)**	
	Awd	$8,000.00	$560.00
	2	$15,964.43	$1,117.51
	3	$13,200.00	$924.00
	4	$14,000.00	$980.00
	5	$15,000.00	$1,050.00
	6	$13,200.00	$924.00
Ref #33	**615E25001**	**PAVEMENT FOR MAINTAINING TRAFFIC, CLASS B, AS PER , (147 SY)**	
	Awd	$175.00	$25,725.00
	2	$145.13	$21,334.11
	3	$125.00	$18,375.00
	4	$307.00	$45,129.00
	5	$200.00	$29,400.00
	6	$210.00	$30,870.00
Ref #34	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (510 FT)**	
	Awd	$12.00	$6,120.00
	2	$16.93	$8,634.30
	3	$20.00	$10,200.00
	4	$10.00	$5,100.00
	5	$28.00	$14,280.00
	6	$30.00	$15,300.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$37,365.00**
2	**$38,540.81**
3	**$35,423.00**
4	**$57,389.00**
5	**$50,780.00**
6	**$53,258.00**

Ref #35	**507E00400**	**STEEL PILES, MISC.: W16X40, FURNISHED, (2490 FT)**	
	Awd	$35.00	$87,150.00
	2	$34.32	$85,456.80
	3	$38.00	$94,620.00
	4	$32.00	$79,680.00
	5	$35.00	$87,150.00
	6	$38.00	$94,620.00
Ref #36	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (1539 FT)**	
	Awd	$50.00	$76,950.00
	2	$53.99	$83,090.61
	3	$43.00	$66,177.00
	4	$60.00	$92,340.00
	5	$55.00	$84,645.00
	6	$53.00	$81,567.00

Ref #37	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (648 FT)**	
	Awd	$60.00	$38,880.00
	2	$92.45	$59,907.60
	3	$80.00	$51,840.00
	4	$66.00	$42,768.00
	5	$65.00	$42,120.00
	6	$95.00	$61,560.00
Ref #38	**524E95000**	**DRILLED SHAFTS, MISC.: PLUG PILE, 30" DIAMETER, UN, (810 FT)**	
	Awd	$70.00	$56,700.00
	2	$95.75	$77,557.50
	3	$90.00	$72,900.00
	4	$86.00	$69,660.00
	5	$48.00	$38,880.00
	6	$80.00	$64,800.00
Ref #39	**690E98600**	**SPECIAL - DRILLING THROUGH OBSTRUCTIONS, (20 HOUR)**	
	Awd	$250.00	$5,000.00
	2	$526.74	$10,534.80
	3	$450.00	$9,000.00
	4	$560.00	$11,200.00
	5	$300.00	$6,000.00
	6	$750.00	$15,000.00

Section 7 - RETAINING WALLS (RWFN RW1014033) - Totals

Awd	**$264,680.00**
2	**$316,547.31**
3	**$294,537.00**
4	**$295,648.00**
5	**$258,795.00**
6	**$317,547.00**

Ref #40	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,000.00	$6,000.00
	2	$7,014.67	$7,014.67
	3	$10,000.00	$10,000.00
	4	$16,500.00	$16,500.00
	5	$4,000.00	$4,000.00
	6	$4,200.00	$4,200.00
Ref #41	**614E11001**	**MAINTAINING TRAFFIC, AS PER PLAN, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$8,465.98	$8,465.98
	3	$30,000.00	$30,000.00
	4	$28,000.00	$28,000.00
	5	$50,000.00	$50,000.00
	6	$33,000.00	$33,000.00
Ref #42	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$7,256.55	$7,256.55
	3	$6,200.00	$6,200.00
	4	$4,000.00	$4,000.00
	5	$10,000.00	$10,000.00
	6	$6,500.00	$6,500.00

Ref #43	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$15,000.00	$15,000.00
	3	$15,000.00	$15,000.00
	4	$20,000.00	$20,000.00
	5	$20,000.00	$20,000.00
	6	$20,000.00	$20,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$53,000.00**
2	**$37,737.20**
3	**$61,200.00**
4	**$68,500.00**
5	**$84,000.00**
6	**$63,700.00**