Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230219
PID 111665
HOL-US 62-20.66
Federal
Type: CULVERT REPLACEMENT
Letting Date: 4/13/2023
Completion Date: 9/30/2023

Contract Awarded To: BCC OHIO INC
Award Amount: $107,738.09

Engineer's Estimate: $132,000.00

Bidder 1
BCC OHIO INC
P O BOX 229
Huron
NEW LONDON, OH 44851
Bid $107,738.09

Bidder 2
ADENA CORPORATION
1310 WEST FOURTH ST
Richland
MANSFIELD, OH 44906
Bid $127,405.40

Bidder 3
ECLIPSE CO LLC
11554 EAST WASHINGTON ST
Geauga
CHAGRIN FALLS, OH 44023
Bid $151,620.61

Bidder 4
STANLEY MILLER CONSTRUCTION COMPANY
2250 HOWENSTINE DR SE
Stark
EAST SPARTA, OH 44626
Bid $154,738.41

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$1,125.00	$1,125.00
	2	$9,337.96	$9,337.96
	3	$6,500.00	$6,500.00
	4	$5,111.00	$5,111.00
Ref #2	**202E32600**	**GUTTER REMOVED, (40 FT)**	
	Awd	$42.00	$1,680.00
	2	$16.47	$658.80
	3	$21.00	$840.00
	4	$60.00	$2,400.00
Ref #3	**202E70130**	**SPECIAL - PIPE CLEANOUT OVER 48", (144 FT)**	
	Awd	$59.69	$8,595.36
	2	$108.80	$15,667.20
	3	$55.00	$7,920.00
	4	$128.00	$18,432.00
Ref #4	**202E98300**	**REMOVAL MISC.: CONCRETE RIPRAP, (33 SY)**	
	Awd	$57.73	$1,905.09
	2	$32.07	$1,058.31
	3	$27.00	$891.00
	4	$77.00	$2,541.00

Section 1 - ROADWAY - Totals

Awd	**$13,305.45**
2	**$26,722.27**
3	**$16,151.00**
4	**$28,484.00**

Ref #5	**601E11000**	**RIPRAP, TYPE D, (39 SY)**	
	Awd	$387.92	$15,128.88
	2	$237.73	$9,271.47
	3	$275.00	$10,725.00
	4	$430.00	$16,770.00
Ref #6	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (25 SY)**	
	Awd	$143.57	$3,589.25
	2	$327.88	$8,197.00
	3	$93.00	$2,325.00
	4	$155.00	$3,875.00
Ref #7	**601E32010**	**ROCK CHANNEL PROTECTION, TYPE A WITH AGGREGATE FIL, (21 CY)**	
	Awd	$196.79	$4,132.59
	2	$212.40	$4,460.40
	3	$173.00	$3,633.00
	4	$248.00	$5,208.00
Ref #8	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$43.31	$86.62
	2	$125.00	$250.00
	3	$159.00	$318.00
	4	$100.00	$200.00
Ref #9	**659E10000**	**SEEDING AND MULCHING, (854 SY)**	
	Awd	$3.26	$2,784.04
	2	$2.58	$2,203.32
	3	$3.65	$3,117.10
	4	$3.00	$2,562.00

Ref #10	**659E14000**	**REPAIR SEEDING AND MULCHING, (43 SY)**	
	Awd	$2.54	$109.22
	2	$1.00	$43.00
	3	$3.65	$156.95
	4	$1.00	$43.00
Ref #11	**659E20000**	**COMMERCIAL FERTILIZER, (0.12 TON)**	
	Awd	$1,378.50	$165.42
	2	$2,812.50	$337.50
	3	$1,400.00	$168.00
	4	$800.00	$96.00
Ref #12	**659E31000**	**LIME, (0.18 ACRE)**	
	Awd	$240.00	$43.20
	2	$600.00	$108.00
	3	$100.00	$18.00
	4	$150.00	$27.00
Ref #13	**659E35000**	**WATER, (5 MGAL)**	
	Awd	$3.00	$15.00
	2	$1.00	$5.00
	3	$1.00	$5.00
	4	$1.00	$5.00
Ref #14	**832E30000**	**EROSION CONTROL, (6000 EACH)**	
	Awd	$1.00	$6,000.00
	2	$1.00	$6,000.00
	3	$1.00	$6,000.00
	4	$1.00	$6,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$32,054.22**
2	**$30,875.69**
3	**$26,466.05**
4	**$34,786.00**

Ref #15	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$9,086.25	$9,086.25
	2	$12,899.27	$12,899.27
	3	$21,000.00	$21,000.00
	4	$13,000.00	$13,000.00
Ref #16	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$2,700.00	$2,700.00
	2	$9,670.06	$9,670.06
	3	$1,192.00	$1,192.00
	4	$4,500.00	$4,500.00
Ref #17	**611E96551**	**FIELD PAVING OF EXISTING PIPE, AS PER PLAN (66" +/, (144 FT)**	
	Awd	$133.05	$19,159.20
	2	$144.71	$20,838.24
	3	$236.00	$33,984.00
	4	$166.00	$23,904.00

Section 3 - DRAINAGE - Totals

Awd	**$30,945.45**
2	**$43,407.57**
3	**$56,176.00**
4	**$41,404.00**

Ref #18	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (29.7 FT)**	
	Awd	$73.50	$2,182.95
	2	$25.00	$742.50
	3	$74.00	$2,197.80
	4	$77.78	$2,310.07
Ref #19	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$93.45	$373.80
	2	$75.00	$300.00
	3	$94.00	$376.00
	4	$100.00	$400.00
Ref #20	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$15.75	$31.50
	2	$25.00	$50.00
	3	$16.00	$32.00
	4	$16.67	$33.34

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$2,588.25**
2	**$1,092.50**
3	**$2,605.80**
4	**$2,743.41**

Ref #21	**614E12200**	**SPECIAL - WORK ZONE GUARDRAIL, (50 FT)**	
	Awd	$82.43	$4,121.50
	2	$44.11	$2,205.50
	3	$87.00	$4,350.00
	4	$87.22	$4,361.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$4,121.50**
2	**$2,205.50**
3	**$4,350.00**
4	**$4,361.00**

Ref #22	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,330.00	$1,330.00
	2	$1,687.50	$1,687.50
	3	$2,148.00	$2,148.00
	4	$2,000.00	$2,000.00
Ref #23	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$5,940.00	$5,940.00
	2	$8,667.01	$8,667.01
	3	$27,000.00	$27,000.00
	4	$15,600.00	$15,600.00

Ref #24	**619E16000**	**FIELD OFFICE, TYPE A, (4 MNTH)**	
	Awd	$1,893.75	$7,575.00
	2	$500.00	$2,000.00
	3	$529.00	$2,116.00
	4	$600.00	$2,400.00
Ref #25	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$3,225.00	$3,225.00
	2	$4,725.00	$4,725.00
	3	$6,000.00	$6,000.00
	4	$9,260.00	$9,260.00
Ref #26	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$6,653.22	$6,653.22
	2	$6,022.36	$6,022.36
	3	$8,607.76	$8,607.76
	4	$13,700.00	$13,700.00

Section 6 - INCIDENTALS - Totals

Awd	**$24,723.22**
2	**$23,101.87**
3	**$45,871.76**
4	**$42,960.00**