Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230227
PID 115328
NOB-CR 47-03.49
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 4/13/2023
Completion Date: 6/30/2024

Contract Awarded To: COMPLETE GENERAL CONSTRUCTION COMPANY
Award Amount: $2,183,185.70

Engineer's Estimate: $2,150,000.00

Bidder 1
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
Bid $2,183,185.70

Bidder 2
BLACK HORSE BRIDGE CONSTRUCTION INC
5185 WOOSTER ROAD WEST
Summit
NORTON, OH 44203
Bid $2,213,392.90

Bidder 3
SHELLY & SANDS INC
1515 HARMON AVE
Franklin
COLUMBUS, OH 43223
Bid $2,398,200.05

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$11,000.00	$11,000.00
	2	$48,000.00	$48,000.00
	3	$16,000.00	$16,000.00
Ref #2	**202E20010**	**HEADWALL REMOVED, (1 EACH)**	
	Awd	$7,500.00	$7,500.00
	2	$500.00	$500.00
	3	$150.00	$150.00
Ref #3	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (61 FT)**	
	Awd	$35.00	$2,135.00
	2	$12.30	$750.30
	3	$22.00	$1,342.00
Ref #4	**202E35200**	**PIPE REMOVED, OVER 24", (78 FT)**	
	Awd	$50.00	$3,900.00
	2	$100.00	$7,800.00
	3	$85.00	$6,630.00
Ref #5	**203E10000**	**EXCAVATION, (3063 CY)**	
	Awd	$8.00	$24,504.00
	2	$30.00	$91,890.00
	3	$35.00	$107,205.00
Ref #6	**203E20001**	**EMBANKMENT, AS PER PLAN, (2229 CY)**	
	Awd	$9.00	$20,061.00
	2	$35.00	$78,015.00
	3	$42.00	$93,618.00
Ref #7	**203E35000**	**GRANULAR EMBANKMENT, 703.16.B, (39 CY)**	
	Awd	$95.00	$3,705.00
	2	$82.00	$3,198.00
	3	$112.00	$4,368.00
Ref #8	**204E10000**	**SUBGRADE COMPACTION, (2298 SY)**	
	Awd	$6.50	$14,937.00
	2	$6.00	$13,788.00
	3	$4.75	$10,915.50
Ref #9	**204E13000**	**EXCAVATION OF SUBGRADE, (94 CY)**	
	Awd	$50.00	$4,700.00
	2	$33.00	$3,102.00
	3	$35.00	$3,290.00
Ref #10	**204E30010**	**GRANULAR MATERIAL, TYPE B, (94 CY)**	
	Awd	$125.00	$11,750.00
	2	$102.00	$9,588.00
	3	$100.00	$9,400.00
Ref #11	**204E45000**	**PROOF ROLLING, (2 HOUR)**	
	Awd	$250.00	$500.00
	2	$165.00	$330.00
	3	$250.00	$500.00
Ref #12	**204E50000**	**GEOTEXTILE FABRIC, (188 SY)**	
	Awd	$5.00	$940.00
	2	$2.00	$376.00
	3	$2.50	$470.00

Ref #13	**606E15050**	**GUARDRAIL, TYPE MGS, (150 FT)**	
	Awd	$21.20	$3,180.00
	2	$21.20	$3,180.00
	3	$21.00	$3,150.00
Ref #14	**606E15250**	**GUARDRAIL, TYPE MGS QUARTER POST SPACING, (175 FT)**	
	Awd	$34.40	$6,020.00
	2	$34.40	$6,020.00
	3	$23.00	$4,025.00
Ref #15	**606E25550**	**ANCHOR ASSEMBLY, MGS TYPE A, (1 EACH)**	
	Awd	$1,580.00	$1,580.00
	2	$1,580.00	$1,580.00
	3	$1,050.00	$1,050.00
Ref #16	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E MASH 2016, (2 EACH)**	
	Awd	$2,720.00	$5,440.00
	2	$2,720.00	$5,440.00
	3	$2,250.00	$4,500.00
Ref #17	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,395.00	$1,395.00
	2	$1,395.00	$1,395.00
	3	$1,125.00	$1,125.00
Ref #18	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)**	
	Awd	$2,580.00	$10,320.00
	2	$2,580.00	$10,320.00
	3	$1,950.00	$7,800.00

Section 1 - ROADWAY - Totals

Awd	**$133,567.00**
2	**$285,272.30**
3	**$275,538.50**

Ref #19	**601E32004**	**ROCK CHANNEL PROTECTION, TYPE A WITH GEOTEXTILE FA, (58 CY)**	
	Awd	$100.00	$5,800.00
	2	$150.00	$8,700.00
	3	$96.00	$5,568.00
Ref #20	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (159 CY)**	
	Awd	$90.00	$14,310.00
	2	$135.00	$21,465.00
	3	$90.00	$14,310.00
Ref #21	**659E00100**	**SOIL ANALYSIS TEST, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$100.00	$200.00
	3	$98.00	$196.00
Ref #22	**659E00300**	**TOPSOIL, (555 CY)**	
	Awd	$20.00	$11,100.00
	2	$45.00	$24,975.00
	3	$30.00	$16,650.00
Ref #23	**659E10000**	**SEEDING AND MULCHING, (4229 SY)**	
	Awd	$1.05	$4,440.45
	2	$1.95	$8,246.55
	3	$0.90	$3,806.10

Ref #24	**659E14000**	**REPAIR SEEDING AND MULCHING, (211 SY)**	
	Awd	$1.05	$221.55
	2	$1.00	$211.00
	3	$0.80	$168.80
Ref #25	**659E20000**	**COMMERCIAL FERTILIZER, (0.57 TON)**	
	Awd	$1,400.00	$798.00
	2	$745.00	$424.65
	3	$893.00	$509.01
Ref #26	**659E31000**	**LIME, (0.87 ACRE)**	
	Awd	$100.00	$87.00
	2	$50.00	$43.50
	3	$155.00	$134.85
Ref #27	**659E35000**	**WATER, (23 MGAL)**	
	Awd	$1.00	$23.00
	2	$1.00	$23.00
	3	$1.00	$23.00
Ref #28	**670E00500**	**SLOPE EROSION PROTECTION, (774 SY)**	
	Awd	$2.50	$1,935.00
	2	$2.45	$1,896.30
	3	$3.00	$2,322.00
Ref #29	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$2,000.00	$2,000.00
	2	$2,000.00	$2,000.00
	3	$2,500.00	$2,500.00
Ref #30	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$15,300.00	$15,300.00
	2	$10,000.00	$10,000.00
	3	$12,500.00	$12,500.00
Ref #31	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$9,507.40	$9,507.40
	2	$10,000.00	$10,000.00
	3	$9,510.00	$9,510.00
Ref #32	**832E30000**	**EROSION CONTROL, (11500 EACH)**	
	Awd	$1.00	$11,500.00
	2	$1.00	$11,500.00
	3	$1.00	$11,500.00

Section 2 - EROSION CONTROL - Totals

Awd	**$77,322.40**
2	**$99,685.00**
3	**$79,697.76**

Ref #33	**602E20000**	**CONCRETE MASONRY, (1.02 CY)**	
	Awd	$2,000.00	$2,040.00
	2	$2,200.00	$2,244.00
	3	$4,600.00	$4,692.00
Ref #34	**605E14000**	**6" BASE PIPE UNDERDRAINS, (258 FT)**	
	Awd	$20.00	$5,160.00
	2	$18.00	$4,644.00
	3	$22.00	$5,676.00

Ref #35	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (6 FT)**	
	Awd	$55.00	$330.00
	2	$30.00	$180.00
	3	$96.00	$576.00
Ref #36	**611E01500**	**6" CONDUIT, TYPE F, (10 FT)**	
	Awd	$54.00	$540.00
	2	$30.00	$300.00
	3	$60.00	$600.00
Ref #37	**611E04400**	**12" CONDUIT, TYPE B, (50 FT)**	
	Awd	$105.00	$5,250.00
	2	$85.00	$4,250.00
	3	$110.00	$5,500.00
Ref #38	**611E06400**	**15" CONDUIT, TYPE D, 706.02, (27 FT)**	
	Awd	$125.00	$3,375.00
	2	$75.00	$2,025.00
	3	$115.00	$3,105.00
Ref #39	**611E07400**	**18" CONDUIT, TYPE B, 706.02, (109 FT)**	
	Awd	$180.00	$19,620.00
	2	$105.00	$11,445.00
	3	$122.00	$13,298.00
Ref #40	**611E94801**	**8' X 4' CONDUIT, TYPE A, 706.05, AS PER PLAN, (145 FT)**	
	Awd	$1,000.00	$145,000.00
	2	$1,770.00	$256,650.00
	3	$1,400.00	$203,000.00
Ref #41	**611E98180**	**CATCH BASIN, NO. 3A, (3 EACH)**	
	Awd	$4,000.00	$12,000.00
	2	$2,800.00	$8,400.00
	3	$3,860.00	$11,580.00
Ref #42	**611E98181**	**CATCH BASIN, NO. 3A, AS PER PLAN, (1 EACH)**	
	Awd	$3,500.00	$3,500.00
	2	$2,900.00	$2,900.00
	3	$3,550.00	$3,550.00
Ref #43	**611E98410**	**CATCH BASIN, NO. 8, (1 EACH)**	
	Awd	$5,500.00	$5,500.00
	2	$4,800.00	$4,800.00
	3	$7,225.00	$7,225.00
Ref #44	**611E98470**	**CATCH BASIN, NO. 2-2B, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,500.00	$2,500.00
	3	$4,009.00	$4,009.00
Ref #45	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (2 EACH)**	
	Awd	$500.00	$1,000.00
	2	$260.00	$520.00
	3	$250.00	$500.00
Ref #46	**613E41200**	**LOW STRENGTH MORTAR BACKFILL, (3 CY)**	
	Awd	$450.00	$1,350.00
	2	$250.00	$750.00
	3	$480.00	$1,440.00

Section 3 - DRAINAGE - Totals

Awd	**$207,165.00**
2	**$301,608.00**
3	**$264,751.00**

Ref #47	**252E01500**	**FULL DEPTH PAVEMENT SAWING, (21 FT)**	
	Awd	$75.00	$1,575.00
	2	$50.00	$1,050.00
	3	$18.00	$378.00
Ref #48	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (326 CY)**	
	Awd	$270.00	$88,020.00
	2	$270.00	$88,020.00
	3	$375.00	$122,250.00
Ref #49	**304E20000**	**AGGREGATE BASE, (368 CY)**	
	Awd	$95.00	$34,960.00
	2	$120.00	$44,160.00
	3	$110.00	$40,480.00
Ref #50	**407E20000**	**NON-TRACKING TACK COAT, (208 GAL)**	
	Awd	$5.00	$1,040.00
	2	$5.00	$1,040.00
	3	$3.25	$676.00
Ref #51	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (66 CY)**	
	Awd	$394.00	$26,004.00
	2	$394.00	$26,004.00
	3	$475.00	$31,350.00
Ref #52	**441E70300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (92 CY)**	
	Awd	$387.00	$35,604.00
	2	$387.00	$35,604.00
	3	$475.00	$43,700.00
Ref #53	**609E12001**	**COMBINATION CURB AND GUTTER, TYPE 2, AS PER PLAN, (279 FT)**	
	Awd	$75.00	$20,925.00
	2	$35.00	$9,765.00
	3	$75.00	$20,925.00

Section 4 - PAVEMENT - Totals

Awd	**$208,128.00**
2	**$205,643.00**
3	**$259,759.00**

Ref #54	**626E00110**	**BARRIER REFLECTOR, TYPE 2, BIDIRECTIONAL, (10 EACH)**	
	Awd	$12.00	$120.00
	2	$12.00	$120.00
	3	$10.00	$100.00
Ref #55	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (99 FT)**	
	Awd	$15.00	$1,485.00
	2	$15.00	$1,485.00
	3	$20.00	$1,980.00

Ref #56	**630E80100**	**SIGN, FLAT SHEET, (64.5 SF)**	
	Awd	$20.00	$1,290.00
	2	$20.00	$1,290.00
	3	$30.00	$1,935.00
Ref #57	**630E85000**	**REMOVAL OF GROUND MOUNTED SIGN AND STORAGE, (12 EACH)**	
	Awd	$20.00	$240.00
	2	$20.00	$240.00
	3	$35.00	$420.00
Ref #58	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (10 EACH)**	
	Awd	$15.00	$150.00
	2	$15.00	$150.00
	3	$20.00	$200.00
Ref #59	**646E10200**	**CENTER LINE, (0.08 MILE)**	
	Awd	$31,900.00	$2,552.00
	2	$31,900.00	$2,552.00
	3	$31,900.00	$2,552.00
Ref #60	**646E10400**	**STOP LINE, (41 FT)**	
	Awd	$20.30	$832.30
	2	$20.30	$832.30
	3	$20.30	$832.30

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$6,669.30**
2	**$6,669.30**
3	**$8,019.30**

Ref #61	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$5,000.00	$5,000.00
	3	$3,400.00	$3,400.00
Ref #62	**614E13310**	**BARRIER REFLECTOR, TYPE 1, BIDIRECTIONAL, (9 EACH)**	
	Awd	$45.00	$405.00
	2	$45.00	$405.00
	3	$8.00	$72.00
Ref #63	**614E13360**	**OBJECT MARKER, TWO WAY, (7 EACH)**	
	Awd	$52.00	$364.00
	2	$52.00	$364.00
	3	$16.00	$112.00
Ref #64	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (320 FT)**	
	Awd	$35.00	$11,200.00
	2	$21.25	$6,800.00
	3	$36.00	$11,520.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$21,969.00**
2	**$12,569.00**
3	**$15,104.00**

Ref #65	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$12,000.00	$12,000.00
	3	$34,000.00	$34,000.00
Ref #66	**503E21301**	**UNCLASSIFIED EXCAVATION, AS PER PLAN, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$40,000.00	$40,000.00
	3	$27,000.00	$27,000.00
Ref #67	**503E31100**	**ROCK EXCAVATION, (115 CY)**	
	Awd	$125.00	$14,375.00
	2	$67.00	$7,705.00
	3	$63.00	$7,245.00
Ref #68	**507E00400**	**STEEL PILES, MISC.:SOLDIER PILES HP12X63, (181 FT)**	
	Awd	$70.00	$12,670.00
	2	$50.00	$9,050.00
	3	$58.00	$10,498.00
Ref #69	**507E00400**	**STEEL PILES, MISC.:SOLDIER PILES HP12X84, (330 FT)**	
	Awd	$90.00	$29,700.00
	2	$67.00	$22,110.00
	3	$72.00	$23,760.00
Ref #70	**509E10000**	**EPOXY COATED REINFORCING STEEL, (2957 LB)**	
	Awd	$2.00	$5,914.00
	2	$2.20	$6,505.40
	3	$2.43	$7,185.51
Ref #71	**511E46210**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL INCLUDING F, (28 CY)**	
	Awd	$2,000.00	$56,000.00
	2	$520.00	$14,560.00
	3	$2,394.00	$67,032.00
Ref #72	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (2 CY)**	
	Awd	$5,000.00	$10,000.00
	2	$2,000.00	$4,000.00
	3	$2,338.00	$4,676.00
Ref #73	**511E71200**	**CONCRETE, MISC.: PRECAST CONCRETE LAGGING, (1156 SF)**	
	Awd	$35.00	$40,460.00
	2	$25.00	$28,900.00
	3	$25.00	$28,900.00
Ref #74	**512E10000**	**SEALING OF CONCRETE SURFACES, (174 SY)**	
	Awd	$14.00	$2,436.00
	2	$12.00	$2,088.00
	3	$14.00	$2,436.00
Ref #75	**512E33000**	**TYPE 2 WATERPROOFING, (352 SY)**	
	Awd	$26.50	$9,328.00
	2	$24.00	$8,448.00
	3	$26.50	$9,328.00
Ref #76	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (28 SF)**	
	Awd	$30.00	$840.00
	2	$5.00	$140.00
	3	$8.00	$224.00

Ref #77	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (57 CY)**	
	Awd	$225.00	$12,825.00
	2	$160.00	$9,120.00
	3	$205.00	$11,685.00
Ref #78	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (130 FT)**	
	Awd	$10.00	$1,300.00
	2	$10.00	$1,300.00
	3	$8.00	$1,040.00
Ref #79	**524E94503**	**DRILLED SHAFTS, 24" DIAMETER, ABOVE BEDROCK, AS PE, (93 FT)**	
	Awd	$165.00	$15,345.00
	2	$180.00	$16,740.00
	3	$110.00	$10,230.00
Ref #80	**524E94505**	**DRILLED SHAFTS, 24" DIAMETER, INTO BEDROCK, AS PER, (170 FT)**	
	Awd	$185.00	$31,450.00
	2	$200.00	$34,000.00
	3	$120.00	$20,400.00

Section 7 - RETAINING WALLS (TR1035) - Totals

Awd	**$392,643.00**
2	**$216,666.40**
3	**$265,639.51**

Ref #81	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$75,000.00	$75,000.00
	2	$48,000.00	$48,000.00
	3	$47,700.00	$47,700.00
Ref #82	**202E23500**	**WEARING COURSE REMOVED, (232 SY)**	
	Awd	$35.00	$8,120.00
	2	$13.00	$3,016.00
	3	$10.00	$2,320.00
Ref #83	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$50,000.00	$50,000.00
	2	$18,000.00	$18,000.00
	3	$31,025.00	$31,025.00
Ref #84	**507E00100**	**STEEL PILES HP10X42, FURNISHED, (450 FT)**	
	Awd	$40.00	$18,000.00
	2	$35.00	$15,750.00
	3	$32.00	$14,400.00
Ref #85	**507E92201**	**PREBORED HOLES, AS PER PLAN, (225 FT)**	
	Awd	$90.00	$20,250.00
	2	$250.00	$56,250.00
	3	$80.00	$18,000.00
Ref #86	**509E10000**	**EPOXY COATED REINFORCING STEEL, (29917 LB)**	
	Awd	$2.00	$59,834.00
	2	$1.70	$50,858.90
	3	$1.94	$58,038.98
Ref #87	**511E34444**	**CLASS QC2 CONCRETE, BRIDGE DECK, (110 CY)**	
	Awd	$1,225.00	$134,750.00
	2	$1,000.00	$110,000.00
	3	$1,600.00	$176,000.00

Ref #88	**511E50210**	**CLASS QC1 CONCRETE, SUBSTRUCTURE, (74 CY)**	
	Awd	$1,050.00	$77,700.00
	2	$480.00	$35,520.00
	3	$1,800.00	$133,200.00
Ref #89	**512E10000**	**SEALING OF CONCRETE SURFACES, (152 SY)**	
	Awd	$14.00	$2,128.00
	2	$12.00	$1,824.00
	3	$14.00	$2,128.00
Ref #90	**513E10221**	**STRUCTURAL STEEL MEMBERS, LEVEL 1, AS PER PLAN, (143700 LB)**	
	Awd	$2.35	$337,695.00
	2	$2.63	$377,931.00
	3	$2.55	$366,435.00
Ref #91	**513E20000**	**WELDED STUD SHEAR CONNECTORS, (1032 EACH)**	
	Awd	$7.50	$7,740.00
	2	$8.00	$8,256.00
	3	$7.00	$7,224.00
Ref #92	**516E13200**	**1/2" PREFORMED EXPANSION JOINT FILLER, (60 SF)**	
	Awd	$15.00	$900.00
	2	$7.00	$420.00
	3	$4.00	$240.00
Ref #93	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (101 SF)**	
	Awd	$15.00	$1,515.00
	2	$9.00	$909.00
	3	$8.00	$808.00
Ref #94	**516E25000**	**NYLON REINFORCED NEOPRENE SHEETING, (353 SF)**	
	Awd	$10.00	$3,530.00
	2	$20.00	$7,060.00
	3	$16.00	$5,648.00
Ref #95	**517E70000**	**RAILING (TWIN STEEL TUBE), (220 FT)**	
	Awd	$265.00	$58,300.00
	2	$244.50	$53,790.00
	3	$243.00	$53,460.00
Ref #96	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (65 CY)**	
	Awd	$195.00	$12,675.00
	2	$150.00	$9,750.00
	3	$160.00	$10,400.00
Ref #97	**518E22300**	**SPECIAL - STEEL DRIP STRIP, (254 FT)**	
	Awd	$15.00	$3,810.00
	2	$15.00	$3,810.00
	3	$15.00	$3,810.00
Ref #98	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (105 FT)**	
	Awd	$15.00	$1,575.00
	2	$10.00	$1,050.00
	3	$6.00	$630.00
Ref #99	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (54 FT)**	
	Awd	$15.00	$810.00
	2	$15.00	$810.00
	3	$6.00	$324.00

Ref #100	**526E15000**	**REINFORCED CONCRETE APPROACH SLABS (T=13"), (107 SY)**	
	Awd	$395.00	$42,265.00
	2	$310.00	$33,170.00
	3	$370.00	$39,590.00
Ref #101	**526E90010**	**TYPE A INSTALLATION, (53 FT)**	
	Awd	$275.00	$14,575.00
	2	$155.00	$8,215.00
	3	$200.00	$10,600.00
Ref #102	**601E32104**	**ROCK CHANNEL PROTECTION, TYPE B WITH GEOTEXTILE FA, (262 CY)**	
	Awd	$100.00	$26,200.00
	2	$135.00	$35,370.00
	3	$95.00	$24,890.00
Ref #103	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (22 CF)**	
	Awd	$675.00	$14,850.00
	2	$410.00	$9,020.00
	3	$810.00	$17,820.00

Section 8 - STRUCTURE OVER 20 FOOT SPAN (NOB-CR47-03 - Totals

Awd	**$972,222.00**
2	**$888,779.90**
3	**$1,024,690.98**

Ref #104	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$21,000.00	$21,000.00
	2	$19,000.00	$19,000.00
	3	$12,500.00	$12,500.00
Ref #105	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$15,000.00	$15,000.00
	2	$30,000.00	$30,000.00
	3	$20,000.00	$20,000.00
Ref #106	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$8,000.00	$8,000.00
	2	$15,000.00	$15,000.00
	3	$40,000.00	$40,000.00
Ref #107	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$100,000.00	$100,000.00
	3	$100,000.00	$100,000.00
Ref #108	**619E16000**	**FIELD OFFICE, TYPE A, (13 MNTH)**	
	Awd	$1,500.00	$19,500.00
	2	$2,500.00	$32,500.00
	3	$2,500.00	$32,500.00

Section 9 - INCIDENTALS - Totals

Awd	**$163,500.00**
2	**$196,500.00**
3	**$205,000.00**