Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230230
PID 116540
SUM-Valley View Rd (Macedonia)
Federal
Type: TWO LANE RESURFACING
Letting Date: 4/13/2023
Completion Date: 8/31/2023

Contract Awarded To: CHAGRIN VALLEY PAVING INC
Award Amount: $295,056.40

Engineer's Estimate: $333,000.00

Bidder 1
CHAGRIN VALLEY PAVING INC
17290 MUNN RD
Geauga
CHAGRIN FALLS, OH 44023
Bid $295,056.40

Bidder 2
RONYAK PAVING INC
14376 N CHESHIRE ST
Geauga
BURTON, OH 44021
Bid $296,145.00

Bidder 3
SPECIALIZED CONSTRUCTION INC
711 HARVARD AVE
Cuyahoga
CLEVELAND, OH 44105
Bid $309,310.26

Bidder 4
BARBICAS CONSTRUCTION COMPANY INC
124 DARROW RD
Summit
AKRON, OH 44305
Bid $312,720.05

Bidder 5
SHELLY COMPANY
80 PARK DR BOX 266
Perry
THORNVILLE, OH 43076
Bid $324,391.58

Ref #1	**203E10001**	**EXCAVATION, AS PER PLAN, (91 CY)**	
	Awd	$20.00	$1,820.00
	2	$40.00	$3,640.00
	3	$85.46	$7,776.86
	4	$20.00	$1,820.00
	5	$20.00	$1,820.00
Ref #2	**209E60200**	**LINEAR GRADING, (36.44 STA)**	
	Awd	$100.00	$3,644.00
	2	$30.00	$1,093.20
	3	$150.00	$5,466.00
	4	$20.00	$728.80
	5	$125.00	$4,555.00
Ref #3	**690E50000**	**SPECIAL - MAILBOX SUPPORT, (4 EACH)**	
	Awd	$350.00	$1,400.00
	2	$175.00	$700.00
	3	$30.00	$120.00
	4	$100.00	$400.00
	5	$250.00	$1,000.00
Ref #4	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (4 EACH)**	
	Awd	$250.00	$1,000.00
	2	$175.00	$700.00
	3	$100.00	$400.00
	4	$275.00	$1,100.00
	5	$250.00	$1,000.00

Section 1 - ROADWAY - Totals

Awd	**$7,864.00**
2	**$6,133.20**
3	**$13,762.86**
4	**$4,048.80**
5	**$8,375.00**

Ref #5	**659E10000**	**SEEDING AND MULCHING, (2025 SY)**	
	Awd	$2.00	$4,050.00
	2	$2.00	$4,050.00
	3	$2.00	$4,050.00
	4	$1.00	$2,025.00
	5	$2.00	$4,050.00
Ref #6	**659E20000**	**COMMERCIAL FERTILIZER, (0.18 TON)**	
	Awd	$1,000.00	$180.00
	2	$1,000.00	$180.00
	3	$1,000.00	$180.00
	4	$500.00	$90.00
	5	$1,000.00	$180.00
Ref #7	**659E31000**	**LIME, (0.42 ACRE)**	
	Awd	$100.00	$42.00
	2	$1.00	$0.42
	3	$100.00	$42.00
	4	$150.00	$63.00
	5	$0.10	$0.04

Ref #8	**659E35000**	**WATER, (10.9 MGAL)**	
	Awd	$1.00	$10.90
	2	$1.00	$10.90
	3	$1.00	$10.90
	4	$5.00	$54.50
	5	$0.10	$1.09
Ref #9	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00
	5	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,282.90**
2	**$9,241.32**
3	**$9,282.90**
4	**$7,232.50**
5	**$9,231.13**

Ref #10	**611E99655**	**MANHOLE ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$2,500.00	$2,500.00
	2	$2,175.00	$2,175.00
	3	$750.00	$750.00
	4	$1,500.00	$1,500.00
	5	$2,000.00	$2,000.00

Section 3 - DRAINAGE - Totals

Awd	**$2,500.00**
2	**$2,175.00**
3	**$750.00**
4	**$1,500.00**
5	**$2,000.00**

Ref #11	**251E01001**	**PARTIAL DEPTH PAVEMENT REPAIR (441), AS PER PLAN, (545 SY)**	
	Awd	$28.00	$15,260.00
	2	$40.00	$21,800.00
	3	$30.00	$16,350.00
	4	$26.00	$14,170.00
	5	$55.00	$29,975.00
Ref #12	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (545 SY)**	
	Awd	$60.00	$32,700.00
	2	$95.00	$51,775.00
	3	$100.00	$54,500.00
	4	$76.00	$41,420.00
	5	$80.00	$43,600.00
Ref #13	**254E01001**	**PAVEMENT PLANING, ASPHALT CONCRETE, AS PER PLAN , , (5358 SY)**	
	Awd	$4.00	$21,432.00
	2	$3.00	$16,074.00
	3	$6.00	$32,148.00
	4	$6.00	$32,148.00
	5	$3.50	$18,753.00

Ref #14	**304E20001**	**AGGREGATE BASE, AS PER PLAN, (91 CY)**	
	Awd	$50.00	$4,550.00
	2	$60.00	$5,460.00
	3	$40.00	$3,640.00
	4	$50.00	$4,550.00
	5	$45.00	$4,095.00
Ref #15	**407E20000**	**NON-TRACKING TACK COAT, (804 GAL)**	
	Awd	$2.00	$1,608.00
	2	$3.00	$2,412.00
	3	$4.00	$3,216.00
	4	$3.50	$2,814.00
	5	$2.50	$2,010.00
Ref #16	**422E11000**	**AGGREGATE, SINGLE CHIP SEAL, TYPE A, (5358 SY)**	
	Awd	$2.00	$10,716.00
	2	$2.00	$10,716.00
	3	$3.00	$16,074.00
	4	$2.50	$13,395.00
	5	$2.65	$14,198.70
Ref #17	**422E25000**	**EMULSION, CHIP SEAL, (2143 GAL)**	
	Awd	$2.50	$5,357.50
	2	$3.50	$7,500.50
	3	$3.50	$7,500.50
	4	$3.25	$6,964.75
	5	$3.25	$6,964.75
Ref #18	**441E50101**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), AS, (187 CY)**	
	Awd	$230.00	$43,010.00
	2	$195.00	$36,465.00
	3	$255.00	$47,685.00
	4	$260.00	$48,620.00
	5	$225.00	$42,075.00
Ref #19	**441E50301**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (261 CY)**	
	Awd	$200.00	$52,200.00
	2	$165.00	$43,065.00
	3	$210.00	$54,810.00
	4	$260.00	$67,860.00
	5	$190.00	$49,590.00
Ref #20	**874E20000**	**LONGITUDINAL JOINT PREPARATION, (1822 FT)**	
	Awd	$0.50	$911.00
	2	$4.00	$7,288.00
	3	$0.50	$911.00
	4	$1.00	$1,822.00
	5	$7.00	$12,754.00

Section 4 - PAVEMENT - Totals

Awd	**$187,744.50**
2	**$202,555.50**
3	**$236,834.50**
4	**$233,763.75**
5	**$224,015.45**

Ref #21	**638E10801**	**VALVE BOX ADJUSTED TO GRADE, AS PER PLAN, (1 EACH)**	
	Awd	$1,750.00	$1,750.00
	2	$1,250.00	$1,250.00
	3	$75.00	$75.00
	4	$1,100.00	$1,100.00
	5	$1,000.00	$1,000.00

Section 5 - WATER WORK - Totals

Awd	**$1,750.00**
2	**$1,250.00**
3	**$75.00**
4	**$1,100.00**
5	**$1,000.00**

Ref #22	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (30 FT)**	
	Awd	$25.00	$750.00
	2	$25.00	$750.00
	3	$55.00	$1,650.00
	4	$25.00	$750.00
	5	$25.00	$750.00
Ref #23	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (1 EACH)**	
	Awd	$50.00	$50.00
	2	$50.00	$50.00
	3	$10.00	$10.00
	4	$50.00	$50.00
	5	$50.00	$50.00
Ref #24	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (4 EACH)**	
	Awd	$75.00	$300.00
	2	$75.00	$300.00
	3	$85.00	$340.00
	4	$75.00	$300.00
	5	$75.00	$300.00
Ref #25	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (2 EACH)**	
	Awd	$50.00	$100.00
	2	$50.00	$100.00
	3	$15.00	$30.00
	4	$50.00	$100.00
	5	$50.00	$100.00
Ref #26	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.68 MILE)**	
	Awd	$1,000.00	$680.00
	2	$1,000.00	$680.00
	3	$1,000.00	$680.00
	4	$1,000.00	$680.00
	5	$1,000.00	$680.00
Ref #27	**642E00300**	**CENTER LINE, TYPE 1, (0.33 MILE)**	
	Awd	$2,000.00	$660.00
	2	$2,000.00	$660.00
	3	$2,000.00	$660.00
	4	$2,000.00	$660.00
	5	$2,000.00	$660.00

Ref #28	**642E00500**	**STOP LINE, TYPE 1, (14 FT)**	
	Awd	$10.00	$140.00
	2	$10.00	$140.00
	3	$10.00	$140.00
	4	$10.00	$140.00
	5	$10.00	$140.00

Section 6 - TRAFFIC CONTROL - Totals

Awd	**$2,680.00**
2	**$2,680.00**
3	**$3,510.00**
4	**$2,680.00**
5	**$2,680.00**

Ref #29	**632E26501**	**DETECTOR LOOP, AS PER PLAN, (1 EACH)**	
	Awd	$1,400.00	$1,400.00
	2	$2,000.00	$2,000.00
	3	$1,300.00	$1,300.00
	4	$1,300.00	$1,300.00
	5	$1,400.00	$1,400.00

Section 7 - TRAFFIC SIGNALS - Totals

Awd	**$1,400.00**
2	**$2,000.00**
3	**$1,300.00**
4	**$1,300.00**
5	**$1,400.00**

Ref #30	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (80 HOUR)**	
	Awd	$75.00	$6,000.00
	2	$85.00	$6,800.00
	3	$60.00	$4,800.00
	4	$100.00	$8,000.00
	5	$75.00	$6,000.00
Ref #31	**614E12460**	**WORK ZONE MARKING SIGN, (2 EACH)**	
	Awd	$150.00	$300.00
	2	$150.00	$300.00
	3	$150.00	$300.00
	4	$150.00	$300.00
	5	$150.00	$300.00
Ref #32	**614E13000**	**ASPHALT CONCRETE FOR MAINTAINING TRAFFIC, (10 CY)**	
	Awd	$250.00	$2,500.00
	2	$225.00	$2,250.00
	3	$100.00	$1,000.00
	4	$150.00	$1,500.00
	5	$120.00	$1,200.00
Ref #33	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (3 SNMT)**	
	Awd	$900.00	$2,700.00
	2	$900.00	$2,700.00
	3	$900.00	$2,700.00
	4	$900.00	$2,700.00
	5	$900.00	$2,700.00

Ref #34	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (1.05 MILE)**	
	Awd	$1,500.00	$1,575.00
	2	$1,500.00	$1,575.00
	3	$1,500.00	$1,575.00
	4	$1,500.00	$1,575.00
	5	$1,500.00	$1,575.00
Ref #35	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (42 FT)**	
	Awd	$10.00	$420.00
	2	$10.00	$420.00
	3	$10.00	$420.00
	4	$10.00	$420.00
	5	$10.00	$420.00

Section 8 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$13,495.00**
2	**$14,045.00**
3	**$10,795.00**
4	**$14,495.00**
5	**$12,195.00**

Ref #36	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$2,500.00	$2,500.00
	2	$2,816.98	$2,816.98
	3	$2,250.00	$2,250.00
	4	$10,000.00	$10,000.00
	5	$1,500.00	$1,500.00
Ref #37	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$40,000.00	$40,000.00
	2	$30,000.00	$30,000.00
	3	$17,000.00	$17,000.00
	4	$10,000.00	$10,000.00
	5	$47,495.00	$47,495.00
Ref #38	**619E16000**	**FIELD OFFICE, TYPE A, (2 MNTH)**	
	Awd	$1,500.00	$3,000.00
	2	$1,650.00	$3,300.00
	3	$2,000.00	$4,000.00
	4	$750.00	$1,500.00
	5	$1,000.00	$2,000.00
Ref #39	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$100.00	$100.00
	2	$1,500.00	$1,500.00
	3	$750.00	$750.00
	4	$100.00	$100.00
	5	$2,500.00	$2,500.00
Ref #40	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$22,740.00	$22,740.00
	2	$18,448.00	$18,448.00
	3	$9,000.00	$9,000.00
	4	$25,000.00	$25,000.00
	5	$10,000.00	$10,000.00

Section 9 - INCIDENTALS - Totals

Awd	**$68,340.00**
2	**$56,064.98**
3	**$33,000.00**
4	**$46,600.00**
5	**$63,495.00**