Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230243
PID 110478
BRO-US 32-04.16
Federal
Type: INTERCHANGE
Letting Date: 5/11/2023
Completion Date: 6/30/2025

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $17,950,935.84

Engineer's Estimate: $17,215,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $17,950,935.84

Bidder 2
SUNESIS CONSTRUCTION CO
2610 CRESCENTVILLE RD
Butler
WEST CHESTER, OH 45069
Bid $20,136,932.80

Bidder 3
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $21,955,872.72

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$76,694.67	$76,694.67
	2	$104,629.92	$104,629.92
	3	$36,600.00	$36,600.00
Ref #2	**202E11000**	**STRUCTURE REMOVED, (LUMP SUM)**	
	Awd	$5,421.45	$5,421.45
	2	$4,993.73	$4,993.73
	3	$5,700.00	$5,700.00
Ref #3	**202E23000**	**PAVEMENT REMOVED, (16797 SY)**	
	Awd	$14.94	$250,947.18
	2	$8.40	$141,094.80
	3	$9.20	$154,532.40
Ref #4	**202E23001**	**PAVEMENT REMOVED, AS PER PLAN, (1142 SY)**	
	Awd	$8.89	$10,152.38
	2	$5.98	$6,829.16
	3	$17.75	$20,270.50
Ref #5	**202E35100**	**PIPE REMOVED, 24" AND UNDER, (284 FT)**	
	Awd	$35.24	$10,008.16
	2	$17.25	$4,899.00
	3	$16.25	$4,615.00
Ref #6	**202E35200**	**PIPE REMOVED, OVER 24", (18 FT)**	
	Awd	$41.10	$739.80
	2	$14.73	$265.14
	3	$45.50	$819.00
Ref #7	**202E53100**	**MAILBOX REMOVED, (1 EACH)**	
	Awd	$107.95	$107.95
	2	$78.88	$78.88
	3	$52.00	$52.00
Ref #8	**202E58100**	**CATCH BASIN REMOVED, (2 EACH)**	
	Awd	$364.71	$729.42
	2	$572.08	$1,144.16
	3	$690.00	$1,380.00
Ref #9	**202E58500**	**CATCH BASIN ABANDONED, (1 EACH)**	
	Awd	$877.24	$877.24
	2	$624.37	$624.37
	3	$1,025.00	$1,025.00
Ref #10	**202E70110**	**SPECIAL - PIPE CLEANOUT, 24" AND UNDER, (50 FT)**	
	Awd	$62.11	$3,105.50
	2	$42.00	$2,100.00
	3	$51.00	$2,550.00
Ref #11	**202E70120**	**SPECIAL - PIPE CLEANOUT, 27" TO 48", (50 FT)**	
	Awd	$62.11	$3,105.50
	2	$70.00	$3,500.00
	3	$51.00	$2,550.00
Ref #12	**202E75000**	**FENCE REMOVED, (7775 FT)**	
	Awd	$3.00	$23,325.00
	2	$3.00	$23,325.00
	3	$6.00	$46,650.00

Ref #14	**202E98100**	**REMOVAL MISC.: INSPECTION WELL, (8 EACH)**	
	Awd	$306.83	$2,454.64
	2	$211.91	$1,695.28
	3	$400.00	$3,200.00
Ref #15	**202E98100**	**REMOVAL MISC.: PRIVATE SIGN REMOVED, (1 EACH)**	
	Awd	$616.53	$616.53
	2	$128.53	$128.53
	3	$560.00	$560.00
Ref #16	**202E98200**	**REMOVAL MISC.: CONDUIT, (500 FT)**	
	Awd	$40.55	$20,275.00
	2	$13.73	$6,865.00
	3	$9.00	$4,500.00
Ref #17	**203E10000**	**EXCAVATION, (36581 CY)**	
	Awd	$12.23	$447,385.63
	2	$9.00	$329,229.00
	3	$14.00	$512,134.00
Ref #18	**203E10001**	**EXCAVATION, AS PER PLAN, (4565 CY)**	
	Awd	$23.40	$106,821.00
	2	$11.57	$52,817.05
	3	$27.00	$123,255.00
Ref #19	**203E20000**	**EMBANKMENT, (217437 CY)**	
	Awd	$13.21	$2,872,342.77
	2	$19.80	$4,305,252.60
	3	$19.50	$4,240,021.50
Ref #20	**203E20001**	**EMBANKMENT, AS PER PLAN, FOR DRAINAGE, (40 CY)**	
	Awd	$71.92	$2,876.80
	2	$30.67	$1,226.80
	3	$91.50	$3,660.00
Ref #21	**204E10000**	**SUBGRADE COMPACTION, (955 SY)**	
	Awd	$3.58	$3,418.90
	2	$5.69	$5,433.95
	3	$4.25	$4,058.75
Ref #22	**204E13000**	**EXCAVATION OF SUBGRADE, (2500 CY)**	
	Awd	$19.73	$49,325.00
	2	$39.68	$99,200.00
	3	$25.00	$62,500.00
Ref #23	**204E21001**	**GRANULAR EMBANKMENT, AS PER PLAN, (2500 CY)**	
	Awd	$49.32	$123,300.00
	2	$66.25	$165,625.00
	3	$64.00	$160,000.00
Ref #24	**204E45000**	**PROOF ROLLING, (21 HOUR)**	
	Awd	$214.10	$4,496.10
	2	$245.66	$5,158.86
	3	$307.00	$6,447.00
Ref #25	**204E50000**	**GEOTEXTILE FABRIC, (3500 SY)**	
	Awd	$3.37	$11,795.00
	2	$1.13	$3,955.00
	3	$1.35	$4,725.00

Ref #26	**206E10020**	**LIME STABILIZED SUBGRADE, 14 INCHES DEEP, (64083 SY)**	
	Awd	$5.37	$344,125.71
	2	$5.00	$320,415.00
	3	$5.70	$365,273.10
Ref #27	**206E10300**	**LIME, (1935 TON)**	
	Awd	$190.00	$367,650.00
	2	$190.00	$367,650.00
	3	$190.00	$367,650.00
Ref #28	**206E11000**	**CURING COAT, (64083 SY)**	
	Awd	$1.25	$80,103.75
	2	$1.25	$80,103.75
	3	$1.25	$80,103.75
Ref #29	**206E30000**	**MIXTURE DESIGN FOR CHEMICALLY STABILIZED SOILS, (LUMP SUM)**	
	Awd	$24,500.00	$24,500.00
	2	$24,500.00	$24,500.00
	3	$19,000.00	$19,000.00
Ref #30	**606E15050**	**GUARDRAIL, TYPE MGS, (5175 FT)**	
	Awd	$20.50	$106,087.50
	2	$20.50	$106,087.50
	3	$22.00	$113,850.00
Ref #31	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E (MASH 2016), (10 EACH)**	
	Awd	$2,200.00	$22,000.00
	2	$2,200.00	$22,000.00
	3	$2,725.00	$27,250.00
Ref #32	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (8 EACH)**	
	Awd	$1,250.00	$10,000.00
	2	$1,250.00	$10,000.00
	3	$1,300.00	$10,400.00
Ref #33	**606E35002**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (2 EACH)**	
	Awd	$1,975.00	$3,950.00
	2	$1,975.00	$3,950.00
	3	$2,625.00	$5,250.00
Ref #34	**606E35102**	**MGS BRIDGE TERMINAL ASSEMBLY, TYPE 2, (2 EACH)**	
	Awd	$650.00	$1,300.00
	2	$650.00	$1,300.00
	3	$355.00	$710.00
Ref #35	**607E15000**	**FENCE, TYPE 47, (10188 FT)**	
	Awd	$11.49	$117,060.12
	2	$11.49	$117,060.12
	3	$14.10	$143,650.80
Ref #36	**607E98000**	**FENCE, MISC.: TEMPORARY CONSTRUCTION FENCE, (6500 FT)**	
	Awd	$5.50	$35,750.00
	2	$15.00	$97,500.00
	3	$15.00	$97,500.00
Ref #38	**690E50100**	**SPECIAL - MAILBOX SUPPORT SYSTEM, SINGLE, (1 EACH)**	
	Awd	$400.00	$400.00
	2	$50.57	$50.57
	3	$250.00	$250.00

Ref #307	**202E98100**	**REMOVAL MISC.:, BILLBOARD REMOVED, (4 EACH)**	
	Awd	$7,703.22	$30,812.88
	2	$4,500.00	$18,000.00
	3	$2,040.00	$8,160.00
Ref #308	**878E25000**	**INSPECTION AND COMPACTION TESTING OF UNBOUND MATER, (LUMP SUM)**	
	Awd	$343,042.99	$343,042.99
	2	$274,722.25	$274,722.25
	3	$346,762.00	$346,762.00

Section 1 - ROADWAY - Totals

Awd	**$5,517,104.57**
2	**$6,713,410.42**
3	**$6,987,614.80**

Ref #39	**601E11000**	**RIPRAP, TYPE D, (47 SY)**	
	Awd	$640.29	$30,093.63
	2	$158.21	$7,435.87
	3	$1,325.00	$62,275.00
Ref #40	**601E21050**	**TIED CONCRETE BLOCK MAT WITH TYPE 1 UNDERLAYMENT, (50 SY)**	
	Awd	$185.50	$9,275.00
	2	$186.66	$9,333.00
	3	$96.50	$4,825.00
Ref #41	**601E21060**	**TIED CONCRETE BLOCK MAT WITH TYPE 2 UNDERLAYMENT, (124 SY)**	
	Awd	$114.90	$14,247.60
	2	$178.38	$22,119.12
	3	$103.00	$12,772.00
Ref #42	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (79 CY)**	
	Awd	$360.28	$28,462.12
	2	$124.02	$9,797.58
	3	$151.00	$11,929.00
Ref #43	**601E45050**	**BIORETENTION CELL, (4565 CY)**	
	Awd	$120.43	$549,762.95
	2	$104.48	$476,951.20
	3	$114.00	$520,410.00
Ref #44	**659E00100**	**SOIL ANALYSIS TEST, (3 EACH)**	
	Awd	$50.00	$150.00
	2	$150.00	$450.00
	3	$100.00	$300.00
Ref #45	**659E00300**	**TOPSOIL, (21300 CY)**	
	Awd	$3.34	$71,142.00
	2	$8.42	$179,346.00
	3	$12.00	$255,600.00
Ref #46	**659E10000**	**SEEDING AND MULCHING, (195113 SY)**	
	Awd	$0.48	$93,654.24
	2	$1.11	$216,575.43
	3	$0.96	$187,308.48
Ref #47	**659E14000**	**REPAIR SEEDING AND MULCHING, (9595 SY)**	
	Awd	$0.45	$4,317.75
	2	$0.83	$7,963.85
	3	$0.96	$9,211.20

Ref #48	**659E15000**	**INTER-SEEDING, (9595 SY)**	
	Awd	$0.01	$95.95
	2	$0.76	$7,292.20
	3	$0.76	$7,292.20
Ref #49	**659E20000**	**COMMERCIAL FERTILIZER, (25.91 TON)**	
	Awd	$1,000.00	$25,910.00
	2	$932.13	$24,151.49
	3	$900.00	$23,319.00
Ref #50	**659E31000**	**LIME, (39.64 ACRE)**	
	Awd	$200.00	$7,928.00
	2	$75.58	$2,995.99
	3	$50.00	$1,982.00
Ref #51	**659E35000**	**WATER, (1036 MGAL)**	
	Awd	$1.00	$1,036.00
	2	$1.01	$1,046.36
	3	$1.00	$1,036.00
Ref #52	**659E40000**	**MOWING, (432 MSF)**	
	Awd	$1.00	$432.00
	2	$15.00	$6,480.00
	3	$10.25	$4,428.00
Ref #53	**670E00720**	**DITCH EROSION PROTECTION MAT, TYPE B, (125 SY)**	
	Awd	$1.95	$243.75
	2	$5.04	$630.00
	3	$4.00	$500.00
Ref #54	**671E15000**	**EROSION CONTROL MAT, TYPE A, (3222 SY)**	
	Awd	$1.95	$6,282.90
	2	$3.17	$10,213.74
	3	$2.75	$8,860.50
Ref #55	**832E15000**	**STORM WATER POLLUTION PREVENTION PLAN, (LUMP SUM)**	
	Awd	$1,975.00	$1,975.00
	2	$1,975.00	$1,975.00
	3	$1,975.00	$1,975.00
Ref #56	**832E15002**	**STORM WATER POLLUTION PREVENTION INSPECTIONS, (LUMP SUM)**	
	Awd	$17,250.00	$17,250.00
	2	$20,460.00	$20,460.00
	3	$28,800.00	$28,800.00
Ref #57	**832E15010**	**STORM WATER POLLUTION PREVENTION INSPECTION SOFTWA, (LUMP SUM)**	
	Awd	$18,311.30	$18,311.30
	2	$18,311.30	$18,311.30
	3	$18,400.00	$18,400.00
Ref #58	**832E30000**	**EROSION CONTROL, (160000 EACH)**	
	Awd	$1.00	$160,000.00
	2	$1.00	$160,000.00
	3	$1.00	$160,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$1,040,570.19**
2	**$1,183,528.13**
3	**$1,321,223.38**

Ref #59	**602E20000**	**CONCRETE MASONRY, (15 CY)**	
	Awd	$2,666.79	$40,001.85
	2	$3,389.41	$50,841.15
	3	$3,853.00	$57,795.00
Ref #60	**605E05201**	**4" UNCLASSIFIED PIPE UNDERDRAINS, AS PER PLAN, (1908 FT)**	
	Awd	$28.21	$53,824.68
	2	$12.92	$24,651.36
	3	$2.90	$5,533.20
Ref #61	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (300 FT)**	
	Awd	$37.61	$11,283.00
	2	$11.63	$3,489.00
	3	$24.00	$7,200.00
Ref #62	**605E13300**	**6" UNCLASSIFIED PIPE UNDERDRAINS, (300 FT)**	
	Awd	$37.61	$11,283.00
	2	$14.00	$4,200.00
	3	$24.00	$7,200.00
Ref #63	**605E14000**	**6" BASE PIPE UNDERDRAINS, (26940 FT)**	
	Awd	$10.57	$284,755.80
	2	$13.63	$367,192.20
	3	$14.00	$377,160.00
Ref #64	**605E31100**	**AGGREGATE DRAINS, (1855 FT)**	
	Awd	$31.91	$59,193.05
	2	$10.18	$18,883.90
	3	$14.50	$26,897.50
Ref #65	**611E00200**	**4" CONDUIT, TYPE C, (65 FT)**	
	Awd	$42.36	$2,753.40
	2	$26.62	$1,730.30
	3	$21.00	$1,365.00
Ref #66	**611E00400**	**4" CONDUIT, TYPE E, (100 FT)**	
	Awd	$49.41	$4,941.00
	2	$14.75	$1,475.00
	3	$23.50	$2,350.00
Ref #67	**611E00410**	**4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (100 FT)**	
	Awd	$49.41	$4,941.00
	2	$31.14	$3,114.00
	3	$28.50	$2,850.00
Ref #68	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (696 FT)**	
	Awd	$36.69	$25,536.24
	2	$39.24	$27,311.04
	3	$16.00	$11,136.00
Ref #69	**611E01100**	**6" CONDUIT, TYPE C, (116 FT)**	
	Awd	$42.16	$4,890.56
	2	$40.26	$4,670.16
	3	$10.00	$1,160.00
Ref #70	**611E01800**	**8" CONDUIT, TYPE B, (100 FT)**	
	Awd	$54.81	$5,481.00
	2	$42.93	$4,293.00
	3	$32.00	$3,200.00

Ref #71	**611E04200**	**12" CONDUIT, TYPE A, 706.02 (CLASS V), (76 FT)**	
	Awd	$140.37	$10,668.12
	2	$82.94	$6,303.44
	3	$112.00	$8,512.00
Ref #72	**611E04400**	**12" CONDUIT, TYPE B, (195 FT)**	
	Awd	$85.31	$16,635.45
	2	$65.98	$12,866.10
	3	$101.00	$19,695.00
Ref #73	**611E04600**	**12" CONDUIT, TYPE C, (639 FT)**	
	Awd	$81.82	$52,282.98
	2	$60.64	$38,748.96
	3	$79.00	$50,481.00
Ref #74	**611E05900**	**15" CONDUIT, TYPE B, (69 FT)**	
	Awd	$113.80	$7,852.20
	2	$69.81	$4,816.89
	3	$96.00	$6,624.00
Ref #75	**611E06700**	**15" CONDUIT, TYPE F, (22 FT)**	
	Awd	$208.23	$4,581.06
	2	$91.52	$2,013.44
	3	$80.00	$1,760.00
Ref #76	**611E06700**	**15" CONDUIT, TYPE F, 707.05 TYPE C OR 707.21, (99 FT)**	
	Awd	$93.30	$9,236.70
	2	$97.85	$9,687.15
	3	$105.00	$10,395.00
Ref #77	**611E07400**	**18" CONDUIT, TYPE B, 706.02, (132 FT)**	
	Awd	$150.45	$19,859.40
	2	$110.48	$14,583.36
	3	$139.00	$18,348.00
Ref #78	**611E07600**	**18" CONDUIT, TYPE C, (612 FT)**	
	Awd	$108.13	$66,175.56
	2	$97.64	$59,755.68
	3	$100.00	$61,200.00
Ref #79	**611E10200**	**24" CONDUIT, TYPE A, 706.02, 707.33, OR 30" CONDUI, (90 FT)**	
	Awd	$129.91	$11,691.90
	2	$112.73	$10,145.70
	3	$124.00	$11,160.00
Ref #80	**611E13200**	**30" CONDUIT, TYPE A, 706.02, 707.33, OR 707.01, (127 FT)**	
	Awd	$140.72	$17,871.44
	2	$124.84	$15,854.68
	3	$143.00	$18,161.00
Ref #81	**611E16200**	**36" CONDUIT, TYPE A, 706.02, 707.33, OR 707.01, (205 FT)**	
	Awd	$172.69	$35,401.45
	2	$227.42	$46,621.10
	3	$161.00	$33,005.00
Ref #82	**611E16400**	**36" CONDUIT, TYPE B, (118 FT)**	
	Awd	$177.55	$20,950.90
	2	$153.98	$18,169.64
	3	$200.00	$23,600.00

Ref #83	**611E52202**	**14" X 23" CONDUIT, TYPE B, 706.04, (87 FT)**	
	Awd	$220.24	$19,160.88
	2	$208.55	$18,143.85
	3	$209.00	$18,183.00
Ref #84	**611E52300**	**19" X 30" CONDUIT, TYPE A, 706.04, (65 FT)**	
	Awd	$271.07	$17,619.55
	2	$266.08	$17,295.20
	3	$283.00	$18,395.00
Ref #85	**611E53000**	**38" X 60" CONDUIT, TYPE A, 706.04, (94 FT)**	
	Awd	$532.60	$50,064.40
	2	$550.66	$51,762.04
	3	$598.00	$56,212.00
Ref #86	**611E53300**	**53" X 83" CONDUIT, TYPE A, 706.04, (70 FT)**	
	Awd	$1,040.48	$72,833.60
	2	$884.84	$61,938.80
	3	$969.00	$67,830.00
Ref #87	**611E97400**	**CONDUIT, MISC.: TYPE B FOR DRAINAGE DISCHARGE CONT, (200 FT)**	
	Awd	$74.31	$14,862.00
	2	$50.33	$10,066.00
	3	$77.00	$15,400.00
Ref #88	**611E97400**	**CONDUIT, MISC.: TYPE C FOR DRAINAGE DISCHARGE CONT, (200 FT)**	
	Awd	$74.31	$14,862.00
	2	$50.33	$10,066.00
	3	$77.00	$15,400.00
Ref #89	**611E97400**	**CONDUIT, MISC.: TYPE E FOR DRAINAGE DISCHARGE CONT, (200 FT)**	
	Awd	$74.31	$14,862.00
	2	$50.33	$10,066.00
	3	$77.00	$15,400.00
Ref #90	**611E97400**	**CONDUIT, MISC.: TYPE F FOR DRAINAGE DISCHARGE CONT, (200 FT)**	
	Awd	$74.31	$14,862.00
	2	$50.33	$10,066.00
	3	$68.00	$13,600.00
Ref #91	**611E98180**	**CATCH BASIN, NO. 3A, (4 EACH)**	
	Awd	$2,712.98	$10,851.92
	2	$3,281.51	$13,126.04
	3	$4,769.00	$19,076.00
Ref #92	**611E98230**	**CATCH BASIN, NO. 4, (1 EACH)**	
	Awd	$7,605.29	$7,605.29
	2	$7,161.51	$7,161.51
	3	$7,040.00	$7,040.00
Ref #93	**611E98470**	**CATCH BASIN, NO. 2-2B, (9 EACH)**	
	Awd	$1,548.87	$13,939.83
	2	$1,924.08	$17,316.72
	3	$4,665.00	$41,985.00
Ref #94	**611E98510**	**CATCH BASIN, NO. 2-3, (4 EACH)**	
	Awd	$2,597.37	$10,389.48
	2	$3,277.07	$13,108.28
	3	$5,108.00	$20,432.00

Ref #95	**611E98540**	**CATCH BASIN, NO. 2-4, (2 EACH)**	
	Awd	$2,983.61	$5,967.22
	2	$3,523.63	$7,047.26
	3	$5,874.00	$11,748.00
Ref #96	**611E99710**	**PRECAST REINFORCED CONCRETE OUTLET, (29 EACH)**	
	Awd	$674.82	$19,569.78
	2	$389.35	$11,291.15
	3	$625.00	$18,125.00
Ref #97	**611E99720**	**INSPECTION WELL, (8 EACH)**	
	Awd	$785.24	$6,281.92
	2	$1,551.30	$12,410.40
	3	$900.00	$7,200.00
Ref #98	**611E99820**	**SPECIAL - MISCELLANEOUS METAL, (250 LB)**	
	Awd	$5.27	$1,317.50
	2	$5.21	$1,302.50
	3	$7.50	$1,875.00

Section 3 - DRAINAGE - Totals

Awd	**$1,077,141.11**
2	**$1,023,585.00**
3	**$1,114,688.70**

Ref #99	**251E01021**	**PARTIAL DEPTH PAVEMENT REPAIR (442), AS PER PLAN, (1500 SY)**	
	Awd	$60.00	$90,000.00
	2	$60.00	$90,000.00
	3	$60.00	$90,000.00
Ref #100	**253E01001**	**PAVEMENT REPAIR, AS PER PLAN, (500 SY)**	
	Awd	$410.00	$205,000.00
	2	$442.85	$221,425.00
	3	$390.00	$195,000.00
Ref #101	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 1.5", (85229 SY)**	
	Awd	$2.25	$191,765.25
	2	$2.40	$204,549.60
	3	$2.45	$208,811.05
Ref #102	**254E01600**	**PATCHING PLANED SURFACE, (15000 SY)**	
	Awd	$6.00	$90,000.00
	2	$6.00	$90,000.00
	3	$3.50	$52,500.00
Ref #103	**255E20001**	**FULL DEPTH PAVEMENT SAWING, AS PER PLAN, (3915 FT)**	
	Awd	$25.02	$97,953.30
	2	$22.69	$88,831.35
	3	$4.00	$15,660.00
Ref #104	**302E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (7458 CY)**	
	Awd	$175.00	$1,305,150.00
	2	$175.00	$1,305,150.00
	3	$194.00	$1,446,852.00
Ref #105	**304E20000**	**AGGREGATE BASE, (10431 CY)**	
	Awd	$55.30	$576,834.30
	2	$75.43	$786,810.33
	3	$64.60	$673,842.60

Ref #106	**407E20000**	**NON-TRACKING TACK COAT, (12939 GAL)**	
	Awd	$3.50	$45,286.50
	2	$3.50	$45,286.50
	3	$3.91	$50,591.49
Ref #107	**441E00100**	**ANTI-SEGREGATION EQUIPMENT, (1117 CY)**	
	Awd	$7.00	$7,819.00
	2	$7.00	$7,819.00
	3	$11.00	$12,287.00
Ref #108	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (1470 CY)**	
	Awd	$255.00	$374,850.00
	2	$255.00	$374,850.00
	3	$225.00	$330,750.00
Ref #109	**441E70500**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), (D, (10 CY)**	
	Awd	$715.00	$7,150.00
	2	$715.00	$7,150.00
	3	$260.00	$2,600.00
Ref #110	**441E70700**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (449, (13 CY)**	
	Awd	$685.00	$8,905.00
	2	$685.00	$8,905.00
	3	$340.00	$4,420.00
Ref #111	**442E00100**	**ANTI-SEGREGATION EQUIPMENT, (3196 CY)**	
	Awd	$7.00	$22,372.00
	2	$7.00	$22,372.00
	3	$12.85	$41,068.60
Ref #112	**442E10100**	**ASPHALT CONCRETE INTERMEDIATE COURSE, 19 MM, TYPE , (667 CY)**	
	Awd	$250.00	$166,750.00
	2	$250.00	$166,750.00
	3	$250.00	$166,750.00
Ref #113	**442E10300**	**ASPHALT CONCRETE SURFACE COURSE, 12.5 MM, TYPE A (, (4099 CY)**	
	Awd	$278.00	$1,139,522.00
	2	$278.00	$1,139,522.00
	3	$245.00	$1,004,255.00
Ref #114	**451E20000**	**REINFORCED CONCRETE PAVEMENT, MISC.: EXISTING CONC, (6.2 SY)**	
	Awd	$809.83	$5,020.95
	2	$373.90	$2,318.18
	3	$590.00	$3,658.00
Ref #115	**452E12010**	**8" NON-REINFORCED CONCRETE PAVEMENT, CLASS QC 1P, (12001 SY)**	
	Awd	$82.72	$992,722.72
	2	$80.86	$970,400.86
	3	$95.00	$1,140,095.00
Ref #116	**609E24510**	**CURB, TYPE 4-C, (105 FT)**	
	Awd	$45.72	$4,800.60
	2	$39.39	$4,135.95
	3	$54.00	$5,670.00
Ref #117	**617E10100**	**COMPACTED AGGREGATE, (150 CY)**	
	Awd	$39.68	$5,952.00
	2	$123.13	$18,469.50
	3	$71.00	$10,650.00

Ref #118	**618E40100**	**RUMBLE STRIPS, SHOULDER (ASPHALT CONCRETE), (43988 FT)**	
	Awd	$0.16	$7,038.08
	2	$0.17	$7,477.96
	3	$0.25	$10,997.00

Section 4 - PAVEMENT - Totals

Awd	**$5,344,891.70**
2	**$5,562,223.23**
3	**$5,466,457.74**

Ref #119	**638E10800**	**VALVE BOX ADJUSTED TO GRADE, (1 EACH)**	
	Awd	$516.98	$516.98
	2	$423.83	$423.83
	3	$1,500.00	$1,500.00

Section 5 - WATER WORK - Totals

Awd	**$516.98**
2	**$423.83**
3	**$1,500.00**

Ref #120	**611E99660**	**MANHOLE RECONSTRUCTED TO GRADE (SANITARY), (1 EACH)**	
	Awd	$1,392.01	$1,392.01
	2	$1,213.97	$1,213.97
	3	$2,000.00	$2,000.00

Section 6 - SANITARY SEWER - Totals

Awd	**$1,392.01**
2	**$1,213.97**
3	**$2,000.00**

Ref #121	**625E00450**	**CONNECTION, FUSED PULL APART, (36 EACH)**	
	Awd	$122.84	$4,422.24
	2	$122.84	$4,422.24
	3	$100.00	$3,600.00
Ref #122	**625E00460**	**CONNECTION, UNFUSED PULL APART, (18 EACH)**	
	Awd	$122.84	$2,211.12
	2	$122.84	$2,211.12
	3	$100.00	$1,800.00
Ref #123	**625E00480**	**CONNECTION, UNFUSED PERMANENT, (18 EACH)**	
	Awd	$115.37	$2,076.66
	2	$115.37	$2,076.66
	3	$95.00	$1,710.00
Ref #124	**625E10490**	**LIGHT POLE, CONVENTIONAL, AT20B32.5, (18 EACH)**	
	Awd	$3,089.59	$55,612.62
	2	$3,089.59	$55,612.62
	3	$3,220.00	$57,960.00
Ref #125	**625E14000**	**LIGHT POLE FOUNDATION, 24" X 6' DEEP, (18 EACH)**	
	Awd	$1,858.20	$33,447.60
	2	$1,858.20	$33,447.60
	3	$1,350.00	$24,300.00

Ref #126	**625E18400**	**BRACKET ARM, 20', (18 EACH)**	
	Awd	$943.92	$16,990.56
	2	$943.92	$16,990.56
	3	$910.00	$16,380.00
Ref #127	**625E23000**	**NO. 4 AWG 600 VOLT DISTRIBUTION CABLE, (33609 FT)**	
	Awd	$1.89	$63,521.01
	2	$1.89	$63,521.01
	3	$2.70	$90,744.30
Ref #128	**625E23400**	**NO. 10 AWG POLE AND BRACKET CABLE, (2160 FT)**	
	Awd	$1.26	$2,721.60
	2	$1.26	$2,721.60
	3	$1.75	$3,780.00
Ref #129	**625E25402**	**CONDUIT, 2", 725.05, (10691 FT)**	
	Awd	$3.60	$38,487.60
	2	$3.60	$38,487.60
	3	$5.00	$53,455.00
Ref #130	**625E25900**	**CONDUIT, JACKED OR DRILLED, 3", (730 FT)**	
	Awd	$50.34	$36,748.20
	2	$50.34	$36,748.20
	3	$40.00	$29,200.00
Ref #131	**625E26253**	**LUMINAIRE, CONVENTIONAL, SOLID STATE (LED), AS PER, (18 EACH)**	
	Awd	$245.48	$4,418.64
	2	$245.48	$4,418.64
	3	$325.00	$5,850.00
Ref #132	**625E29002**	**TRENCH, 24" DEEP, (9961 FT)**	
	Awd	$8.79	$87,557.19
	2	$8.79	$87,557.19
	3	$10.65	$106,084.65
Ref #133	**625E30530**	**PULL BOX, 725.06, SIZE 18, (13 EACH)**	
	Awd	$2,163.94	$28,131.22
	2	$2,163.94	$28,131.22
	3	$2,355.00	$30,615.00
Ref #134	**625E32000**	**GROUND ROD, (20 EACH)**	
	Awd	$283.70	$5,674.00
	2	$283.70	$5,674.00
	3	$365.00	$7,300.00
Ref #135	**625E34001**	**POWER SERVICE, AS PER PLAN, (1 EACH)**	
	Awd	$4,738.98	$4,738.98
	2	$4,738.98	$4,738.98
	3	$6,470.00	$6,470.00
Ref #136	**625E34450**	**CONTROL CENTER CABINET, COMPLETE, (1 EACH)**	
	Awd	$3,266.10	$3,266.10
	2	$3,266.10	$3,266.10
	3	$4,885.00	$4,885.00
Ref #137	**625E36010**	**UNDERGROUND WARNING/MARKING TAPE, (9961 FT)**	
	Awd	$0.10	$996.10
	2	$0.10	$996.10
	3	$1.60	$15,937.60

Ref #138	**625E76000**	**ARC FLASH CALCULATIONS AND LABEL, CONTROL CENTER 1, (1 EACH)**	
	Awd	$2,280.00	$2,280.00
	2	$2,280.00	$2,280.00
	3	$1,000.00	$1,000.00
Ref #139	**632E68200**	**POWER CABLE, 2 CONDUCTOR, NO. 6 AWG, (53 FT)**	
	Awd	$3.77	$199.81
	2	$3.77	$199.81
	3	$4.50	$238.50
Ref #140	**632E69500**	**SERVICE CABLE, 2 CONDUCTOR, NO. 6 AWG, (35 FT)**	
	Awd	$3.77	$131.95
	2	$3.77	$131.95
	3	$4.50	$157.50
Ref #141	**632E70400**	**CONDUIT RISER, 2" DIAMETER, (1 EACH)**	
	Awd	$565.44	$565.44
	2	$565.44	$565.44
	3	$1,110.00	$1,110.00

Section 7 - LIGHTING - Totals

Awd	**$394,198.64**
2	**$394,198.64**
3	**$462,577.55**

Ref #142	**621E00100**	**RPM, 1-WAY, (182 EACH)**	
	Awd	$36.70	$6,679.40
	2	$36.70	$6,679.40
	3	$60.00	$10,920.00
Ref #143	**621E00100**	**RPM, 2-WAY, (105 EACH)**	
	Awd	$36.70	$3,853.50
	2	$36.70	$3,853.50
	3	$60.00	$6,300.00
Ref #144	**630E02100**	**GROUND MOUNTED SUPPORT, NO. 2 POST, (306 FT)**	
	Awd	$11.50	$3,519.00
	2	$11.50	$3,519.00
	3	$16.50	$5,049.00
Ref #145	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (684 FT)**	
	Awd	$12.50	$8,550.00
	2	$12.50	$8,550.00
	3	$17.00	$11,628.00
Ref #146	**630E04100**	**GROUND MOUNTED SUPPORT, NO. 4 POST, (174 FT)**	
	Awd	$14.00	$2,436.00
	2	$14.00	$2,436.00
	3	$29.00	$5,046.00
Ref #147	**630E06100**	**GROUND MOUNTED SUPPORT, NO. 6 POST, (144 FT)**	
	Awd	$22.00	$3,168.00
	2	$22.00	$3,168.00
	3	$32.00	$4,608.00
Ref #148	**630E06400**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, S4X7.7, (65 FT)**	
	Awd	$30.00	$1,950.00
	2	$30.00	$1,950.00
	3	$31.00	$2,015.00

Ref #149	**630E07500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT, W10X22, (283 FT)**	
	Awd	$50.00	$14,150.00
	2	$50.00	$14,150.00
	3	$59.50	$16,838.50
Ref #150	**630E08520**	**STREET NAME SIGN SUPPORT, NO. 3 POST, (146 FT)**	
	Awd	$15.00	$2,190.00
	2	$15.00	$2,190.00
	3	$22.00	$3,212.00
Ref #151	**630E08600**	**SIGN POST REFLECTOR, (7 EACH)**	
	Awd	$47.00	$329.00
	2	$47.00	$329.00
	3	$69.00	$483.00
Ref #152	**630E09000**	**BREAKAWAY STRUCTURAL BEAM CONNECTION, (16 EACH)**	
	Awd	$515.00	$8,240.00
	2	$515.00	$8,240.00
	3	$875.00	$14,000.00
Ref #153	**630E80100**	**SIGN, FLAT SHEET, (879 SF)**	
	Awd	$18.50	$16,261.50
	2	$18.50	$16,261.50
	3	$17.75	$15,602.25
Ref #154	**630E80200**	**SIGN, GROUND MOUNTED EXTRUSHEET, (1080 SF)**	
	Awd	$24.00	$25,920.00
	2	$24.00	$25,920.00
	3	$29.25	$31,590.00
Ref #155	**630E84500**	**GROUND MOUNTED STRUCTURAL BEAM SUPPORT FOUNDATION, (16 EACH)**	
	Awd	$1,000.00	$16,000.00
	2	$1,000.00	$16,000.00
	3	$1,350.00	$21,600.00
Ref #156	**630E84900**	**REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (81 EACH)**	
	Awd	$20.00	$1,620.00
	2	$20.00	$1,620.00
	3	$25.00	$2,025.00
Ref #157	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (3 EACH)**	
	Awd	$225.00	$675.00
	2	$225.00	$675.00
	3	$195.00	$585.00
Ref #158	**630E85400**	**REMOVAL OF GROUND MOUNTED MAJOR SIGN AND DISPOSAL, (5 EACH)**	
	Awd	$250.00	$1,250.00
	2	$250.00	$1,250.00
	3	$175.00	$875.00
Ref #159	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (91 EACH)**	
	Awd	$20.00	$1,820.00
	2	$20.00	$1,820.00
	3	$30.00	$2,730.00
Ref #160	**630E86102**	**REMOVAL OF GROUND MOUNTED STRUCTURAL BEAM SUPPORT , (6 EACH)**	
	Awd	$350.00	$2,100.00
	2	$350.00	$2,100.00
	3	$250.00	$1,500.00

Ref #161	**644E00100**	**EDGE LINE, 4", WHITE, (4.81 MILE)**	
	Awd	$3,500.00	$16,835.00
	2	$3,500.00	$16,835.00
	3	$3,500.00	$16,835.00
Ref #162	**644E00100**	**EDGE LINE, 4", YELLOW, (0.13 MILE)**	
	Awd	$3,500.00	$455.00
	2	$3,500.00	$455.00
	3	$3,500.00	$455.00
Ref #163	**644E00300**	**CENTER LINE, DOUBLE YELLOW, (2.25 MILE)**	
	Awd	$6,490.00	$14,602.50
	2	$6,490.00	$14,602.50
	3	$6,490.00	$14,602.50
Ref #164	**644E00500**	**STOP LINE, (247 FT)**	
	Awd	$12.75	$3,149.25
	2	$12.75	$3,149.25
	3	$12.75	$3,149.25
Ref #165	**644E00700**	**TRANSVERSE/DIAGONAL LINE, (193 FT)**	
	Awd	$8.80	$1,698.40
	2	$8.80	$1,698.40
	3	$8.80	$1,698.40
Ref #166	**644E40000**	**AIR SPEED ZONE MARKING, (1 EACH)**	
	Awd	$2,170.00	$2,170.00
	2	$2,920.00	$2,920.00
	3	$2,170.00	$2,170.00
Ref #167	**646E10000**	**EDGE LINE, 4", WHITE EPOXY, (0.1 MILE)**	
	Awd	$21,325.00	$2,132.50
	2	$21,325.00	$2,132.50
	3	$21,325.00	$2,132.50
Ref #168	**646E10200**	**CENTER LINE, DOUBLE YELLOW EPOXY, (0.05 MILE)**	
	Awd	$32,325.00	$1,616.25
	2	$32,325.00	$1,616.25
	3	$32,325.00	$1,616.25
Ref #169	**646E20320**	**WRONG WAY ARROW, (4 EACH)**	
	Awd	$500.00	$2,000.00
	2	$500.00	$2,000.00
	3	$500.00	$2,000.00
Ref #170	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.8 MILE)**	
	Awd	$10,510.00	$8,408.00
	2	$10,510.00	$8,408.00
	3	$10,510.00	$8,408.00
Ref #171	**807E12010**	**WET REFLECTIVE EPOXY PAVEMENT MARKING, EDGE LINE, , (0.84 MILE)**	
	Awd	$10,510.00	$8,828.40
	2	$10,510.00	$8,828.40
	3	$10,510.00	$8,828.40
Ref #172	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (3.84 MILE)**	
	Awd	$5,860.00	$22,502.40
	2	$5,860.00	$22,502.40
	3	$5,860.00	$22,502.40

Ref #173	**807E14010**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, EDG, (4.16 MILE)**	
	Awd	$5,860.00	$24,377.60
	2	$5,860.00	$24,377.60
	3	$5,860.00	$24,377.60
Ref #174	**807E14110**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, LAN, (4.16 MILE)**	
	Awd	$2,210.00	$9,193.60
	2	$2,210.00	$9,193.60
	3	$2,210.00	$9,193.60
Ref #175	**807E14310**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, CHA, (4185 FT)**	
	Awd	$3.10	$12,973.50
	2	$3.10	$12,973.50
	3	$3.10	$12,973.50
Ref #176	**807E14430**	**WET REFLECTIVE THERMOPLASTIC PAVEMENT MARKING, DOT, (2470 FT)**	
	Awd	$2.25	$5,557.50
	2	$2.25	$5,557.50
	3	$2.25	$5,557.50
Ref #177	**850E10010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (ASPHAL, (10.08 MILE)**	
	Awd	$3,000.00	$30,240.00
	2	$3,000.00	$30,240.00
	3	$3,000.00	$30,240.00
Ref #178	**850E10130**	**GROOVING FOR 12" RECESSED PAVEMENT MARKING, (ASPHA, (2470 FT)**	
	Awd	$2.00	$4,940.00
	2	$2.00	$4,940.00
	3	$2.00	$4,940.00
Ref #179	**850E20010**	**GROOVING FOR 6" RECESSED PAVEMENT MARKING, (CONCRE, (1.64 MILE)**	
	Awd	$4,500.00	$7,380.00
	2	$4,500.00	$7,380.00
	3	$4,500.00	$7,380.00

Section 8 - TRAFFIC CONTROL - Totals

Awd	**$299,771.30**
2	**$300,521.30**
3	**$335,666.65**

Ref #180	**632E90101**	**REMOVAL OF TRAFFIC SIGNAL INSTALLATION, AS PER PLA, (1 EACH)**	
	Awd	$14,318.40	$14,318.40
	2	$14,318.40	$14,318.40
	3	$4,500.00	$4,500.00

Section 9 - TRAFFIC SIGNALS - Totals

Awd	**$14,318.40**
2	**$14,318.40**
3	**$4,500.00**

Ref #181	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (100 HOUR)**	
	Awd	$90.24	$9,024.00
	2	$75.00	$7,500.00
	3	$85.00	$8,500.00

Ref #182	**614E11630**	**INCREASED BARRIER DELINEATION, (1628 FT)**	
	Awd	$3.25	$5,291.00
	2	$3.25	$5,291.00
	3	$1.50	$2,442.00
Ref #183	**614E12380**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (UN, (8 EACH)**	
	Awd	$2,300.00	$18,400.00
	2	$2,300.00	$18,400.00
	3	$2,300.00	$18,400.00
Ref #184	**614E12484**	**WORK ZONE INCREASED PENALTIES SIGN, (4 EACH)**	
	Awd	$225.00	$900.00
	2	$285.00	$1,140.00
	3	$180.00	$720.00
Ref #185	**614E12500**	**REPLACEMENT SIGN, (50 EACH)**	
	Awd	$165.00	$8,250.00
	2	$160.00	$8,000.00
	3	$150.00	$7,500.00
Ref #186	**614E12600**	**REPLACEMENT DRUM, (100 EACH)**	
	Awd	$85.00	$8,500.00
	2	$70.00	$7,000.00
	3	$80.00	$8,000.00
Ref #187	**614E13310**	**BARRIER REFLECTOR, TYPE 1, ONE WAY, (61 EACH)**	
	Awd	$14.00	$854.00
	2	$14.00	$854.00
	3	$36.00	$2,196.00
Ref #188	**614E13312**	**BARRIER REFLECTOR, TYPE 2, ONE WAY, (4 EACH)**	
	Awd	$14.00	$56.00
	2	$14.00	$56.00
	3	$120.00	$480.00
Ref #189	**614E13350**	**OBJECT MARKER, ONE WAY, (65 EACH)**	
	Awd	$19.00	$1,235.00
	2	$19.00	$1,235.00
	3	$48.00	$3,120.00
Ref #190	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (4 SNMT)**	
	Awd	$995.00	$3,980.00
	2	$950.00	$3,800.00
	3	$995.00	$3,980.00
Ref #191	**614E20550**	**WORK ZONE LANE LINE, CLASS III, 4", 642 PAINT, (8.3 MILE)**	
	Awd	$410.00	$3,403.00
	2	$410.00	$3,403.00
	3	$870.00	$7,221.00
Ref #192	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (0.57 MILE)**	
	Awd	$1,160.00	$661.20
	2	$1,160.00	$661.20
	3	$12,600.00	$7,182.00
Ref #193	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (10.38 MILE)**	
	Awd	$820.00	$8,511.60
	2	$820.00	$8,511.60
	3	$2,340.00	$24,289.20

Ref #194	**614E22350**	**WORK ZONE EDGE LINE, CLASS III, 4", 642 PAINT, (14.7 MILE)**	
	Awd	$905.00	$13,303.50
	2	$905.00	$13,303.50
	3	$1,450.00	$21,315.00
Ref #195	**614E23200**	**WORK ZONE CHANNELIZING LINE, CLASS I, 8", 642 PAIN, (2198 FT)**	
	Awd	$0.75	$1,648.50
	2	$0.75	$1,648.50
	3	$1.50	$3,297.00
Ref #196	**614E23680**	**WORK ZONE CHANNELIZING LINE, CLASS III, 8", 642 PA, (4632 FT)**	
	Awd	$0.70	$3,242.40
	2	$0.70	$3,242.40
	3	$0.55	$2,547.60
Ref #197	**614E24202**	**WORK ZONE DOTTED LINE, CLASS I, 6", 642 PAINT, (8716 FT)**	
	Awd	$0.65	$5,665.40
	2	$0.65	$5,665.40
	3	$0.60	$5,229.60
Ref #198	**614E24610**	**WORK ZONE DOTTED LINE, CLASS III, 4", 642 PAINT, (4952 FT)**	
	Awd	$0.60	$2,971.20
	2	$0.60	$2,971.20
	3	$0.60	$2,971.20
Ref #199	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (64 FT)**	
	Awd	$5.00	$320.00
	2	$5.00	$320.00
	3	$16.00	$1,024.00
Ref #200	**616E10000**	**WATER, (1000 MGAL)**	
	Awd	$35.27	$35,270.00
	2	$2.60	$2,600.00
	3	$1.00	$1,000.00
Ref #201	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (3051 FT)**	
	Awd	$19.50	$59,494.50
	2	$21.20	$64,681.20
	3	$19.50	$59,494.50
Ref #202	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (52 SNMT)**	
	Awd	$525.00	$27,300.00
	2	$1,011.12	$52,578.24
	3	$525.00	$27,300.00
Ref #305	**614E11300**	**SPECIAL - WORK ZONE TRAFFIC SIGNAL, (3 EACH)**	
	Awd	$76,277.79	$228,833.37
	2	$50,000.00	$150,000.00
	3	$48,000.00	$144,000.00
Ref #306	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$5,555.00	$5,555.00
	2	$7,400.00	$7,400.00
	3	$7,250.00	$7,250.00

Section 10 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$452,669.67**
2	**$370,262.24**
3	**$369,459.10**

Ref #203	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$18,183.98	$18,183.98
	2	$11,416.50	$11,416.50
	3	$7,700.00	$7,700.00
Ref #204	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$9,265.03	$9,265.03
	2	$5,893.48	$5,893.48
	3	$3,600.00	$3,600.00
Ref #205	**509E10000**	**EPOXY COATED REINFORCING STEEL, (4716 LB)**	
	Awd	$2.38	$11,224.08
	2	$1.83	$8,630.28
	3	$3.73	$17,590.68
Ref #206	**511E46011**	**CLASS QC1 CONCRETE, RETAINING/WINGWALL NOT INCLUDI, (8 CY)**	
	Awd	$2,815.78	$22,526.24
	2	$3,235.71	$25,885.68
	3	$3,515.00	$28,120.00
Ref #207	**511E46510**	**CLASS QC1 CONCRETE, FOOTING, (37 CY)**	
	Awd	$761.75	$28,184.75
	2	$592.62	$21,926.94
	3	$1,065.00	$39,405.00
Ref #208	**511E46610**	**CLASS QC1 CONCRETE, HEADWALL, (3 CY)**	
	Awd	$2,100.15	$6,300.45
	2	$1,814.52	$5,443.56
	3	$1,317.00	$3,951.00
Ref #209	**512E10100**	**SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (60 SY)**	
	Awd	$50.00	$3,000.00
	2	$45.00	$2,700.00
	3	$32.00	$1,920.00
Ref #210	**512E33000**	**TYPE 2 WATERPROOFING, (259 SY)**	
	Awd	$25.00	$6,475.00
	2	$23.50	$6,086.50
	3	$52.00	$13,468.00
Ref #211	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (30 SF)**	
	Awd	$6.13	$183.90
	2	$4.51	$135.30
	3	$6.50	$195.00
Ref #212	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (5 CY)**	
	Awd	$251.60	$1,258.00
	2	$128.08	$640.40
	3	$308.00	$1,540.00
Ref #213	**601E32200**	**ROCK CHANNEL PROTECTION, TYPE C WITH FILTER, (34 CY)**	
	Awd	$264.77	$9,002.18
	2	$123.92	$4,213.28
	3	$109.00	$3,706.00
Ref #214	**611E96492**	**20' X 4' CONDUIT, TYPE A, 706.05, (64 FT)**	
	Awd	$2,832.85	$181,302.40
	2	$3,189.74	$204,143.36
	3	$3,368.00	$215,552.00

Section 11 - STRUCTURE OVER 20 FOOT SPAN (BRO-HOMAN-0 - Totals

Awd	**$296,906.01**
2	**$297,115.28**
3	**$336,747.68**

Ref #215	**203E20001**	**EMBANKMENT, AS PER PLAN, (769 CY)**	
	Awd	$24.06	$18,502.14
	2	$49.38	$37,973.22
	3	$24.00	$18,456.00
Ref #216	**203E35110**	**GRANULAR MATERIAL, TYPE B, (388 CY)**	
	Awd	$99.32	$38,536.16
	2	$65.35	$25,355.80
	3	$72.00	$27,936.00
Ref #217	**203E65000**	**SPECIAL - SETTLEMENT PLATFORM, (4 EACH)**	
	Awd	$2,151.61	$8,606.44
	2	$1,500.70	$6,002.80
	3	$1,950.00	$7,800.00
Ref #218	**503E11100**	**COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)**	
	Awd	$23,478.24	$23,478.24
	2	$340.40	$340.40
	3	$17,500.00	$17,500.00
Ref #219	**503E21300**	**UNCLASSIFIED EXCAVATION, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$1,917.74	$1,917.74
	3	$13,050.00	$13,050.00
Ref #220	**505E11100**	**PILE DRIVING EQUIPMENT MOBILIZATION, (LUMP SUM)**	
	Awd	$35,000.00	$35,000.00
	2	$25,654.87	$25,654.87
	3	$110,000.00	$110,000.00
Ref #221	**507E00500**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (1520 FT)**	
	Awd	$15.00	$22,800.00
	2	$44.70	$67,944.00
	3	$18.00	$27,360.00
Ref #222	**507E00551**	**12" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (1680 FT)**	
	Awd	$73.00	$122,640.00
	2	$55.34	$92,971.20
	3	$94.00	$157,920.00
Ref #223	**507E00600**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, DRIVE, (420 FT)**	
	Awd	$15.00	$6,300.00
	2	$35.88	$15,069.60
	3	$19.50	$8,190.00
Ref #224	**507E00651**	**14" CAST-IN-PLACE REINFORCED CONCRETE PILES, FURNI, (480 FT)**	
	Awd	$92.00	$44,160.00
	2	$87.89	$42,187.20
	3	$130.00	$62,400.00
Ref #225	**509E10000**	**EPOXY COATED REINFORCING STEEL, (85607 LB)**	
	Awd	$1.50	$128,410.50
	2	$1.86	$159,229.02
	3	$1.94	$166,077.58

Ref #226	**509E30020**	**NO. 4 GFRP DEFORMED BARS, (7343 FT)**	
	Awd	$1.65	$12,115.95
	2	$1.76	$12,923.68
	3	$2.54	$18,651.22
Ref #227	**511E33501**	**SEMI-INTEGRAL DIAPHRAGM GUIDE, AS PER PLAN, (2 EACH)**	
	Awd	$3,400.00	$6,800.00
	2	$2,916.38	$5,832.76
	3	$4,425.00	$8,850.00
Ref #228	**511E34446**	**CLASS QC2 CONCRETE WITH QC/QA, BRIDGE DECK, (235 CY)**	
	Awd	$1,160.00	$272,600.00
	2	$1,841.47	$432,745.45
	3	$1,245.00	$292,575.00
Ref #229	**511E34449**	**CLASS QC2 CONCRETE, BRIDGE DECK (PARAPET), AS PER , (74 CY)**	
	Awd	$1,700.00	$125,800.00
	2	$1,128.83	$83,533.42
	3	$1,806.00	$133,644.00
Ref #230	**511E41012**	**CLASS QC1 CONCRETE WITH QC/QA, PIER ABOVE FOOTINGS, (30 CY)**	
	Awd	$1,900.00	$57,000.00
	2	$2,178.15	$65,344.50
	3	$2,186.00	$65,580.00
Ref #231	**511E46512**	**CLASS QC1 CONCRETE WITH QC/QA, FOOTING, (116 CY)**	
	Awd	$760.00	$88,160.00
	2	$790.13	$91,655.08
	3	$490.00	$56,840.00
Ref #232	**512E10050**	**SEALING OF CONCRETE SURFACES (NON-EPOXY), (1483 SY)**	
	Awd	$12.00	$17,796.00
	2	$12.00	$17,796.00
	3	$27.00	$40,041.00
Ref #233	**515E15080**	**DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM M, (8 EACH)**	
	Awd	$53,400.00	$427,200.00
	2	$70,925.12	$567,400.96
	3	$76,955.00	$615,640.00
Ref #234	**515E20000**	**INTERMEDIATE DIAPHRAGMS, (18 EACH)**	
	Awd	$2,400.00	$43,200.00
	2	$4,138.73	$74,497.14
	3	$2,510.00	$45,180.00
Ref #235	**516E13600**	**1" PREFORMED EXPANSION JOINT FILLER, (17 SF)**	
	Awd	$15.00	$255.00
	2	$4.20	$71.40
	3	$4.22	$71.74
Ref #236	**516E13900**	**2" PREFORMED EXPANSION JOINT FILLER, (28 SF)**	
	Awd	$20.00	$560.00
	2	$8.66	$242.48
	3	$6.77	$189.56
Ref #237	**516E14020**	**SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (74 FT)**	
	Awd	$30.00	$2,220.00
	2	$50.00	$3,700.00
	3	$40.00	$2,960.00

Ref #238	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$4,000.00	$32,000.00
	2	$3,754.58	$30,036.64
	3	$5,541.00	$44,328.00
Ref #239	**516E44101**	**ELASTOMERIC BEARING WITH INTERNAL LAMINATES AND LO, (8 EACH)**	
	Awd	$2,500.00	$20,000.00
	2	$3,754.58	$30,036.64
	3	$3,320.00	$26,560.00
Ref #240	**518E21200**	**POROUS BACKFILL WITH GEOTEXTILE FABRIC, (39 CY)**	
	Awd	$170.00	$6,630.00
	2	$113.42	$4,423.38
	3	$156.00	$6,084.00
Ref #241	**518E40000**	**6" PERFORATED CORRUGATED PLASTIC PIPE, (112 FT)**	
	Awd	$15.00	$1,680.00
	2	$2.86	$320.32
	3	$4.00	$448.00
Ref #242	**518E40010**	**6" NON-PERFORATED CORRUGATED PLASTIC PIPE, INCLUDI, (12 FT)**	
	Awd	$17.00	$204.00
	2	$65.99	$791.88
	3	$11.50	$138.00
Ref #243	**523E20001**	**DYNAMIC LOAD TESTING, AS PER PLAN, (3 EACH)**	
	Awd	$3,500.00	$10,500.00
	2	$5,229.55	$15,688.65
	3	$3,400.00	$10,200.00
Ref #244	**523E20501**	**RESTRIKE, AS PER PLAN, (2 EACH)**	
	Awd	$3,500.00	$7,000.00
	2	$3,669.79	$7,339.58
	3	$3,745.00	$7,490.00
Ref #245	**526E30000**	**REINFORCED CONCRETE APPROACH SLABS (T=17"), (223 SY)**	
	Awd	$340.00	$75,820.00
	2	$430.82	$96,072.86
	3	$463.00	$103,249.00
Ref #246	**526E90011**	**TYPE A INSTALLATION, AS PER PLAN, (67 FT)**	
	Awd	$210.00	$14,070.00
	2	$239.05	$16,016.35
	3	$239.00	$16,013.00
Ref #247	**530E13000**	**SPECIAL - FORM LINER, (730 SF)**	
	Awd	$15.00	$10,950.00
	2	$29.92	$21,841.60
	3	$19.00	$13,870.00
Ref #248	**840E20000**	**MECHANICALLY STABILIZED EARTH WALL, (3592 SF)**	
	Awd	$65.54	$235,419.68
	2	$71.00	$255,032.00
	3	$161.29	$579,346.50
Ref #249	**840E21000**	**WALL EXCAVATION, (557 CY)**	
	Awd	$17.38	$9,680.66
	2	$19.43	$10,822.51
	3	$25.50	$14,203.50

Ref #250	**840E22000**	**FOUNDATION PREPARATION, (805 SY)**	
	Awd	$24.76	$19,931.80
	2	$36.57	$29,438.85
	3	$41.00	$33,005.00
Ref #251	**840E23000**	**SELECT GRANULAR BACKFILL, (4212 CY)**	
	Awd	$85.14	$358,609.68
	2	$8.32	$35,043.84
	3	$82.00	$345,384.00
Ref #252	**840E23050**	**NATURAL SOIL, (299 CY)**	
	Awd	$71.17	$21,279.83
	2	$29.40	$8,790.60
	3	$19.00	$5,681.00
Ref #253	**840E25010**	**6" DRAINAGE PIPE, PERFORATED, (621 FT)**	
	Awd	$10.63	$6,601.23
	2	$8.20	$5,092.20
	3	$5.00	$3,105.00
Ref #254	**840E25020**	**6" DRAINAGE PIPE, NON-PERFORATED, (253 FT)**	
	Awd	$11.07	$2,800.71
	2	$13.30	$3,364.90
	3	$5.00	$1,265.00
Ref #255	**840E26000**	**CONCRETE COPING, (259 FT)**	
	Awd	$175.00	$45,325.00
	2	$307.86	$79,735.74
	3	$120.00	$31,080.00
Ref #256	**840E26050**	**AESTHETIC SURFACE TREATMENT, (3592 SF)**	
	Awd	$6.70	$24,066.40
	2	$0.01	$35.92
	3	$14.32	$51,433.85
Ref #257	**840E27000**	**ON-SITE ASSISTANCE, (5 DAY)**	
	Awd	$1,018.09	$5,090.45
	2	$834.27	$4,171.35
	3	$600.00	$3,000.00
Ref #258	**846E00110**	**POLYMER MODIFIED ASPHALT EXPANSION JOINT SYSTEM, (28 CF)**	
	Awd	$670.00	$18,760.00
	2	$664.94	$18,618.32
	3	$664.94	$18,618.32
Ref #303	**601E37501**	**PAVED GUTTER, TYPE 1-2, AS PER PLAN, (261 FT)**	
	Awd	$44.17	$11,528.37
	2	$50.85	$13,271.85
	3	$75.00	$19,575.00
Ref #309	**867E00101**	**TEMPORARY WIRE FACED MECHANICALLY STABILIZED EARTH, (LUMP SUM)**	
	Awd	$65,781.23	$65,781.23
	2	$374,007.26	$374,007.26
	3	$444,565.05	$444,565.05

Section 12 - STRUCTURE OVER 20 FOOT SPAN (BRO-32-0363 - Totals

Awd	**$2,515,869.47**
2	**$2,890,381.96**
3	**$3,675,554.32**

Ref #259	**AA1**	**509E10000**	**EPOXY COATED REINFORCING STEEL (WITH PYLON) (ALTER, (12697 LB)**	
		Awd	$1.85	$23,489.45
		2	$1.86	$23,616.42
		3	$2.40	$30,472.80
Ref #260	**AA1**	**511E44113**	**CLASS QC1 CONCRETE WITH QC/QA, ABUTMENT NOT INCLUD, (50 CY)**	
		Awd	$1,850.00	$92,500.00
		2	$1,381.67	$69,083.50
		3	$1,440.00	$72,000.00

Section 13 - STRUCTURE OVER 20 FOOT SPAN (BRO-32-0363 - Totals

Awd	**$115,989.45**
2	**$92,699.92**
3	**$102,472.80**

Ref #263	**AB1**	**607E39901**	**VANDAL PROTECTION FENCE, 6' STRAIGHT, COATED FABRI, (366 FT)**	
		Awd	$149.96	$54,885.36
		2	$137.46	$50,310.36
		3	$340.00	$124,440.00

Section 14 - STRUCTURE OVER 20 FOOT SPAN (BRO-32-0363 - Totals

Awd	**$54,885.36**
2	**$50,310.36**
3	**$124,440.00**

Ref #265	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$96,864.48	$96,864.48
	2	$85,669.13	$85,669.13
	3	$45,650.00	$45,650.00
Ref #266	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$172,813.24	$172,813.24
	2	$145,000.00	$145,000.00
	3	$199,000.00	$199,000.00
Ref #267	**619E16010**	**FIELD OFFICE, TYPE B, (20 MNTH)**	
	Awd	$1,279.14	$25,582.80
	2	$1,235.00	$24,700.00
	3	$1,600.00	$32,000.00
Ref #268	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$71,220.84	$71,220.84
	2	$105,600.00	$105,600.00
	3	$302,000.00	$302,000.00
Ref #269	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$400,000.00	$400,000.00
	2	$797,748.00	$797,748.00
	3	$1,024,000.00	$1,024,000.00
Ref #300	**623E11000**	**PROVIDING ELECTRONIC INSTRUMENTATION, (LUMP SUM)**	
	Awd	$36,322.42	$36,322.42
	2	$69,522.89	$69,522.89
	3	$35,520.00	$35,520.00

Ref #301	**623E50000**	**PRECONSTRUCTION SURVEY MONUMENT VERIFICATION AND R, (LUMP SUM)**	
	Awd	$10,953.60	$10,953.60
	2	$0.10	$0.10
	3	$6,400.00	$6,400.00
Ref #302	**623E51000**	**POST CONSTRUCTION SURVEY MONUMENT VERIFICATION AND, (LUMP SUM)**	
	Awd	$10,953.60	$10,953.60
	2	$14,500.00	$14,500.00
	3	$6,400.00	$6,400.00

Section 15 - INCIDENTALS - Totals

Awd	**$824,710.98**
2	**$1,242,740.12**
3	**$1,650,970.00**