# Ohio Department of Transportation
## Official Bid Tabulation
## Jack Marchbanks, Ph.D., Director

Project No. 230302
PID 117576
VIN-CR 7-03.00
Federal
Type: BRIDGE REPLACEMENT (1 BRIDGE)
Letting Date: 5/11/2023
Completion Date: 10/1/2023

Contract Awarded To: D G M INC
Award Amount: $547,515.70

Engineer's Estimate: $520,000.00

**Bidder 1**
D G M INC
1881 ADAMS RD
Pike
BEAVER, OH 45613
**Bid $547,515.70**

**Bidder 2**
COMPLETE GENERAL CONSTRUCTION COMPANY
1221 EAST FIFTH AVE
Franklin
COLUMBUS, OH 43219
**Bid $711,616.66**

| | | | |
|---|---|---|---|
| **Ref #1** | **201E11000** | **CLEARING AND GRUBBING, (LUMP SUM)** | |
| | Awd | $11,000.00 | $11,000.00 |
| | 2 | $15,000.00 | $15,000.00 |
| **Ref #2** | **202E23000** | **PAVEMENT REMOVED, (232 SY)** | |
| | Awd | $6.00 | $1,392.00 |
| | 2 | $35.00 | $8,120.00 |
| **Ref #3** | **203E10000** | **EXCAVATION, (95 CY)** | |
| | Awd | $60.00 | $5,700.00 |
| | 2 | $50.00 | $4,750.00 |
| **Ref #4** | **203E20000** | **EMBANKMENT, (31 CY)** | |
| | Awd | $30.00 | $930.00 |
| | 2 | $65.00 | $2,015.00 |
| **Ref #5** | **204E10000** | **SUBGRADE COMPACTION, (374 SY)** | |
| | Awd | $8.00 | $2,992.00 |
| | 2 | $5.00 | $1,870.00 |
| **Ref #6** | **606E15050** | **GUARDRAIL, TYPE MGS, (125 FT)** | |
| | Awd | $42.00 | $5,250.00 |
| | 2 | $21.20 | $2,650.00 |
| **Ref #7** | **606E25550** | **ANCHOR ASSEMBLY, MGS TYPE A, (4 EACH)** | |
| | Awd | $1,700.00 | $6,800.00 |
| | 2 | $1,460.00 | $5,840.00 |
| **Ref #8** | **606E35002** | **MGS BRIDGE TERMINAL ASSEMBLY, TYPE 1, (4 EACH)** | |
| | Awd | $2,500.00 | $10,000.00 |
| | 2 | $2,380.00 | $9,520.00 |
| **Ref #9** | **625E33000** | **STRUCTURE GROUNDING SYSTEM, (1 EACH)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $10,000.00 | $10,000.00 |
| **Ref #10** | **626E00112** | **BARRIER REFLECTOR, TYPE 3 (BIDIRECTIONAL), (22 EACH)** | |
| | Awd | $15.00 | $330.00 |
| | 2 | $12.50 | $275.00 |

**Section 1 - ROADWAY - Totals**

| | |
|---|---|
| **Awd** | **$54,394.00** |
| **2** | **$60,040.00** |

| | | | |
|---|---|---|---|
| **Ref #11** | **659E00300** | **TOPSOIL, (37 CY)** | |
| | Awd | $15.00 | $555.00 |
| | 2 | $25.00 | $925.00 |
| **Ref #12** | **659E10000** | **SEEDING AND MULCHING, (333 SY)** | |
| | Awd | $8.00 | $2,664.00 |
| | 2 | $6.80 | $2,264.40 |
| **Ref #13** | **659E14000** | **REPAIR SEEDING AND MULCHING, (17 SY)** | |
| | Awd | $0.05 | $0.85 |
| | 2 | $6.80 | $115.60 |
| **Ref #14** | **659E20000** | **COMMERCIAL FERTILIZER, (0.04 TON)** | |
| | Awd | $1,000.00 | $40.00 |
| | 2 | $1,400.00 | $56.00 |

| | | | |
|---|---|---|---|
| **Ref #15** | **659E31000** | **LIME, (0.07 ACRE)** | |
| | Awd | $100.00 | $7.00 |
| | 2 | $100.00 | $7.00 |
| **Ref #16** | **659E35000** | **WATER, (1.8 MGAL)** | |
| | Awd | $1.00 | $1.80 |
| | 2 | $1.00 | $1.80 |
| **Ref #17** | **832E30000** | **EROSION CONTROL, (5000 EACH)** | |
| | Awd | $1.00 | $5,000.00 |
| | 2 | $1.00 | $5,000.00 |

**Section 2 - EROSION CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$8,268.65** |
| **2** | **$8,369.80** |

| | | | |
|---|---|---|---|
| **Ref #18** | **301E56000** | **ASPHALT CONCRETE BASE, PG64-22, (449), (60 CY)** | |
| | Awd | $285.00 | $17,100.00 |
| | 2 | $275.00 | $16,500.00 |
| **Ref #19** | **304E20000** | **AGGREGATE BASE, (62 CY)** | |
| | Awd | $100.00 | $6,200.00 |
| | 2 | $100.00 | $6,200.00 |
| **Ref #20** | **407E10000** | **TACK COAT, (19 GAL)** | |
| | Awd | $2.45 | $46.55 |
| | 2 | $2.45 | $46.55 |
| **Ref #21** | **441E70000** | **ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (29 CY)** | |
| | Awd | $370.00 | $10,730.00 |
| | 2 | $350.00 | $10,150.00 |

**Section 3 - PAVEMENT - Totals**

| | |
|---|---|
| **Awd** | **$34,076.55** |
| **2** | **$32,896.55** |

| | | | |
|---|---|---|---|
| **Ref #22** | **630E03100** | **GROUND MOUNTED SUPPORT, NO. 3 POST, (36 FT)** | |
| | Awd | $20.00 | $720.00 |
| | 2 | $22.00 | $792.00 |
| **Ref #23** | **630E80100** | **SIGN, FLAT SHEET, (12 SF)** | |
| | Awd | $20.00 | $240.00 |
| | 2 | $24.00 | $288.00 |
| **Ref #24** | **630E84900** | **REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL, (6 EACH)** | |
| | Awd | $15.00 | $90.00 |
| | 2 | $10.00 | $60.00 |
| **Ref #25** | **630E86002** | **REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (6 EACH)** | |
| | Awd | $15.00 | $90.00 |
| | 2 | $15.00 | $90.00 |
| **Ref #26** | **643E00100** | **EDGE LINE, 4", (0.09 MILE)** | |
| | Awd | $48,000.00 | $4,320.00 |
| | 2 | $44,679.00 | $4,021.11 |
| **Ref #27** | **643E00300** | **CENTER LINE, (0.04 MILE)** | |
| | Awd | $48,000.00 | $1,920.00 |
| | 2 | $45,680.00 | $1,827.20 |

**Section 4 - TRAFFIC CONTROL - Totals**

| | |
|---|---|
| **Awd** | **$7,380.00** |
| **2** | **$7,078.31** |

| | | | |
|---|---|---|---|
| **Ref #28** | **202E11203** | **PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, , (LUMP SUM)** | |
| | Awd | $21,000.00 | $21,000.00 |
| | 2 | $60,000.00 | $60,000.00 |
| **Ref #29** | **503E11100** | **COFFERDAMS AND EXCAVATION BRACING, (LUMP SUM)** | |
| | Awd | $4,000.00 | $4,000.00 |
| | 2 | $40,000.00 | $40,000.00 |
| **Ref #30** | **503E21100** | **UNCLASSIFIED EXCAVATION, (160 CY)** | |
| | Awd | $60.00 | $9,600.00 |
| | 2 | $85.00 | $13,600.00 |
| **Ref #31** | **509E10000** | **EPOXY COATED REINFORCING STEEL, (12178 LB)** | |
| | Awd | $3.00 | $36,534.00 |
| | 2 | $2.00 | $24,356.00 |
| **Ref #32** | **511E31611** | **CLASS QC2 CONCRETE, SUPERSTRUCTURE, AS PER PLAN, (35 CY)** | |
| | Awd | $1,610.00 | $56,350.00 |
| | 2 | $1,400.00 | $49,000.00 |
| **Ref #33** | **511E43510** | **CLASS QC1 CONCRETE, ABUTMENT INCLUDING FOOTING, (66 CY)** | |
| | Awd | $675.00 | $44,550.00 |
| | 2 | $1,150.00 | $75,900.00 |
| **Ref #34** | **512E10100** | **SEALING OF CONCRETE SURFACES (EPOXY-URETHANE), (48 SY)** | |
| | Awd | $50.00 | $2,400.00 |
| | 2 | $60.00 | $2,880.00 |
| **Ref #35** | **515E12030** | **PRESTRESSED CONCRETE COMPOSITE BOX BEAM BRIDGE MEM, (7 EACH)** | |
| | Awd | $17,000.00 | $119,000.00 |
| | 2 | $17,000.00 | $119,000.00 |
| **Ref #36** | **516E13900** | **2" PREFORMED EXPANSION JOINT FILLER, (21 SF)** | |
| | Awd | $25.00 | $525.00 |
| | 2 | $6.00 | $126.00 |
| **Ref #37** | **516E14020** | **SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL, (75 FT)** | |
| | Awd | $47.50 | $3,562.50 |
| | 2 | $85.00 | $6,375.00 |
| **Ref #38** | **516E41100** | **1/8" PREFORMED BEARING PAD (6"x 12"x 1/8"), (14 EACH)** | |
| | Awd | $25.00 | $350.00 |
| | 2 | $55.00 | $770.00 |
| **Ref #39** | **516E41500** | **1" ELASTOMERIC BEARING PAD (6"x 12"x 1"), (28 EACH)** | |
| | Awd | $120.00 | $3,360.00 |
| | 2 | $135.00 | $3,780.00 |
| **Ref #40** | **517E70000** | **RAILING (TWIN STEEL TUBE), (111 FT)** | |
| | Awd | $295.00 | $32,745.00 |
| | 2 | $230.00 | $25,530.00 |
| **Ref #41** | **518E22300** | **SPECIAL - STEEL DRIP STRIP, (120 FT)** | |
| | Awd | $20.00 | $2,400.00 |
| | 2 | $16.50 | $1,980.00 |

| | | | |
|---|---|---|---|
| **Ref #42** | **524E94604** | **DRILLED SHAFTS, 30" DIAMETER, INTO BEDROCK, (80 FT)** | |
| | Awd | $450.00 | $36,000.00 |
| | 2 | $625.00 | $50,000.00 |
| **Ref #43** | **524E94702** | **DRILLED SHAFTS, 36" DIAMETER, ABOVE BEDROCK, (35 FT)** | |
| | Awd | $290.00 | $10,150.00 |
| | 2 | $550.00 | $19,250.00 |
| **Ref #44** | **601E32204** | **ROCK CHANNEL PROTECTION, TYPE C WITH GEOTEXTILE FA, (59 CY)** | |
| | Awd | $100.00 | $5,900.00 |
| | 2 | $115.00 | $6,785.00 |
| **Ref #45** | **613E41200** | **LOW STRENGTH MORTAR BACKFILL, (122 CY)** | |
| | Awd | $135.00 | $16,470.00 |
| | 2 | $450.00 | $54,900.00 |

**Section 5 - STRUCTURE OVER 20 FOOT SPAN (VIN-CR 7-3. - Totals**

| | |
|---|---|
| **Awd** | **$404,896.50** |
| **2** | **$554,232.00** |

| | | | |
|---|---|---|---|
| **Ref #46** | **103E05000** | **PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $7,000.00 | $7,000.00 |
| **Ref #47** | **614E11000** | **MAINTAINING TRAFFIC, (LUMP SUM)** | |
| | Awd | $14,000.00 | $14,000.00 |
| | 2 | $19,000.00 | $19,000.00 |
| **Ref #48** | **623E10000** | **CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)** | |
| | Awd | $4,500.00 | $4,500.00 |
| | 2 | $3,000.00 | $3,000.00 |
| **Ref #49** | **624E10000** | **MOBILIZATION, (LUMP SUM)** | |
| | Awd | $10,000.00 | $10,000.00 |
| | 2 | $20,000.00 | $20,000.00 |

**Section 6 - INCIDENTALS - Totals**

| | |
|---|---|
| **Awd** | **$38,500.00** |
| **2** | **$49,000.00** |