Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230323
PID 108264
ADA-SR 348-11.20
Federal
Type: SLIDE REPAIR
Letting Date: 5/25/2023
Completion Date: 10/15/2023

Contract Awarded To: ALAN STONE CO INC
Award Amount: $1,895,610.00

Engineer's Estimate: $1,787,000.00

Bidder 1
ALAN STONE CO INC
5519 St. Rt. 339, Suite A
Washington
Vincent, OH 45784
Bid $1,895,610.00

Bidder 2
ALLARD EXCAVATION LLC
59 HIGH STREET
Scioto
SOUTH WEBSTER, OH 45682
Bid $1,978,198.28

Bidder 3
OHIO-WEST VIRGINIA EXCAVATING CO
56461 FERRY LANDING ROAD
Belmont
SHADYSIDE, OH 43947
Bid $2,121,332.41

Bidder 4
ALLIED CONSTRUCTION, LLC
810 Eastern Ave
Ross
Chillicothe, Oh 45601
Bid $2,158,420.07

Ref #1	**201E11000**	**CLEARING AND GRUBBING, (LUMP SUM)**	
	Awd	$3,500.00	$3,500.00
	2	$3,500.00	$3,500.00
	3	$2,876.00	$2,876.00
	4	$5,000.00	$5,000.00
Ref #2	**202E23000**	**PAVEMENT REMOVED, (795 SY)**	
	Awd	$23.54	$18,714.30
	2	$8.30	$6,598.50
	3	$8.50	$6,757.50
	4	$8.00	$6,360.00
Ref #3	**203E10000**	**EXCAVATION, (67 CY)**	
	Awd	$33.98	$2,276.66
	2	$29.00	$1,943.00
	3	$32.00	$2,144.00
	4	$10.00	$670.00
Ref #4	**203E20000**	**EMBANKMENT, (100 CY)**	
	Awd	$32.20	$3,220.00
	2	$29.00	$2,900.00
	3	$40.00	$4,000.00
	4	$10.00	$1,000.00
Ref #5	**204E10000**	**SUBGRADE COMPACTION, (891 SY)**	
	Awd	$4.62	$4,116.42
	2	$3.25	$2,895.75
	3	$1.50	$1,336.50
	4	$5.00	$4,455.00
Ref #6	**606E15050**	**GUARDRAIL, TYPE MGS, (250 FT)**	
	Awd	$28.00	$7,000.00
	2	$28.48	$7,120.00
	3	$31.50	$7,875.00
	4	$28.48	$7,120.00
Ref #7	**606E26150**	**ANCHOR ASSEMBLY, MGS TYPE E, (MASH 2016), (1 EACH)**	
	Awd	$3,400.00	$3,400.00
	2	$2,450.00	$2,450.00
	3	$2,707.00	$2,707.00
	4	$2,450.00	$2,450.00
Ref #8	**606E26550**	**ANCHOR ASSEMBLY, MGS TYPE T, (1 EACH)**	
	Awd	$1,600.00	$1,600.00
	2	$1,200.00	$1,200.00
	3	$1,325.00	$1,325.00
	4	$1,200.00	$1,200.00

Section 1 - ROADWAY - Totals

Awd	**$43,827.38**
2	**$28,607.25**
3	**$29,021.00**
4	**$28,255.00**

Ref #9	**659E10000**	**SEEDING AND MULCHING, (974 SY)**	
	Awd	$4.27	$4,158.98
	2	$2.50	$2,435.00
	3	$4.50	$4,383.00
	4	$4.65	$4,529.10

Ref #10	**659E20000**	**COMMERCIAL FERTILIZER, (0.13 TON)**	
	Awd	$979.38	$127.32
	2	$1,500.00	$195.00
	3	$1,547.00	$201.11
	4	$1,500.00	$195.00
Ref #11	**659E31000**	**LIME, (0.2 ACRE)**	
	Awd	$400.05	$80.01
	2	$1,200.00	$240.00
	3	$111.00	$22.20
	4	$200.00	$40.00
Ref #12	**659E35000**	**WATER, (6 MGAL)**	
	Awd	$12.97	$77.82
	2	$1.00	$6.00
	3	$1.00	$6.00
	4	$1.00	$6.00
Ref #13	**832E30000**	**EROSION CONTROL, (5000 EACH)**	
	Awd	$1.00	$5,000.00
	2	$1.00	$5,000.00
	3	$1.00	$5,000.00
	4	$1.00	$5,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$9,444.13**
2	**$7,876.00**
3	**$9,612.31**
4	**$9,770.10**

Ref #14	**605E11100**	**6" SHALLOW PIPE UNDERDRAINS, (272 FT)**	
	Awd	$21.00	$5,712.00
	2	$18.75	$5,100.00
	3	$24.50	$6,664.00
	4	$1.50	$408.00
Ref #15	**611E00510**	**6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS, (30 FT)**	
	Awd	$31.57	$947.10
	2	$17.00	$510.00
	3	$18.00	$540.00
	4	$10.75	$322.50

Section 3 - DRAINAGE - Totals

Awd	**$6,659.10**
2	**$5,610.00**
3	**$7,204.00**
4	**$730.50**

Ref #16	**301E56000**	**ASPHALT CONCRETE BASE, PG64-22, (449), (91 CY)**	
	Awd	$364.15	$33,137.65
	2	$275.00	$25,025.00
	3	$299.00	$27,209.00
	4	$320.00	$29,120.00

Ref #17	**304E20000**	**AGGREGATE BASE, (142 CY)**	
	Awd	$103.74	$14,731.08
	2	$80.00	$11,360.00
	3	$102.00	$14,484.00
	4	$50.00	$7,100.00
Ref #18	**407E10000**	**TACK COAT, (88 GAL)**	
	Awd	$4.72	$415.36
	2	$2.25	$198.00
	3	$2.50	$220.00
	4	$5.00	$440.00
Ref #19	**441E70000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (449), PG, (67 CY)**	
	Awd	$377.56	$25,296.52
	2	$318.00	$21,306.00
	3	$350.00	$23,450.00
	4	$360.00	$24,120.00

Section 4 - PAVEMENT - Totals

Awd	**$73,580.61**
2	**$57,889.00**
3	**$65,363.00**
4	**$60,780.00**

Ref #20	**621E00100**	**RPM, (28 EACH)**	
	Awd	$232.88	$6,520.64
	2	$140.00	$3,920.00
	3	$121.00	$3,388.00
	4	$110.00	$3,080.00
Ref #21	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (28 EACH)**	
	Awd	$24.15	$676.20
	2	$9.50	$266.00
	3	$38.00	$1,064.00
	4	$20.00	$560.00
Ref #22	**626E00112**	**BARRIER REFLECTOR, TYPE 3, (BIDIRECTIONAL), (7 EACH)**	
	Awd	$11.32	$79.24
	2	$12.00	$84.00
	3	$16.00	$112.00
	4	$15.00	$105.00
Ref #23	**630E03100**	**GROUND MOUNTED SUPPORT, NO. 3 POST, (15 FT)**	
	Awd	$28.00	$420.00
	2	$15.00	$225.00
	3	$16.00	$240.00
	4	$16.00	$240.00
Ref #24	**630E85100**	**REMOVAL OF GROUND MOUNTED SIGN AND REERECTION, (1 EACH)**	
	Awd	$91.01	$91.01
	2	$40.00	$40.00
	3	$44.00	$44.00
	4	$90.00	$90.00
Ref #25	**630E86002**	**REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSA, (1 EACH)**	
	Awd	$37.13	$37.13
	2	$10.00	$10.00
	3	$11.00	$11.00
	4	$35.00	$35.00

Ref #26	**642E00100**	**EDGE LINE, 4", TYPE 1, (0.11 MILE)**	
	Awd	$10,801.09	$1,188.12
	2	$9,650.00	$1,061.50
	3	$4,200.00	$462.00
	4	$3,800.00	$418.00
Ref #27	**642E00300**	**CENTER LINE, TYPE 1, (0.23 MILE)**	
	Awd	$11,359.39	$2,612.66
	2	$5,575.00	$1,282.25
	3	$4,200.00	$966.00
	4	$3,800.00	$874.00

Section 5 - TRAFFIC CONTROL - Totals

Awd	**$11,625.00**
2	**$6,888.75**
3	**$6,287.00**
4	**$5,402.00**

Ref #28	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (16 HOUR)**	
	Awd	$80.00	$1,280.00
	2	$85.00	$1,360.00
	3	$41.00	$656.00
	4	$70.00	$1,120.00
Ref #29	**614E11630**	**INCREASED BARRIER DELINEATION, (80 FT)**	
	Awd	$3.30	$264.00
	2	$4.00	$320.00
	3	$3.00	$240.00
	4	$3.25	$260.00
Ref #30	**614E12384**	**WORK ZONE IMPACT ATTENUATOR, 24" WIDE HAZARDS, (BI, (2 EACH)**	
	Awd	$2,449.61	$4,899.22
	2	$2,200.00	$4,400.00
	3	$2,600.00	$5,200.00
	4	$2,350.00	$4,700.00
Ref #31	**614E12420**	**DETOUR SIGNING, (LUMP SUM)**	
	Awd	$6,930.90	$6,930.90
	2	$7,250.00	$7,250.00
	3	$10,165.00	$10,165.00
	4	$9,200.00	$9,200.00
Ref #32	**614E13310**	**BARRIER REFLECTOR, TYPE 1 (BIDIRECTIONAL), (6 EACH)**	
	Awd	$22.29	$133.74
	2	$50.00	$300.00
	3	$15.50	$93.00
	4	$14.00	$84.00
Ref #33	**614E13360**	**OBJECT MARKER, TWO WAY, (5 EACH)**	
	Awd	$27.20	$136.00
	2	$50.00	$250.00
	3	$23.00	$115.00
	4	$21.00	$105.00
Ref #34	**614E22210**	**WORK ZONE EDGE LINE, CLASS I, 6", 740.06, TYPE I, (0.19 MILE)**	
	Awd	$9,431.21	$1,791.93
	2	$12,250.00	$2,327.50
	3	$13,150.00	$2,498.50
	4	$11,900.00	$2,261.00

Ref #35	**614E26400**	**WORK ZONE STOP LINE, CLASS I, 740.06, TYPE I, (22 FT)**	
	Awd	$16.00	$352.00
	2	$14.00	$308.00
	3	$13.00	$286.00
	4	$12.00	$264.00
Ref #36	**622E41100**	**PORTABLE BARRIER, UNANCHORED, (370 FT)**	
	Awd	$21.00	$7,770.00
	2	$26.45	$9,786.50
	3	$32.00	$11,840.00
	4	$29.00	$10,730.00

Section 6 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$23,557.79**
2	**$26,302.00**
3	**$31,093.50**
4	**$28,724.00**

Ref #37	**507E00400**	**STEEL PILES, MISC.: SOLDIER PILES, W30X326, (3316 FT)**	
	Awd	$341.00	$1,130,756.00
	2	$390.83	$1,295,992.28
	3	$377.10	$1,250,463.60
	4	$315.47	$1,046,108.47
Ref #38	**524E94802**	**DRILLED SHAFTS, 42" DIAMETER, ABOVE BEDROCK, (2545 FT)**	
	Awd	$147.00	$374,115.00
	2	$127.00	$323,215.00
	3	$185.00	$470,825.00
	4	$185.00	$470,825.00
Ref #39	**524E94804**	**DRILLED SHAFTS, 42" DIAMETER, INTO BEDROCK, (804 FT)**	
	Awd	$170.00	$136,680.00
	2	$127.00	$102,108.00
	3	$184.50	$148,338.00
	4	$575.00	$462,300.00
Ref #40	**530E00400**	**SPECIAL - STRUCTURES: PRECAST CONCRETE PANEL, (1 EACH)**	
	Awd	$430.00	$430.00
	2	$4,310.00	$4,310.00
	3	$5,198.00	$5,198.00
	4	$450.00	$450.00

Section 7 - RETAINING WALLS - Totals

Awd	**$1,641,981.00**
2	**$1,725,625.28**
3	**$1,874,824.60**
4	**$1,979,683.47**

Ref #41	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$10,000.00	$10,000.00
	2	$17,400.00	$17,400.00
	3	$21,301.00	$21,301.00
	4	$21,000.00	$21,000.00

Ref #42	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$28,100.00	$28,100.00
	3	$48,000.00	$48,000.00
	4	$7,575.00	$7,575.00
Ref #43	**619E16000**	**FIELD OFFICE, TYPE A, (3 MNTH)**	
	Awd	$1,478.33	$4,434.99
	2	$1,800.00	$5,400.00
	3	$1,115.00	$3,345.00
	4	$500.00	$1,500.00
Ref #44	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$10,500.00	$10,500.00
	2	$4,500.00	$4,500.00
	3	$1,600.00	$1,600.00
	4	$5,000.00	$5,000.00
Ref #45	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$30,000.00	$30,000.00
	2	$64,000.00	$64,000.00
	3	$23,681.00	$23,681.00
	4	$10,000.00	$10,000.00

Section 8 - INCIDENTALS - Totals

Awd	**$84,934.99**
2	**$119,400.00**
3	**$97,927.00**
4	**$45,075.00**