Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 230395
PID 116659
BUT-SP FY2024
Federal
Type: TWO LANE RESURFACING
Letting Date: 7/27/2023
Completion Date: 11/15/2023

Contract Awarded To: JOHN R JURGENSEN COMPANY
Award Amount: $2,162,355.42

Engineer's Estimate: $1,929,000.00

Bidder 1
JOHN R JURGENSEN COMPANY
11641 MOSTELLER RD
Hamilton
CINCINNATI, OH 45241
Bid $2,162,355.42

Bidder 2
BARRETT PAVING MATERIALS INC
3751 COMMERCE DR
Butler
MIDDLETOWN, OH 45055
Bid $2,292,370.60

Ref #1	**209E72050**	**PREPARING SUBGRADE FOR SHOULDER PAVING, (10 MILE)**	
	Awd	$692.98	$6,929.80
	2	$1,000.00	$10,000.00

Section 1 - ROADWAY - Totals

Awd	**$6,929.80**
2	**$10,000.00**

Ref #2	**659E00300**	**TOPSOIL, (283 CY)**	
	Awd	$25.00	$7,075.00
	2	$80.00	$22,640.00
Ref #3	**659E10000**	**SEEDING AND MULCHING, (5515 SY)**	
	Awd	$1.75	$9,651.25
	2	$1.90	$10,478.50
Ref #4	**659E20000**	**COMMERCIAL FERTILIZER, (0.76 TON)**	
	Awd	$1,500.00	$1,140.00
	2	$1,500.00	$1,140.00
Ref #5	**659E31000**	**LIME, (1.12 ACRE)**	
	Awd	$200.00	$224.00
	2	$200.00	$224.00
Ref #6	**659E35000**	**WATER, (38 MGAL)**	
	Awd	$1.00	$38.00
	2	$1.00	$38.00
Ref #7	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00

Section 2 - EROSION CONTROL - Totals

Awd	**$19,128.25**
2	**$35,520.50**

Ref #8	**253E02000**	**PAVEMENT REPAIR, (A), (120 CY)**	
	Awd	$590.86	$70,903.20
	2	$625.00	$75,000.00
Ref #9	**253E02000**	**PAVEMENT REPAIR, (B), (130 CY)**	
	Awd	$758.35	$98,585.50
	2	$840.00	$109,200.00
Ref #10	**254E01000**	**PAVEMENT PLANING, ASPHALT CONCRETE, 3.00", (73927 SY)**	
	Awd	$3.17	$234,348.59
	2	$4.25	$314,189.75
Ref #11	**254E01600**	**PATCHING PLANED SURFACE, (745 SY)**	
	Awd	$4.40	$3,278.00
	2	$8.00	$5,960.00
Ref #12	**407E20000**	**NON-TRACKING TACK COAT, (11089 GAL)**	
	Awd	$5.00	$55,445.00
	2	$3.50	$38,811.50
Ref #13	**441E50000**	**ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG, (2667 CY)**	
	Awd	$231.75	$618,077.25
	2	$225.00	$600,075.00

Ref #14	**441E50300**	**ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448, (3583 CY)**	
	Awd	$209.18	$749,491.94
	2	$205.00	$734,515.00

Section 3 - PAVEMENT - Totals

Awd	**$1,830,129.48**
2	**$1,877,751.25**

Ref #15	**621E00100**	**RPM, (342 EACH)**	
	Awd	$32.20	$11,012.40
	2	$45.50	$15,561.00
Ref #16	**621E54000**	**RAISED PAVEMENT MARKER REMOVED, (342 EACH)**	
	Awd	$23.72	$8,112.24
	2	$15.00	$5,130.00
Ref #17	**642E00104**	**EDGE LINE, 6", TYPE 1, (4.02 MILE)**	
	Awd	$1,130.00	$4,542.60
	2	$1,535.00	$6,170.70
Ref #18	**642E00300**	**CENTER LINE, TYPE 1, (2.01 MILE)**	
	Awd	$1,360.00	$2,733.60
	2	$3,065.00	$6,160.65
Ref #19	**644E00104**	**EDGE LINE, 6", (9.4 MILE)**	
	Awd	$3,815.00	$35,861.00
	2	$4,400.00	$41,360.00
Ref #20	**644E00300**	**CENTER LINE, (4.7 MILE)**	
	Awd	$4,115.00	$19,340.50
	2	$6,000.00	$28,200.00
Ref #21	**644E00400**	**CHANNELIZING LINE, 8", (130 FT)**	
	Awd	$5.85	$760.50
	2	$5.00	$650.00
Ref #22	**644E00500**	**STOP LINE, (47 FT)**	
	Awd	$21.15	$994.05
	2	$20.00	$940.00
Ref #23	**644E01300**	**LANE ARROW, (3 EACH)**	
	Awd	$250.00	$750.00
	2	$400.00	$1,200.00
Ref #24	**644E01410**	**WORD ON PAVEMENT, 96", (1 EACH)**	
	Awd	$350.00	$350.00
	2	$500.00	$500.00

Section 4 - TRAFFIC CONTROL - Totals

Awd	**$84,456.89**
2	**$105,872.35**

Ref #25	**614E21100**	**WORK ZONE CENTER LINE, CLASS I, 642 PAINT, (4.7 MILE)**	
	Awd	$1,225.00	$5,757.50
	2	$3,000.00	$14,100.00
Ref #26	**614E21550**	**WORK ZONE CENTER LINE, CLASS III, 642 PAINT, (4.7 MILE)**	
	Awd	$1,185.00	$5,569.50
	2	$3,000.00	$14,100.00

Ref #27	**614E22110**	**WORK ZONE EDGE LINE, CLASS I, 6", 642 PAINT, (9.4 MILE)**	
	Awd	$1,105.00	$10,387.00
	2	$1,650.00	$15,510.00
Ref #28	**614E22360**	**WORK ZONE EDGE LINE, CLASS III, 6", 642 PAINT, (9.63 MILE)**	
	Awd	$1,080.00	$10,400.40
	2	$1,650.00	$15,889.50
Ref #29	**614E26200**	**WORK ZONE STOP LINE, CLASS I, 642 PAINT, (47 FT)**	
	Awd	$3.50	$164.50
	2	$8.00	$376.00
Ref #30	**614E26610**	**WORK ZONE STOP LINE, CLASS III, 642 PAINT, (47 FT)**	
	Awd	$3.45	$162.15
	2	$8.00	$376.00

Section 5 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$32,441.05**
2	**$60,351.50**

Ref #31	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$6,604.40	$6,604.40
	2	$20,000.00	$20,000.00
Ref #32	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$72,569.81	$72,569.81
	2	$137,875.00	$137,875.00
Ref #33	**623E10001**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER P, (LUMP SUM)**	
	Awd	$10,095.74	$10,095.74
	2	$10,000.00	$10,000.00
Ref #34	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$100,000.00	$100,000.00
	2	$35,000.00	$35,000.00

Section 6 - INCIDENTALS - Totals

Awd	**$189,269.95**
2	**$202,875.00**