Ohio Department of Transportation
Official Bid Tabulation
Jack Marchbanks, Ph.D., Director

Project No. 238007
PID 119597
LOR-SR 2-06.49
Non-Federal
Type: BRIDGE REPAIR
Letting Date: 8/10/2023
Completion Date: 10/31/2023

Contract Awarded To: RUHLIN COMPANY
Award Amount: $197,179.90

Engineer's Estimate: $178,000.00

Bidder 1
RUHLIN COMPANY
P O BOX 190
Medina
SHARON CENTER, OH 44274
Bid $197,179.90

Bidder 2
EVERS STEEL CONSTRUCTION LLC
7542 NEW HAVEN ROAD
Hamilton
HARRISON, OH 45030
Bid $217,669.00

Bidder 3
ARMSTRONG STEEL ERECTORS INC
50 SOUTH FOURTH ST P O BOX 577
Licking
NEWARK, OH 43058
Bid $286,618.50

Ref #1	**832E30000**	**EROSION CONTROL, (1000 EACH)**	
	Awd	$1.00	$1,000.00
	2	$1.00	$1,000.00
	3	$1.00	$1,000.00

Section 1 - EROSION CONTROL - Totals

Awd	**$1,000.00**
2	**$1,000.00**
3	**$1,000.00**

Ref #2	**614E11110**	**LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSIST, (120 HOUR)**	
	Awd	$100.00	$12,000.00
	2	$30.00	$3,600.00
	3	$144.90	$17,388.00
Ref #3	**614E18601**	**PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN, (2 SNMT)**	
	Awd	$863.45	$1,726.90
	2	$1,300.00	$2,600.00
	3	$2,556.46	$5,112.92
Ref #4	**808E18700**	**DIGITAL SPEED LIMIT (DSL) SIGN ASSEMBLY, (4 SNMT)**	
	Awd	$4,525.00	$18,100.00
	2	$640.00	$2,560.00
	3	$1,314.60	$5,258.40

Section 2 - MAINTENANCE OF TRAFFIC - Totals

Awd	**$31,826.90**
2	**$8,760.00**
3	**$27,759.32**

Ref #5	**202E11401**	**PORTIONS OF STRUCTURE REMOVED, AS PER PLAN, (237 LB)**	
	Awd	$20.00	$4,740.00
	2	$10.00	$2,370.00
	3	$85.00	$20,145.00
Ref #6	**202E98200**	**REMOVAL MISC.: SOUNDING AND REMOVAL OF DELAMINATED, (78 FT)**	
	Awd	$125.00	$9,750.00
	2	$36.00	$2,808.00
	3	$130.61	$10,187.58
Ref #7	**512E10601**	**CONCRETE REPAIR BY EPOXY INJECTION, AS PER PLAN, (78 FT)**	
	Awd	$215.00	$16,770.00
	2	$195.00	$15,210.00
	3	$224.00	$17,472.00
Ref #8	**513E10201**	**STRUCTURAL STEEL MEMBERS, LEVEL UF, AS PER PLAN, (283 LB)**	
	Awd	$71.00	$20,093.00
	2	$12.00	$3,396.00
	3	$38.00	$10,754.00
Ref #9	**514E20001**	**FIELD PAINTING OF DAMAGED STRUCTURAL STEEL, AS PER, (211 SF)**	
	Awd	$65.00	$13,715.00
	2	$120.00	$25,320.00
	3	$151.60	$31,987.60

Ref #10	**849E10000**	**DAMAGE ASSESSMENT, (LUMP SUM)**	
	Awd	$3,650.00	$3,650.00
	2	$1,800.00	$1,800.00
	3	$5,800.00	$5,800.00
Ref #11	**849E10500**	**SURFACE PREPARATION, (LUMP SUM)**	
	Awd	$3,650.00	$3,650.00
	2	$1,650.00	$1,650.00
	3	$27,000.00	$27,000.00
Ref #12	**849E10600**	**REPAIRING DAMAGED MEMBERS BY GRINDING, (3 HOUR)**	
	Awd	$490.00	$1,470.00
	2	$85.00	$255.00
	3	$1,200.00	$3,600.00
Ref #13	**849E10700**	**STRAIGHTENING DAMAGED MEMBERS, (LUMP SUM)**	
	Awd	$35,500.00	$35,500.00
	2	$55,000.00	$55,000.00
	3	$53,000.00	$53,000.00

Section 3 - STRUCTURE REPAIR (SFN: 4700155) - Totals

Awd	**$109,338.00**
2	**$107,809.00**
3	**$179,946.18**

Ref #14	**103E05000**	**PREMIUM FOR CONTRACT PERFORMANCE BOND AND FOR PAYM, (LUMP SUM)**	
	Awd	$1,425.00	$1,425.00
	2	$6,000.00	$6,000.00
	3	$26,057.00	$26,057.00
Ref #15	**614E11000**	**MAINTAINING TRAFFIC, (LUMP SUM)**	
	Awd	$47,000.00	$47,000.00
	2	$56,000.00	$56,000.00
	3	$17,356.00	$17,356.00
Ref #16	**623E10000**	**CONSTRUCTION LAYOUT STAKES AND SURVEYING, (LUMP SUM)**	
	Awd	$2,590.00	$2,590.00
	2	$100.00	$100.00
	3	$6,500.00	$6,500.00
Ref #17	**624E10000**	**MOBILIZATION, (LUMP SUM)**	
	Awd	$4,000.00	$4,000.00
	2	$38,000.00	$38,000.00
	3	$28,000.00	$28,000.00

Section 4 - INCIDENTALS - Totals

Awd	**$55,015.00**
2	**$100,100.00**
3	**$77,913.00**